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CITY OF SAN DIEGO, CALIFORNIA 

NOTICE INVITING BIDS 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works 
Contracting Group at the location, time, and date shown on the cover of these specifications 
for performing work on WATER GROUP JOB 959 (Project). 

2. DESCRIPTION OF WORK:  The Work involves furnishing all labor, materials, 
equipment, services, and other incidental works and appurtenances for the construction of the 
Project as described below: 

Construction consists of the installation of 5,498 linear feet of 16” water main services, fire 
hydrant, curb ramps, resurfacing, traffic control and other appurtenances shown on the plans 
and specifications. 

2.1. The Work shall be performed in accordance with: 

2.1.1. This Notice Inviting Bids and Plans numbered 36555-01-D through  
36555-24-D and 36555-1-T through 36555-07-T, inclusive. 

3. EQUAL OPPORTUNITY 

3.1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE in their entirety and 
SUBSTITUTE with the following: 

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance.   

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or 
disability in the solicitation, selection, hiring, or treatment of 
subcontractors, vendors, or suppliers. The Contractor shall provide 
equal opportunity for subcontractors to participate in subcontracting 
opportunities. The Contractor understands and agrees that violation 
of this clause shall be considered a material breach of the contract 
and may result in contract termination, debarment, or other 
sanctions.  

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints.  As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending 
against Bidder in a legal or administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors, 
or suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 
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3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 
5 years on any of its contracts that were undertaken within San 
Diego County, including the total dollar amount paid by the 
Contractor for each subcontract or supply contract.  

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.   

1. The Contractor, Subcontractors and Suppliers shall comply with the 
City’s Equal Employment Opportunity Outreach Program, San Diego 
Municipal Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or 
applicant for employment on any basis prohibited by law.  
Contractor shall provide equal opportunity in all employment 
practices.  Prime Contractor shall ensure their subcontractors comply 
with this program.  Nothing in this section shall be interpreted to 
hold a prime contractor liable for any discriminatory practice of its 
subcontractors. 

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit 
a Work Force Report (Form BB05), within 10 Working Days after 
receipt by the Bidder of Contract forms to the City for approval as 
specified in the Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are 
under-representations when compared to County Labor Force 
Availability data, the selected Bidder shall submit an Equal Employment 
Opportunity Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 

1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and 
in all facilities at which the Contractor’s employees are assigned to 
work. 
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2. The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.   

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors’ adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 

6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, in 
advertisements to recruit,  maintains files documenting these efforts, 
and provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City 
when any union referral process has impeded the Contractor’s efforts 
to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations’ responses. 

11. The Contractor maintains a current file of names, addresses and 
phone numbers of each walk-in applicant, including people of color 
and women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment 
action taken.  

12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 

13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 
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14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor’s employment needs. 

15. The Contractor conducts, at least annually, an inventory and 
evaluation of all employees for promotional opportunities and 
encourages all employees to seek and prepare appropriately for such 
opportunities. 

16. The Contractor ensures the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES.   

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation   7.2% 

2. ELBE participation 15.1% 

3. Total mandatory participation 22.3% 

4.2. The Bidders are required to attend the Pre-Bid Meeting to better understand the 
Good Faith Effort requirements of this contract.  See the City’s document titled 
“SLBE Program, Instructions For Bidders Completing The Good Faith Effort 
Submittal” available at: http://www.sandiego.gov/eoc/ 

4.3. The Bid will be declared non-responsive if the Bidder fails the following mandatory 
conditions: 

4.3.1. Attending the Pre-Bid Meeting. 

4.3.2. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall 
mandatory participation percentage identified in this document; OR. 

4.3.3. Bidder’s submission of Good Faith Effort documentation demonstrating the 
Bidder made a good faith effort to outreach to and include SLBE-ELBE 
Subcontractors required in this document within 3 Working Day of the Bid 
opening if the overall mandatory participation percentage is not met.  

5. PRE-BID MEETING:  

5.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding 
requirements, pre- qualification process, and Equal Opportunity Contracting Program 
requirements and reporting procedures in the Public Works Contracting Group, 
Conference Room at 1010 Second Avenue, Suite 1400, San Diego, CA 92101 at 
10:00 A.M., on AUGUST 6, 2013. 
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5.2. The Pre-Bid Meeting has been designated as MANDATORY. All potential 
bidders are required to attend. Bid will be declared non-responsive if the Bidder 
fails to attend the Pre-Bid Meeting when specified to be mandatory. Attendance at 
the Pre-Bid Meeting will be evidenced by the representative's signature on the 
attendance roster.  It shall be the responsibility of the Bidder’s representative to 
complete and sign the attendance roster. No Bidder will be admitted after the 
specified start time of the mandatory Pre-Bid Meeting. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracting 
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to 
ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with Prism®, the City’s web-based contract compliance 
portal at: 

https://pro.prismcompliance.com/default.aspx.  

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

7. CONSTRUCTION COST:  The City’s estimated construction cost for this contract is 
$1,790,000.00. 

8. LOCATION OF WORK:  The location of the Work is as follows: 

Ash Street from 28th to Fern Street, B Street from 22nd to 27th Street, F Street from 
24th to 25th Street, 25th Street from E to G Street, and 27th Street from A to B Street. 

9. CONTRACT TIME:  The Contract Time for completion of the Work shall be 110 Working 
Days. 

10. CONTRACTOR'S LICENSE CLASSIFICATION:  In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted.  Failure to possess the specified license(s) shall render the Bid as non-
responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

10.1. The City has determined the following licensing classification(s) for this contract: 

Option Classification(s)
1 CLASS A
2 CLASS C34

11. WAGE RATES:  Prevailing wages are not applicable to this contract. 
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12. INSURANCE REQUIREMENTS:  

12.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter. 

12.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ 
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

13. PREQUALIFICATION OF CONTRACTORS:   

13.1. Contractors submitting Bid or Proposal must be pre-qualified for the total amount 
proposed, inclusive of all alternate items prior to the date of submittal.  Bids from 
contractors who have not been pre-qualified as applicable and Bids that exceed the 
maximum dollar amount at which contractors are pre-qualified, will be deemed non-
responsive and ineligible for award.  Complete information and prequalification 
questionnaires are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

13.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Contracting Group, 
Prequalification Program, 1010 Second Avenue, Suite 1400,  
San Diego, CA 92101.  For additional information or the answer to questions about 
the prequalification program, contact David Stucky at 619-533-3474 or 
dstucky@sandiego.gov. 

14. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction 
(“The GREENBOOK”) 

2012 PITS070112-01 

City of San Diego Standard Specifications for Public 
Works Construction (“The WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 

Caltrans Standard Specifications 2010 PITS070112-04 

Caltrans Standard Plans 2010 PITS070112-05 

California MUTCD 2012 PITS070112-06 

City Standard Drawings - Updates Approved For Use 
(when specified)* 

Varies Varies 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

1984 769023   

NOTE: Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 
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15. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

16. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder.  The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

17. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 

18. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-1.6, “Trade Names or Equals” in 
The WHITEBOOK and as amended in the SSP. 

19. AWARD PROCESS:   

19.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

19.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

19.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 

20. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The 
WHITEBOOK and as amended in the SSP which requires the Contractor to self perform the 
amount therein stipulated.  Failure to comply with these requirements may render the Bid 
non-responsive and ineligible for award. 

21. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracting Group. 

22. QUESTIONS:   

22.1. The Director (or designee), of the Public Works Department is the officer responsible 
for opening, examining, and evaluating the competitive Bids submitted to the City for 
the acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents.  All questions related to this procurement 
action shall be addressed to the Public Works Contracting Group, Attention Contract 
Specialist, 1010 Second Avenue, Suite 1400, San Diego, California, 92101, and 
Telephone No. (619) 533-3450. 
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22.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
answered.   

22.3. Interpretations or clarifications considered necessary by the City in response to such 
questions will be issued by Addenda which will be uploaded to the City’s online 
bidding service. 

22.4. Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

23. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for.  A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

24. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 

25. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications.  The signature of each person 
signing shall be in longhand.   

25.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under “Required Documents 
Schedule,” (see Volume 1).  Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
Bid. The entire specifications for the bid package do not need to be submitted with 
the bid. 

25.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

25.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

25.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 
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26. BIDDERS' GUARANTEE OF GOOD FAITH (BID SECURITY): 

26.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build 
contracts, and contracts subject to the Small and Local Business Program of 
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with 
either a cashier's check upon some responsible bank, or a check upon such bank 
properly certified or an approved corporate surety bond payable to the City of San 
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which 
check or bond, and the monies represented thereby shall be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into such 
contract and furnish the required final bonds. 

26.2. The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract 
and give required final bonds, the money represented by a cashier's or certified check 
shall remain the property of the City, and if the Bidder shall fail to execute this 
contract, the Surety agrees that it will pay to the City damages which the City may 
suffer by reason of such failure, not exceeding the sum of 10% of the amount of the 
Bid.  

26.3. A Bid received without the specified bid security will be rejected as being non-
responsive. 

27. AWARD OF CONTRACT OR REJECTION OF BIDS: 

27.1. This contract may be awarded to the lowest responsible and reliable Bidder.   

27.2. Bidders shall complete the entire Bid schedule (also referred to as “schedule of 
prices” or Proposal form).  Incomplete price schedules will be rejected as being non-
responsive. 

27.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 

27.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

27.5. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written “Notice of Intent to Protest” including supporting documentation 
which shall be received by Public Works Contracting Group no later than 10 days 
after the City’s announcement of the selected Bidder or no later than 10 days from 
the date that the City issues notice of designation of a Bidder as non-responsible in 
accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of 
Contract Award.”  

27.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 
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27.7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

27.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of 2. 

28. BID RESULTS:   

28.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder.  In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City’s web page:  http://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

28.2. To obtain Bid results, either attend Bid opening, review the results on the City’s web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions.  Bid results cannot 
be given over the telephone. 

29. THE CONTRACT:   

29.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

29.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.   

29.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

29.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder’s 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items.   
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29.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee.  If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award.  A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

30. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding 
Documents).  The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

31. CITY STANDARD PROVISIONS.  This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

31.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace.  

31.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

31.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

31.4. The City of San Diego’s Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776.   

31.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

31.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC).  

31.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

32. PRE-AWARD ACTIVITIES: 

32.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in “Required Documents,” of this 
bid package.  Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive.   

32.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid.  The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion of the City 



 

Notice Inviting Bids (Rev. July 2012) 15 | Page 
Water Group Job 959 

33. ADDITIVE/DEDUCTIVE ALTERNATES:   

33.1. The additive/deductive alternates have been established to allow the City to compare 
the cost of specific portions of the Work with the Project’s budget and enable the 
City to make decision prior to award.  The award will be established as described in 
the Bid.  The City reserves the right to award the Contract for the Base Bid only or 
the Base Bid plus any combination of Additive and Deductive Alternate(s). 

33.2. For water pipeline projects, the Plans typically show all cut and plug and connection 
work to be performed by City Forces. However, Bidders shall refer to Bidding 
Documents to see if all or part of this work will be performed by the Contractor. 

34. REQUIRED DOCUMENT SCHEDULE: 

34.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

34.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

1.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

2.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid Bond 

3.  BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 

4.  BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending 
Actions 

5.  BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of 
Compliance 

6.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors 

7.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA40 - Named Equipment/Material 
Supplier List 

8.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA45 - Subcontractors 
Additive/Deductive Alternate 

9.  WITHIN 3 WORKING DAY OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS SLBE Good Faith Efforts Documentation  
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

10.  WITHIN 3 WORKING DAY OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Form AA60 – List of Work Made 
Available 

11.  WITHIN 3 WORKING DAY OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Proof of Valid DBE-MBE-WBE-DVBE 
Certification Status e.g., Certs.  

12.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Names of the principal individual owners 
of the Apparent Low Bidder  

13.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

If the Contractor is a Joint Venture:  

 Joint Venture Agreement 

 Joint Venture License 

14.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Form BB05 - Work Force Report  

15.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Agreement 

16.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Payment and 
Performance Bond 

17.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Certificates of Insurance and 
Endorsements 

18.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - Drug-Free 
Workplace  

19.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - American with 
Disabilities Act  

20.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractors Standards - Pledge of 
Compliance  
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CONTRACT FORMS  
AGREEMENT 

 



CONTRACT FORMS 
AGREEMENT 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, 
herein called "City", and TC CONSTRUCTION COMPANY, INC. , herein 
called "Contractor" for construction of WATER GROUP JOB 959; Bid No. K-14-5761-DBB-3; in the 
amount of ONE MILLION NINE HUNDRED FIFTY-FOUR THOUSAND NINE HUNDRED 
FIFTY -FIVE DOLLARS AND 60/100 ($1,954,955.60 ), which is comprised of the Base Bid 
plus/minus Additive Alternates A and B. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the pa1ties 
hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set f01ih herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) That certain documents entitled WATER GROUP JOB 959, on file in the office ofthe 
City Clerk Depa1iment as Document No. B-11138, as well as all matters referenced 
therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract and in 
strict conformity therewith shall perform and complete in a good and workmanlike manner 
WATER GROUP JOB 959, Bid Number K-14-5761-DBB-3, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and in 
the manner and with such additions or deductions as are provided for in this contract, and the 
Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in connection with 
this contract, nor shall any such officer, agent, or employee be liable hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 
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CONTRACT FORMS (continued) 
AGREEMENT 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and through its 
Mayor or designee, pursuant to Municipal Code §22.3107 authorizing such execution. 

THE CITY OF SAN DIEGO 

4 ~ 
By: ~~~ 

tephen Samara 
Senior Contract Specialist 

Public Works Contracting Group 

Date: II~ /ZtJtJ 
~ t 

APPROVED AS TO FORM AND LEGALITY 

Jan I. Goldsmith, City Attorney 

Print Name: P~ d. ro 0--L & !71/ Jr. 
Deputy City Attorney 

Date:_lf/YkJ 

~;NTRA~----------· 
Print Name: b\1&\\'(\ (~rotYYn 

Title: &€O£t$\r~ 

Date: \0 )\1 \w\o 
City of San Diego License No.:~·\C\%100411.3 

State Contractor's License No.: t.tQP-\~ 
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Executed in Triplicate BondNo.024046102 
Premium: $15,577.00 

CONTRACT ATTACHMENT 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND: 

TC CONSTRUCTION COMPANY, INC. , a corporation, as principal, and 

Liberty Mutual insurance Company , a corporation authorized to do business 

in the State of Califomla, as Surety, hereby obligate themselves, their successors and assigns, jointly and 

severally, to The City of San Diego a municipal corporation in the sum of 

ONE MILLION NINE HUNDRED FIFTY-FOUR THOUSAND NINE HUNDRED FIFTY-FIVE 

DOLLARS AND 60/100 .($1,954,955.60) for the faithful performance of the annexed contract, and in the 

sum of ONE MILLION NINE HUNDRED FIFTY-FOUR THOUSAND NINE HUNDRED FIFTY

FIVE DOLLARS AND 60/100 {$1,954,955.60) for the benefit of laborers and materialmen designated 

below. 

Conditions: . 

If the Principal shall faithfully perform the annexed contract WATER GROUP JOB 959, Bid 
Number K-14-5761-DBB-3, San Diego, California then the obligation herein with respect to a faithful 
performance shall be void; otherwise it shall remain in full force. 

If the Principal shall promptly pay aU persons, firms and corpomtions fumishing materials for or 
performing labor in the execution of this contract, and shall pay all amounts due under the California 
Unemployment Insurance Act then the obligation herein with respect to laborers and materialmen shall be 
void; otherwise it shall remain in full force. 

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all 
persons, firms and corporations entitled to file claims under the provisions of Chapter 3 of Division 5 of 
Title I of the Govemment Code ofthe State of California or under the provisions of Section 3082 et seq. 
of the Civil Code of the State of Califomia. 

Changes in the terms of the annexed contract or specifications accompanying same or referred to 
therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives notice of same. 
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CONTRACT ATTACHMENT (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

The Surety shall pay reasonable attomey's fees should suit be brought to enforce the provisions of this bond. 

Dated _____ O_c_to_be_r_11--'-, _20_1_3 ________ _ 

Approved as to Form and Legality 

Approved: 

By:~~-
Stephen Samara 

Senior Contract Specialist 
Public Works Contracting Group 

Contract Forms .(Rev. July 20 12) 
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TC Construction Company, Inc. 

By 

790 The City Drive, Suite 200 
Local Address of Surety 

Orange, CA 92868 
Local Address (City, State) of Surety 

(800) 763-9268 
Local Telephone No. of Surety 

Premium $~1~5,~57_,_7~.0::._0 _______ _ 

Bond No. 024046102 
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State of California 
County of San Diego 

ACKNOWLEDGMENT 

On October 11, 2013 before me, Jamie Tofflemire, Notary Public;,, personally 

appeared Tara Bacon, who proved to me on the basis of satisfactory evidence 

to be the person whose name is subscribed to the within instrument and 

acknowledged to me that she executed the same in her authorized capacity, 

and that by her signature on the instrument the person, or the entity upon 

behalf of which the person acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California 

that the foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

(Seal) 



THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND. 
This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated. 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 

Liberty Mutual Insurance Company 
West Americpn Insurance Company 

POWER OF ATTORNEY 

Certificate No.~ 

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire &Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of 
the State of New Hampshire, that Liberty Mutual Insurance Qompany is a corporation duly organized uriderthejaws of the State of Massachusetts, and West American Insurance Company 
Is a corporation duly organized under the laws of the State oflridlana (herein conectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute 
and appoint, Bradley B .orr· Dale G Harshaw· Geoffrey Sb~ltoO' John B _Qiwlin; Kyle King; Tara Bacon 

all of the city of san Diego , state of CA- · e~ch indiVidually if there be more than orie named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge 
and deliver,. for and on lis behalf as surety a~d as its ad and deea; anyand all undertakings, bonds,· recogniz<mces and other surety obligations, In pursuance, of these presents and shall 
be as binding upon the Companies as iffheyhave been duly siglieiJbythe president and attested by the-secretary of the_ Companies in their own proper persons. -

--- - - -- - -

IN WITNESS WHEREOF, this Power of At!omeyhas been subscribed by an authori~ed of!lcer orofficial of the Companhis anctthe corporate seals of the Companies have been affixed 
thereto this · 24th clay of September -- :- , 2013 . - - - ~ Ameri.can Fire and Casualty Company -c 

The Oflib Casualty Insurance Company ~· 
Liberty Mutuallnsurahce Company - a> 

~ ay: --::-~=e-s-tA-Lm-r.--.er=-ic-a-'-n-'-ln-s""ur-a""nc"ce:--:C-o--,-m--=p-a-n:--:y~~- l 
t; STATE OF WASHINGTON ss Gregory W.Davenport, Assistant Secretary .~·· 

.s E COUNTY OF KING _ 1: 

~· ~ On this~ day of September -- , 2013 , before me personally appeared Gregory W. Davenport; Who acknowledged himself to be the Assistant Secretar}t of American ~· (:..-
o Q) Fire and Casualty Company •. Liberty Mutual insurance. Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do,- :>.fa 
0 .a execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized of!icer, E 1:" 
~- ·~ IN WITNESS WHEREOF, I n~veliereunto subscribed rriy ria me and affixed my notarial seal at Seattle, Washh1gton, on the day and year first above written.- o c. 
-- '"" ;1:::1(:) 

·~·~ . /J':;~;;f~t''\\ kbet'Ltvt.-~ ~ ~· 
~ ~ " .Fu<;,,,c .. By:- KD Riley , N~blic i.. 'C 

:;o~-.sQ) \;Jt:ft~;,~~~;~~hl~/ -~ ~: 
. - ~~' 

1: 1V This Power of Attorney is made and executEid pursuantto and by authority of the following By-laws and Authorizations of.Amerlcan Fire and Casualty Company, The Ohio Ca~ualty Insurance t/) 0 
~· t.,;, Company, LibertyMulual.lnsurarice CompanY, and West American Insurance Company which resolutions are now in full force and effect reading as follows: :C o 
~Ui . ' '. . .. ' . ' - '. . :: o; 
cu f ARTICLE IV- OFFICERS o: Section 12. Power ofA!torney. Any offi¢er or other official of the Corporation authorized for that purpose 1n writing by the Ghairmah or the Flresident, and subject .o e 
~! to such limitation as the Chairmim or the Presid_ent may pres<::ribe,shalf appointsuohat!omeys-!ncfact, as may be necessary to act in l:>ehalf of the Cofiloration to make, execute, seal, ~ .. m~.·· 
o .5 acknowledge and deliver.as surety anyandallundertakings,bonds; recognizances and ot!Ter surety o-bligations. Such attorneys-in-facf; subject to the limitations set forth in their respeofiye 1::1 +=1· 
E · ~ powers of attorney, shall have full power to bihd.the Corporation by their signature and execution of any such instruments and to attaohthereto the seal of the Corporation. When so ~ a> 
.,;.· .2l executed, such hTstnuments shall be as binding as lt signed by the President and attested to by the Secretary. Any power or authority granted to any repres!'lntatil!e or attorney-in-fact under > .c 
.g !!! the provisions of this article may be revoked at any time by the -Board, the Chairman, tile Presidenfor by the officer or officers granting such power or authority.· . ci> ~· 
'C>. £iN 
~ g ARTICLE Xlll- Execution ofContracts- SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing bY the chairman or.the president, «;l 
;: ~ and subjeotto such limitations as !he ghairman o~ the presid~nt may prescrille,•shalrappoint such altorneys-in.facl, as may be neoessary to act. in behalf of the Company to make, execute, § ~ · 
o ::l seal, acknowledge and deliver as surety any and all unaertaklngs, bonds, recognizances and other surety obligations. Such attorneys-in-factsubject to the limitations set forth in thei( 'E ~· 
Z o. respective powers otattorney, shall havefuHpower to bil1d tlieCompany by their signature and execution of anysuch instruments and to attach thereto the seal of the Company. When so 0 o · 

exec;uted such instruments shall be as blndlrig as if signed by"ihejresigeiit a)l~ cittilsteq by tlie~secretary. : · · . . - - . . · · · ·· . 0 ~ 
. ~~ 

Certificate of Designation - Th~ Preside~f.of the GofupartY, actingpursuant to the Bylaws of ihe CompanY. authorizes Gregory w. Davenport; Assist~nt Secretary to appoint such 
attorneys-in-fact as may be necessary to aetonbehaif !if ttle:Cofil[Janfto make., execute, seal, acknowledge and deliver as surety any and ali -undertakings, bonds, recognizances and 
other surety obligations. - · - .· · · 

Authorization - By unanimous consent of the. Company's Board of Director$, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the 
Company; wherever appearing upon a certified copy ofa:ny.power of aftornE)y issued by the Company in connection with surety bonds, shall be. valid and binding upon the Conip\lny with 
the same force and effect as though manually affixed. ·· - · -

I, David M. Carey, the undersigned, Assistant Seccetal)';ofAmerican Fire and:CasualtjCompany;The Ohio (}asualty Insurance Company, Liberty Muiuallnsurance Company, and West 
Amertcan Insurance Company do hereby certify !nat the original power of attorney of whic[l the foregoing is a full ,true and correct copy of the Power of Attorney executed by said Companies, 
is in full force and effect and has not been revoked: 

IN TESTIMONYWHEREOF, I have hereunto set my hand and affixed the seals of said Companies thisll th day of October , 20..l.L,__. 

By: ~(4 
David M. Carey,'Assistant Secretary 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189 

State of California } 

County oLS(l/) 1 tQ ~D 
On Mo~ /lo{ll>l~eAfore me,~~ li~l,~~±LbJ;u 
personally appeared - y ~+ 1 '('\ a rt'\.5:L.\ ~ 

·,._ .... ., :· 

Place Notary Seal Above 

Name(s) of Signer(s) 

who proved to me on the basis of sa!isJact,ery 
evidence to be the person~ whose name~ 
subscribed t~e within instrument and acknowledged 
to me tha h l:!~tbey.. executed the same in 
~if. au orized capacit~ and that by 
~tlietr. signatur~ on the instrument the 
perso~ or the entity upon behalf of which the 
person~cted, executed the instrument. 

I certify under PENALTY OF PERJURY under the 
laws of the State of California that the foregoing 
paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature8Cl.M&Ao. \ ~ <;, 
Signature of Notary Public 

OPTIONAL------------------------
Though the information below is not required by law, it may prove valuable to persons relying on the document 

and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 
Title or Type of Document: ___________________________ _ 

___________________ Number of Pages: _____ _ 

Signer(s) Ot han Named Above: _______________________ _ 

Capacity(ies) Clai 

Signer's Name: --------""""""-----
0 Corporate Officer - Title(s): ---~o;;;;:::---

0 Individual 

0 Partner - 0 Limited 0 General 

0 Attorney in Fact 

0 Trustee 

0 Guardian or Conservator 
0 Other: _____________ _ 

Signer Is Representing: _________ _ 

Signer's Name: ___________ _ 

0 Corporate Officer - Title(s): ______ _ 

artner - 0 Limited 0 General 

0 Attar 

© 2012 National Notary Association • NationaiNotary.org • 1-800-US NOTARY (1-800-876-6827) 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE: _______ W.:....:...:c.A"'"'T""'E=~ R"'---"'G=R"-"O"--'U=I"->=J=O=B'--'9c.:o5:..:::..9 _________ _ 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", ofthe project specifications, and that; 

has in place a drug-free workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor's agreement to 
abide by the provisions of subdivisions a) through c) of the policy as out i.H d. ~ 

Printed Name ~\iV\ [GtW\t(OYl 

Drug free Workplace Certification (Rev. July 20 I 2) 
Water Group Job 959 
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. CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

PROJECTTITLE: ____________ ~W~A~T~E=ji={~G=R=O~U~P~JO==B~9~5~9 __________________ __ 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. I 00-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", ofthe project specifications, and that; 

(Nm e under which business ts conducted) 

has in place workplace program that complies with said policy. I fmiher certify that each subcontract 
agreement for this project contains language which indicates the subcGH ractor' agreement to/abide by 
the provisions of the policy as outlined. 

ADA Certification (Rev. July 2012) 
Water Group Job 959 

Printed Name f\\Jh..~\f\ LlAW\mV) 

Title itc.rt-\TADj 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECT TITLE: _______ __,_W--'--'A~T""'E~R,__,G""R"". ~O~U~P__,J"-'O"'-'B~9~59'-----------

I declare un~~~~~ P.etjury that I am authorized to make this certification on behalf of 
:!L (JJ~ \f(; M (p. \ \nG . , as Contractor, that I am familiar with the requirements 

of City of San Diego Municip~ICode § 22.3224 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 7-13.4 ("Contractor Standards"), of the project specifications, and that 
Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than $50,000 
in value has completed a Pledge of Compliance attesting under penalty of petjury of having complied 
with City of San Diego Municipal Code § 22.3224. 

Dated this \11\1\ Day of Du\oVJir ' 1D l?:> 

Printed Name \\')&1\.V\ L fAV'(l£roY\ 

Pledge of Compliance Certification (Rev. July 20 12) 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the   DAY OF  ,  , the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 WATER GROUP JOB 959   
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-14-5761-DBB-3; SAP No. 
(WBS/CC/IO) B-11138; and WHEREAS, the specification of said contract requires the Contractor to 
affirm that "all brush, trash, debris, and surplus materials resulting from this project have been 
disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus 
materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 
by 

ATTEST: 

State of      
County of      

On this    DAY OF   , 2 , before the undersigned, a Notary Public in and for 
said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       Contractor named in the 
foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 

Notary Public in and for said County and State 
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SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction  
(The WHITEBOOK).  

-------------------------------------------------------------------------------------------------------------------------- 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2  TERMS AND DEFINITIONS. 

Normal Working Hours.  To the City Supplement, ADD the following: 

The Normal Working Hours are 8:30 A.M. to 3:30 P.M. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2  Self Performance.  DELETE in its entirety and SUBSTITUTE with the following: 

1. You must perform, with your own organization, Contract work amounting to at 
least 50% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of award. 

2. The self performance percentage requirement will be waived for contracts 
when a “B” License is required or allowed. 

2-14.3 Coordination.  To the City Supplement, ADD the following: 

Other adjacent City projects are scheduled for construction for the same time period 
in the vicinity of F Street & 24th Street and on 25th Street between B Street & E 
Street.  See Appendix "E" for approximate locations.  Coordinate the Work with the 
adjacent projects as listed below: 

a) Water & Sewer Group 957, Wendy Gamboa (619 - 235-1971). 

b) 25th Street Renaissance, Brad Johnson (619 - 533-5120) 

Attached are other contacts in the vicinity of the project.  See Appendix “F” for 
approximate location and schedule (if applicable).  The Work shall be 
coordinated with the contacts as listed below: 

1. Albert Einstein Academies, 3035 Ash Street, Principals Jeannette Vaughn 
and David Sciarretta, (619) 795-1190. 

2. Allgire Gen Contractors, Inc., 2302 F Street, (760) 477-8455. 

3. El Shaddai Christian Ministries, 835 25th Street (619) 581-0476. 
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SECTION 4 - CONTROL OF MATERIALS 

4-1.6  Trade Names or Equals.  ADD the following: 

You must submit your list of proposed substitutions for “an equal” (“or equal”) 
item(s) no less than 15 Working Days prior to Bid due date and on a City form 
when provided by the City. 

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-7.1 General.  To the City Supplement ADD the following: 

5. For Water project where shutdowns of 16 inch and larger pipes are required, 
there is a shutdown moratorium from May until October.  Contractor shall plan 
and schedule working accordingly.  No additional payment or working days will 
be granted for delays due to this moratorium. 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3  LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1  Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage 
to property, which may arise out of or in connection with the performance of the 
Work by you, your agents, representatives, officers, employees or 
Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation.  The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all times 
thereafter when you are correcting, removing, or replacing Work in accordance 
with this contract. Your liabilities under the Contract, e.g., your indemnity 
obligations, is not deemed limited to the insurance coverage required by this 
contract. 

4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled to 
any additional payment. Do not begin any work under this contract until you 
have provided and the City has approved all required insurance.  

5. Policies of insurance must provide that the City is entitled to 30 days (10 days for 
cancellation due to non-payment of premium) prior written notice of cancellation 
or non-renewal of the policy. Maintenance of specified insurance coverage is a 
material element of the Contract. Your failure to maintain or renew coverage or 
to provide evidence of renewal during the term of the Contract may be treated by 
the City as a material breach of the Contract. 
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7-3.2  Types of Insurance.   

7-3.2.1  Contractor General Liability Insurance.   

1. Contractor General Liability Insurance must be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You must 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense must be outside the policy limits. Policy coverage must be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000  

7-3.2.2  Commercial Automobile Liability Insurance.   

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense must be outside the limits of the policy. 

7-3.3  Rating Requirements.  Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

7-3.3.1  Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 
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7-3.4  Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein. 

7-3.5  Policy Endorsements. 

7-3.5.1  Commercial General Liability Insurance 

7-3.5.1.1  Additional Insured.   

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured.  

c) The additional insured coverage for projects for which the Engineer’s Estimate is 
$1,000,000 or more must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, (c) your work, e.g., your 
completed operations performed by you or on your behalf, or (d) premises 
owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer’s Estimate is 
less than $1,000,000 must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, or (c) premises owned, 
leased, controlled, or used by you. 

7-3.5.1.2  Primary and Non-Contributory Coverage.  The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it.  

7-3.5.1.3  Project General Aggregate Limit.  

The policy or policies must be endorsed to provide a Designated Construction Project 
General Aggregate Limit that will apply only to the Work. Only claims payments 
which arise from the Work must reduce the Designated Construction Project General 
Aggregate Limit. The Designated Construction Project General Aggregate Limit 
must be in addition to the aggregate limit provided for the products-completed 
operations hazard. 
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7-3.5.2  Commercial Automobile Liability Insurance. 

7-3.5.2.1  Additional Insured.  Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form 
or equivalent form providing coverage at least as broad, the policy must be endorsed 
to include the City and its respective elected officials, officers, employees, agents, 
and representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

7-3.6  Deductibles and Self-Insured Retentions.  You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

7-3.7  Reservation of Rights.  The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

7-3.8  Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

7-3.9  Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

7-4  WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1  Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers’ Compensation Insurance and Employers 
Liability Insurance to protect you against all claims under applicable state 
workers compensation laws. The City, its elected officials, and employees will 
not be responsible for any claims in law or equity occasioned by your failure to 
comply with the requirements of this section.  

2. Limits for this insurance must be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker’s compensation or to undertake self-insurance 
in accordance with the provisions of that code and you must comply with such 
provisions before commencing the Work as required by §1861 of the California 
Labor Code. 
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7-4.1.1 Waiver of Subrogation.   

The policy or policies must be endorsed to provide that the insurer will waive all 
rights of subrogation against the City, and its respective elected officials, officers, 
employees, agents, and representatives for losses paid under the terms of the policy 
or policies and which arise from work performed by the Named Insured for the City. 

7-8.6 Water Pollution Control.  ADD the following: 

1. Based on a preliminary assessment by the City, the Contract is subject to 
WPCP. 

7-10.5.3 Steel Plate Covers.  Table 7-10.5.3(A), REVISE the plate thickness for 5’-3” trench 
width to read 1 ¾”. 

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT.  To the, fourth 
paragraph, last sentence, DELETE in its entirety and SUBSTITUTE with the 
following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees. 

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL  

8-2 FIELD OFFICE FACILITIES.  To the City Supplement, DELETE in its entirety. 

SECTION 9 – MEASURE AND PAYMENT 

9-3.2.5 Withholding of Payment.  To the, item i), DELETE in its entirety and 
SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16, 
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM.” 

ADD: 
9-3.7 Compensation Adjustments for Price Index Fluctuations.  This Contract is not 

subject to the provisions of The WHITEBOOK for Compensation Adjustments for 
Price Index Fluctuations for the paving asphalt. 

SECTION 203 – BITUMINOUS MATERIALS 

203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS).  To the City Supplement, 
REVISE the section numbering from 203-15 to 203-16 in its entirety. RPMS 
shall/may be used on this contract. 

SECTION 207 – PIPE 

207-9 IRON PIPE AND FITTINGS. 
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207-9.2 Ductile Iron Pipe for Water and Other Liquids. 

207-9.2.1 General.  ADD the following:  

Ductile iron pipe with mechanically-locking push-on restrained joints at the 25th 
Street Overcrossing of State Route 94 shall be in accordance with AWWA C150 and 
C151.  The pressure rating and class shall be as designated on plans.  Restrained joint 
pipe shall be rated for the minimum pressure shown in Plans or the specified pressure 
rating of the pipe, whichever is less.  

The proposed ductile iron waterline at the 25th Street Overcrossing of State Route 94 
shall be in conformance with CPUC General Orders. 

The proposed ductile iron waterline at the 25th Street Overcrossing of State Route 94 
shall be 16” nominal diameter, class 350.  Within the 25th Street Overcrossing of 
State Route 94 bridge superstructure, the lengths of proposed pipe sticks shall be 18’ 
long, to match the pipe stick lengths of the existing waterline. 

207-9.2.2 Pipe Joints.  ADD the following:  

The type of joints for the proposed ductile iron waterline at the 25th Street 
Overcrossing of State Route 94 shall be mechanically-locking push-on restrained 
joints. 

Mechanically-locking push-on restrained joints shall be “Flex-Ring” restrained joints 
as manufactured by American Ductile Iron Pipe, or approved equal.  Restrained 
joints shall be rated for the minimum pressure shown in Plans or the specified 
pressure rating of the pipe, whichever is less. 

207-9.2.3 Fittings.  ADD the following:  

Unless otherwise specified, gasket material shall be standard styrene butadiene 
copolymer (SBR). 

207-9.2.4 Lining and Coating.  ADD the following:  

The exposed piping of the proposed ductile iron waterline at the 25th Street 
Overcrossing of State Route 94 shall be primed with a universal primer compatible 
with ductile iron.  The proposed waterline piping shall be cement-mortar lined per 
AWWA C104, and the minimum lining thickness shall not be less than 3/16”, with 
no asphaltic seal coat required.  The proposed waterline piping shall be asphalt 
coated per AWWA C151. 

207-9.2.5 Inspection and Certification.  ADD the following:  

MANUFACTURER shall qualify all welding procedures and welders used to 
produce the ductile iron pipe with mechanically-locking push-on restrained joints per 
the requirements of a documented quality assurance system based on ANSI/AWS 
D11.2.  

207-27 FUSIBLE NON-PRESSURE POLYVINYLCHOLORIDE PIPE.  DELETE in its entirety. 

ADD: 
207-9.4 Flexible Expansion Joints. 

All flexible expansion joints shall be The Force Balanced FLEX-TEND as 
manufactured by EBAA Iron, Inc. Eastland, TX., U.S.A., or approved equal. 
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a) Flexible expansion joints shall be manufactured of ductile iron conforming to the 
material requirements of ASTM A536 and ANSI/AWWA C153/A21.53.  
Foundry certification of material shall be readily available upon request. 

b) Each flexible expansion joint shall be pressure tested prior to shipment against its 
own restraint to a minimum of 250 PSI.  A minimum 2:1 safety factor, 
determined from the published pressure rating, shall apply. 

c) Each flexible expansion joint shall consist of an expansion joint designed and 
cast as an integral part of a ball and socket type flexible joint, having a minimum 
per ball deflection of: 15º, 14+” and 6-inches minimum expansion.  The flexible 
expansion fitting shall not expand or exert an axial imparting thrust under 
internal water pressure.  The flexible expansion fitting shall not increase or 
decrease the internal water volume as the unit expands or contracts. 

d) All internal surfaces (wetted parts) shall be lined with a minimum of 15 mils of 
fusion bonded epoxy conforming to the applicable requirements of 
ANSI/AWWA C213.  Sealing gaskets shall be constructed of EPDM.  The 
coating and gaskets shall meet ANSI/NSF-61. 

e) Exterior surfaces shall be coated with a minimum of 6 mils of fusion bonded 
epoxy conforming to the applicable requirements of ANSI/AWWA 
C116/A21.16. 

f) Manufacturer’s certification of compliance to the above standards and 
requirements shall be readily available upon request.  The Owner shall reserve 
the right to inspect the manufacturer’s facility for compliance. 

ADD: 
207-9.5 Mechanical Joint Restraints. 

Restraint devices for mechanical joint fittings and appurtenances conforming to 
either ANSI/AWWA C111/A21.11 or ANSI/AWWA C153/A21.53, shall conform to 
the following: 

Design 

1. Restraint devices for nominal pipe sizes 3 inch through 48 inch shall consist of 
multiple gripping wedges incorporated into a follower gland meeting the 
applicable requirements of ANSI/AWWA C110/A21.10. 

2. The devices shall have a working pressure rating of 350 psi for 3-16 inch and 250 
psi for 18-48 inch.  Ratings are for water pressure and must include a minimum 
safety factor of 2 to 1 in all sizes. 

Material 

1. Gland body, wedges and wedge actuating components shall be cast from grade 
65-45-12 ductile iron material in accordance with ASTM A536. 

2. Ductile iron gripping wedges shall be heat treated within a range of 370 to 470 
BHN. 

3. Three (3) test bars shall be incrementally poured per production shift as per 
Underwriter’s Laboratory (U.L.) specifications and ASTM A536. Testing for 
tensile, yield and elongation shall be done in accordance with ASTM E8. 

4. Chemical and nodularity tests shall be performed as recommended by the Ductile 
Iron Society, on a per ladle basis. 
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Traceability 

1. An identification number consisting of year, day, plant and shift (YYDDD) 
(plant designation) (Shift number), shall be cast into each gland body. 

2. All physical and chemical test results shall be recorded such that they can be 
accessed via the identification number on the casting.  These Material 
Traceability Records (MTR’s) are to be made available, in hard copy, to the 
purchaser that requests such documentation and submits his gland body 
identification number. 

3. Production pieces that are too small to accommodate individual numbering, such 
as fasteners and wedges, shall be controlled in segregate inventory until such 
time as all quality control tests are passed.  These component parts may then be 
released to a general inventory for final assembly and packaging. 

4. All components shall be manufactured and assembled in the United States.  The 
purchaser shall, with reasonable notice, have the right to plant visitation at his/her 
expense. 

Approvals 

1. Restraint devices shall be Listed by Underwriters Laboratories (3” through 24” 
inch size) and Approved by Factory Mutual (3” through 12” inch size). 

2. Mechanical joint restraint shall be Megalug Series 1100 produced by EBAA Iron 
Inc. or approved equal. 

SECTION 300 – EARTHWORK 

300-1.4 Payment. To the, paragraph (2), DELETE in its entirety and SUBSTITUTE with the 
following:  

2. Payment for existing pavement removal and disposal of up to 12” thick, within 
the excavation e.g., trench limits, shall be included in the Bid item for installation 
of the mains or the Work item that requires pavement removal.  

SECTION 302 – ROADWAY SURFACING 

302-3 Preparatory Repair Work.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

302-3 Preparatory Repair Work.   

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall 
complete all necessary preparation and repair work to the road segment e.g., 
tree trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. and as specified in the Special Provisions. 

2. Preparatory work shall include, but not be limited to, tree trimming, weed 
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc.   
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3. The Contractor shall repair areas of distressed asphalt concrete pavement by 
milling or removing damaged areas of pavement to a minimum depth of 2” for 
Residential streets, and a minimum depth of 3” for all others to expose firm and 
unyielding pavement.  The Contractor shall prepare subgrade as needed and 
install a minimum of 2” for residential streets, and a minimum of 3” for all 
others, of compacted asphalt concrete pavement over compacted native 
material as directed by the Engineer.   

4. If, in order to achieve the minimum specified depth, the base material is 
exposed, the material shall be compacted to 95% relative compaction to a depth 
10” below the finished grade (dig out). Compaction tests shall be made to 
ensure compliance with the specifications. The Engineer will determine when 
and where the test will occur. The City will pay for the soils testing required by 
the Engineer, which meets the required compaction. The Contractor shall 
reimburse the City for the cost of retesting failing compaction tests.  If 
additional base material is required, the Contractor shall use Class 2 Aggregate 
Base in accordance with 200-2.2, “Crushed Aggregate Base.”  

5. Recycled base material shall conform to Crushed Miscellaneous Base Material 
in accordance with 200-2.4, “Crushed Miscellaneous Aggregate Base.”   

6. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 “Tack Coat.” 

7. The Contractor shall install new asphalt within the repair area or for patches in 
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.”  Asphalt 
concrete shall be C2-PG 64-10 in compliance with 400-4, “ASPHALT 
CONCRETE.” 

8. No preparatory asphalt work shall be done when the atmospheric temperature 
is below 50 °F or during unsuitable weather. 

9. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice.  The finished patch shall be level 
and smooth in compliance with 302-5.6.2 “Density and Smoothness.”  After 
placement and compaction of the asphalt patch, the Contractor shall seal all 
finished edges with a 4” wide continuous band of SS-1H. 

10. The minimum dimension for each individual repair shall be 4’ x 4’ and shall be 
subject to the following conditions: 

a) If the base material is exposed to achieve the required minimum removal 
thickness, the base material shall be prepared conforming to 301-1, 
“SUBGRADE PREPARATION.” 

b) When additional base material is required, then the contractor shall use 
Class 2 Aggregate Base in accordance with 200-2.2, “Crushed Aggregate 
Base.” Recycled base material shall conform to Crushed Miscellaneous 
Base Material in accordance with 200-2.4, “Crushed Miscellaneous 
Base.” 
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c) The Contractor may use grinding as a method for removal of deteriorated 
pavement when the areas indicated for removal are large enough (a 
minimum of the machine drum width) and when approved by the 
Engineer.  

d) For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut 
cleanly with a saw.  The areas shall be cleaned and tack coated in 
accordance with 302-5.4, “Tack Coat” before replacing the asphalt.  The 
areas for scheduled repairs have been marked on the street.  

302-3.1 Asphalt Patching. 

1. Asphalt patching shall consist of patching potholes, gutter-line erosion, and 
other low spots in the pavement that are deeper than ½” per 302-5.6.2, 
“Density and Smoothness.”  These areas are generally smaller and more 
isolated than those areas in need of mill and pave.   

2. The areas requiring patching have been identified in the Contract Documents, 
marked on the streets, or as directed by the Engineer.  The Contractor shall 
identify any new areas that may require patching prior to slurry work to ensure 
the smoothness and quality of the finished product. 

3. The Contractor shall identify and repair any areas that may require patching, 
prior to the placement of slurry seal for smooth finished product.   

4. Asphalt overlay shall not be applied over deteriorated pavement.  Preparatory 
asphalt work shall be completed and approved by the Engineer before 
proceeding with asphalt overlay.  

5. The Contractor shall remove distressed asphalt pavement either by saw cutting 
or milling, to expose firm and unyielding pavement; prepare subgrade (as 
needed); and install compacted asphalt concrete pavement over compacted 
native material as directed by the Engineer. 

6. Prior to replacing asphalt, the area shall be cleaned and tack coated per 302-
5.4, “Tack Coat”.   

7. Following the asphalt placement, the Contractor shall roll the entire patch in 
both directions covering the patch at least twice.   

8. After placement and compaction of the asphalt patch, the Contractor shall seal 
all finished edges with a 4” wide continuous band of SS-1H. 

9. Base repairs shall not exceed 20% RAP in content. 

302-3.2 Payment. 

1. Payment for replacement of existing pavement when required shall be included 
in the unit bid price for Asphalt Pavement repair for the total area replaced and 
no additional payment shall be made regardless of the number of replacements 
completed. No payment shall be made for areas of over excavation or outside 
trench areas in utility works unless previously approved by the Engineer. No 
payment for pavement replacement will be made when the damage is due to the 
Contractor’s failure to protect existing improvements. The Contractor shall 
reimburse the City for the cost of retesting all failing compaction tests. 
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2. The areas and quantities shown on the road segments and in appendices are 
given only for the Contractor’s aid in planning the Work and preparing Bids. 
The Engineer will designate the limits to be removed and these designated 
areas shall be considered to take precedent over the area shown in an Appendix 
to the Contract Documents. The quantities shown in the appendices are based 
on a street assessment survey and may vary.  

3. At the end of each day, the Contractor shall submit to the Engineer an itemized 
list of the asphalt pavement repair work completed. The list shall include the 
location of the work and the exact square footage of the repair.  

4. Preparatory repair work and tack coating will be paid at the Contract unit price 
per ton for Asphalt Pavement Repair. No payment shall be made for areas of 
over excavation unless previously approved by the Engineer.  

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless 
separate Bid item has been provided.  

6.  Payment for miscellaneous asphalt patching shall be included in the Contract 
unit price for slurry and no additional payment shall be made therefore.  

302-5.1.1  Damaged AC Pavement Replacement.  To the City Supplement, DELETE in its 
entirety. 

302-5.1.2 Measurement and Payment.  To the City Supplement, DELETE in its entirety. 

SECTION 303 – CONCRETE AND MASONRY CONSTRUCTION 

303-1 CONCRETE STRUCTURES. 

303-1.11 Payment.  ADD the following: 

Payment for concrete vault for flexible expansion joint shall be paid for at the 
contract unit price per each and shall include full compensation for excavating and 
disposing of all material necessary to make room to place concrete vault, furnishing 
and installing the proposed concrete vault, construction and shoring of access pit for 
vault work and access, placing and jointing of all pipes, fittings, restraints and 
appurtenances, compaction, all bedding, backfill, temporary and permanent 
resurfacing, handling, all appurtenances, utility protection, all labor and materials 
necessary to construct the work shown in the plans, and all work necessary to 
complete the construction of the concrete vault for flexible expansion joint complete 
in place, and no additional compensation will be allowed. 

SECTION 306 – UNDERGROUND CONDUIT CONSTRUCTION 

306-1 OPEN TRENCH OPERATIONS. 

306-1.1 Trench Excavation. 

306-1.1.1 General.  ADD the following: 

The Contractor shall excavate and shore access pits at each end of the 25th Street 
Overcrossing of State Route 94, in order to construct the proposed ductile iron 
waterline.  

Build the Project in accordance with the water high lining phasing shown on the 
Plans and in phases as follows: 
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Phase I:  B Street from 22nd to 27th Street and 27th Street from A to B Street 

Phase II:  Ash Street from 28th to Fern Street 

Phase III:  F Street from 24th to 25th Street and 25th Street to E to G Street 

306-1.2 Installation of Pipe.  ADD the following: 

The proposed ductile iron waterline at the 25th Street Overcrossing of State Route 94 
shall be in conformance with CPUC General Orders. 

The maximum weight per foot of the proposed ductile iron waterline at the 25th Street 
Overcrossing of State Route 94, with water and supports, will be approximately 185 
pounds per foot. 

The existing cast iron waterline and cradle supports at the 25th Street Overcrossing of 
State Route 94 shall be removed and disposed at the Contractor’s expense. 

306-1.2.1 Bedding. 

306-1.2.1.1 General.  ADD the following: 

Bedding material for the proposed ductile iron waterline at the 25th Street 
Overcrossing of State Route 94 shall be in accordance with City of San Diego 
standard drawing SDW-110.  

306-1.2.6 Field Jointing of Iron Pipe.  e) Mechanical Joints.  ADD the following: 

Mechanically-locking push-on restrained joint extension after installation; the bolt-
less restraint locking mechanism allows up to one inch of free axial movement and 
also provides substantial flexibility after installation. However, the joints shall be 
extended after assembly to minimize this joint take up and safety is maximized by 
filling and testing restrained sections of pipelines after installation/backfilling as 
recommended by ANSI/AWWA C600, Installation of Ductile Iron Water Mains and 
Their Appurtenances and AWWA M41.  

In any application where axial or lateral movement may be undesirable, such as 
certain bridge crossings, certain exposed or unburied piping applications, or certain 
connections of restrained pipe sections to rigid piping, special provisions, including 
effective joint extension, shall hereby be required to control unacceptable pipeline 
movement. Depending on job conditions and restrained pipe length, cumulative joint 
take-up can obviously be substantial, particularly in exposed piping applications. 
Joint pre-extension is required in the piping system, and it shall be accomplished by 
pulling or jacking the spigot away from the socket until firm resistance is 
encountered. This will not limit joint flexibility. 

Pipe joints shall be watertight under pressure and the foreseeable conditions of 
expansion, contraction, and settlement. 

Within the 25th Street Overcrossing of State Route 94 bridge superstructure, locations 
of proposed pipe joints in the proposed waterline shall match the locations of the pipe 
joints in the existing waterline. 
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Mechanical Joint Restraints 

Restraint devices for mechanical joint fittings and appurtenances conforming to 
either ANSI/AWWA C111/A21.11 or ANSI/AWWA C153/A21.53, shall conform to 
the following: 

Installation 

1. Mechanical joint restraint shall require conventional tools and installation 
procedures per AWWA C600, while retaining full mechanical joint deflection 
during assembly as well as allowing joint deflection after assembly. 

2. Proper actuation of the gripping wedges shall be ensured with torque limiting 
twist off nuts. 

Restraint Coating System (MEGA-BOND®, or Approved Equal) 

Coating for restraint devices shall consist of the following: 

All wedge assemblies and related parts shall be processed through a phosphate wash, 
rinse and drying operation prior to coating application. The coating shall consist of a 
minimum of two coats of liquid thermoset epoxy coating with heat cure to follow 
each coat.  

All casting bodies shall be surface pretreated with a phosphate wash, rinse and sealer 
before drying. The coating shall be electrostatically applied and heat cured. The 
coating shall be a polyester based powder to provide corrosion, impact and UV 
resistance.  

The coating system shall be MEGA-BOND by EBAA Iron, Inc. or approved equal. 
Requests for approved equal must submit coating material and process details for 
review prior to bid. 

For more information regarding MEGA-BOND, refer to the MEGA-BOND brochure 
or visit  

www.ebaa.com. 

ADD: 
306-1.2.15 Flexible Expansion Joint Installation, Measurement and Payment. 

Flexible expansion joints shall be installed in the locations indicated on the plans. 

a) Remove protective end covers. 
b) Remove polyethylene sleeves and other materials. 
c) Check interior, remove dirt and foreign material from interior and end 

connections. 
d) Assembly of flanged joint connections: 

i. Place flange O-ring in groove. 
ii. Place unit flange against adjoining flange. 

iii. Check O-ring for proper position. 
iv. Tighten flange bolts. 

e) Assembly of mechanical joint connections using the EBAA Iron, Inc. 
MEGALUG® Mechanical Joint Restraint, or approved equal, suitable for the 
adjacent pipe material: 
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i. Series 1100 MEGALUG, or approved equal, for restraining Ductile Iron 
Pipe. 
(Assembly instructions for each of these restraints are included with the 
restraint devices.) 

f) Remove shipping skid. 

Flexible expansion joints shall be furnished and installed in accordance with the 
contract documents.  Measurement for the furnishing and installation of flexible 
expansion joints shall be per each.  The price for furnishing and installation of 
flexible expansion joints shall be considered full compensation for all work necessary 
to complete the furnishing and installation of the flexible expansion joints, complete 
in place, and no additional compensation will be made therefor. 

306-1.3 Backfill and Densification. 

306-1.3.1 General.  ADD the following: 

Backfill for the proposed ductile iron waterline at the 25th Street Overcrossing of 
State Route 94 shall be in accordance with City of San Diego standard drawing 
SDW-110.  

306-1.4 Testing Pipelines. 

306-1.4.1 General.  ADD the following: 

The maximum operating pressure of the waterline at the 25th Street Overcrossing of 
State Route 94 is 90 PSI. 

306-1.5 Trench Resurfacing. 

306-1.5.2 Permanent Resurfacing.  ADD the following: 

Permanent resurfacing for the proposed ductile iron waterline at the 25th Street 
Overcrossing of State Route 94 shall be in accordance with City of San Diego 
standard drawing SDG-107. 

306-1.6 Basis of Payment for Open Trench Installations.  ADD the following:   

Payment for ductile iron pipe shall be measured, along the centerline of the pipe, and 
paid for at the contract unit price per linear foot and shall include full compensation 
for removing and disposing of the existing cast iron waterline and cradle supports, 
furnishing and installing the proposed pipe, construction and shoring of access pit for 
pipe work and deck access, demolition and reconstruction of abutment backwall, 
placing and jointing of pipes, compaction, all trenching, bedding, backfill, temporary 
and permanent resurfacing, handling, all appurtenances, utility protection, all labor 
and materials necessary to construct the work shown in the plans, and all work 
necessary to complete the construction of the ductile iron pipe complete in place, and 
no additional compensation will be allowed. 

Cradle pipe supports shall be constructed in accordance with the contract documents.  
Measurement for the construction of cradle pipe supports shall be per each.  The 
price for construction of cradle pipe supports shall be considered full compensation 
for all work necessary to complete the construction of the cradle pipe supports, 
complete in place, and no additional compensation will be made therefor. 
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Soffit drain openings shall be constructed in accordance with the contract documents.  
Measurement for the construction of soffit drain openings shall be per each.  The 
price for construction of soffit drain openings shall be considered full compensation 
for all work necessary to complete the construction of the soffit drain openings, 
complete in place, and no additional compensation will be made therefor. 

306-5.3 Payment.  To the, item 2) ADD the following: 

 2. Payment for removing and capping abandoned water meter boxes outside the 
proposed trench zone shall be included in the Bid items for remove and cap 
abandoned water meter boxes. 

306-22 Pipe Fusion.  DELETE in its entirety. 

SECTION 600 – WORK INVOLVING THE CITY FORCES 

600-1.2.1.2 Highline Removal by Contractor. To the City Supplement, DELETE the first 
paragraph (a) and SUBSTITUTE with the following: 

When directed by the Engineer the Contractor shall transfer the water services and 
remove the high-line materials. The Contractor will pickup and deliver all the City 
high-line materials to Water Operations Division at: Chollas Station, 2797 Caminito 
Chollas, San Diego, CA 92105. 

600-1.2.1.3 Payment.  To the City Supplement, DELETE the 3rd paragraph (c) and 
SUBSTITUTE with the following: 

If high-lining by Contractor is awarded under “Alternate” payment for high-lining 
removal and water service transfers by Contractor shall be included in the unit bid 
price for “High-lining by the Contractor”.  Otherwise, if City Forces install the high-
line system and the Contractor is requested to transfer the water services, remove the 
high-line and deliver to the City designated location, payment shall then be made in 
accordance with the unit bid price for “High-lining Removed by Contractor” in the 
base bid. 

SECTION 707 – RESOURCE DISCOVERIES 

ADD:   
707-1.1  Environmental Document.  The Scope of Work of Water Group Job 959 is 

included in the Mitigated Negative Declaration for Water Group 959.  The City of 
San Diego Environmental Analysis Section (EAS) of the Development Services 
Department has prepared Mitigated Negative Declaration for Water Group 959, 
Project No. 255100, as referenced in the Contract Appendix J.  You must comply 
with all requirements of the Mitigated Negative Declaration. 

Compliance with the City’s environmental document is included in the various Bid 
items, unless a bid item has been provided. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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Appendix A 
 

Fire Hydrant Meter Program 
 



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 1OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

1. PURPOSE 
 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

 
2. AUTHORITY 
 

2.1 All authorities and references shall be current versions and revisions. 
 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 
 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 
 

2.4 California Code of Regulations, Titles 17 and 22 
 

2.5 California State Penal Code, Section 498B.0 
 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 
 

2.7 Water Department Director 
 

Reference 
 

2.8 State of California Guidance Manual for Cross Connection Programs 
 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

 
2.10 American Water Works Association Standards for Water Meters 

 
2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

 
3.  DEFINITIONS 
 

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

 
3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 

outlet side of a Fire Hydrant Meter. 
 
4. POLICY 
 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

 
4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 

and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

 
4.3 The use of private hydrant meters on City hydrants is prohibited, with 

exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

 
a. Meters shall meet all City specifications and American Water 

Works Association (AWWA) standards.   
 
b. Customers currently using private fire hydrant meters in the City of 

San Diego water system will be allowed to continue using the 
meter under the following conditions: 
 
1. The customer must submit a current certificate of accuracy 

and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter.  
The serial number shall be plainly stamped on the register 
lid and the main casing.  Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

 
3. All meters shall be locked to the fire hydrant by the Water 

Department, Meter Section (see Section 4.7). 
 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

 
5. All meters shall be relocated by the Water Department, 

Meter Section (see Section 4.7). 
 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis.  If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

 
7. All private fire hydrant meters shall have backflow devices 

attached when installed. 
 

8. The customer must maintain and repair their own private 
meters and private backflows. 

 
9. The customer must provide current test and calibration 

results to the Water Department, Meter Shop after any 
repairs. 

 
10. When private meters are damaged beyond repair, these 

private meters will be replaced by City owned fire hydrant 
meters. 
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

 
 

 
 
        
         Larry Gardner 
         Water Department Director 
 
Tabs: 1. Fire Hydrant Meter Application 

2. Construction & Maintenance Related Activities With No Return  
To Sewer   

3. Notice of Discontinuation of Service 
 
 

APPENDIX 
 

Administering Division: Customer Support Division 
 
Subject Index:  Construction Meters 

Fire Hydrant 
    Fire Hydrant Meter Program 
    Meters, Floating or Vehicle Mounted 
    Mobile Meter 
    Program, Fire Hydrant Meter 
      
Distribution:   DI Manual Holders 
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Application for Fire 

Hydrant Meter 
(EXHIBIT A)· 

NS REQ 

DATE 

METER SHOP (619) 527-7449 

Meter Information 
Application Date 

Fire Hydrant Location: {Attach Detailed Map/ /Thomas Bros. Map Location or Construction drawing.} 
.QQ; 

Specific Use of Water: 

Any Return to Sewer or Storm Drain, If so, explain: 

Estimated Duration of Meter Use: 

Company Information 

Company Name: 

Mailing Address: 

City: I State: I Zip: 

*Business license# I *Contractor license# 

(For Office Use Only) 

Requested Install Date: 

G.B. (CITY USE) 

Check Box if Reclaimed Water 

Phone: ( ) 

A Copy of the Contractor's license OR Business License is required at the time of meter issuance. 

Name and Title of Billing Agent: Phone: ( ) 
(PERSON IN ACCOUNTS PAYABLE) 

Site Contact Name and Title: Phone: ( ) 

Responsible Party Name: Title: 

CaIID# Phone: ( ) 
Signature: Date: 

Guarantees Payment of all Charges Resulting from the use of this Meter. Insures that emgloyees of this Organization understand the gro[1er use of Fire Hydrant Meter 

,. 

Fire Hydrant Meter 
n 

Removal Request 
Requested Removal Date: 

Provide Current Meter Location if Different from Above: 

Signature: I Title: I Date: 

Phone: ( ) I Pager: ( ) 

I City Meter I I Private Meter 

, Deposit Amount: $ 936.00 Fees Amount: $ 62.00 Contract Acct #: 

Meter Serial # 
Meter Size: 05 Meter Make and Style: 6-7 

Backflow 
Backflow # Backflow Size: Make and Style: 
Name: Signature: Date: 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
 

Appendix A - Fire Hydrant Meter Program 
Water Group Job 959

58 | Page



 

Appendix B - Materials Typically Accepted by Certificate of Compliance 59 | Page 
Water Group Job 959 

Appendix B 
 

Materials Typically Accepted by Certificate of Compliance 
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Materials Typically Accepted by Certificate of Compliance 
 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and 
slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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Appendix C 
 

Sample City Invoice 
 



Unit Qty Price Extension %/QTY Amount % / QTY Amount % / QTY Amount
1 2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 48" Primary Steel Casing LF 500 $1,000.00 $500,000.00
3 2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00

4 Construction and Rehab of PS 49 LS 1 $150,000.00 $150,000.00
5 Demo LS 1 $14,000.00 $14,000.00
6 Install 6' High Chain Link Fence LS 1 $5,600.00 $5,600.00
7 General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 Bonds LS 1 $16,000.00 $16,000.00
11 Field Orders AL 1 80,000 $80,000.00

11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 Certified Payroll LS 1 $1,400.00 $1,400.00

CHANGE ORDERS

Contractor's Fax #:  

This Estimate Totals to Date

Resident Engineer (RE):  Invoice Date: 

Billing Period:  

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:   
Contractor's Address: 

Contractor's Phone #: Invoice No. 

Project Name:  
SAP No. (WBS/IO/CC)  
City Purchase Order No.    

Item # Item Description
Contract Authorization Previous Estimate

RE Phone#:           RE Fax#: Contact Name: 

4,890
$11,250.00

LF 120 -$53.00 ($6,360.00)
160,480

$95,000.00
LF 380 -$340.00 ($12,920.00)
LF 8 $9,800.00 $78,400.00 

-121,500
53 -500.00 ($26,500.00)

LS -1 45,000.00 ($45,000.00)
1 -50,500.00 ($50,500.00)

Total 
This -$      Total Billed $0.00

Item 5-Deduct Bid Item 3
Items 1-4
Change Order 1

CHANGE ORDERS

C.  Total Authorized Amount (A+B)

B.  Approved Change Order 1 Thru 3

Item 5-Encrease bid Item 9
Item 4 Deduct Bid Item 1
Items 1-3
Change Order 2

H.  Remaining Authorized Amount
G. Payment Due Less Retention
F.  Less Total Previous Payments 
E.  Less Total Retention (5% of D) 

D.  Total Billed to Date

Contractor Signature and Date:                                                                    

Amt to Release to Contractor from PO/Escrow:

Add'l Amt to Withhold in PO/Transfer in Escrow:
Previous Retention Withheld in PO or in Escrow

Total Retention Required as of this billing 
           Retention and/or Escrow Payment ScheduleA.  Original Contract Amount

            SUMMARY

Items 3-9
Item 2 Deduct Bid Item 4
Item 1 Deduct Bid Item 3
Change Order 3 (Close Out)
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Location Map 
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Adjacent Projects 
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Other Contacts 
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Hydrostatic Discharge Form 
 



Comment

Event 
#

Discharge Date & 
Amount (GAL)

Discharge  Time
Meter Readings     

(at source)
Test Results 

(Chlorine / PH)

Name of Personnel 
Conducting Tests 

(print)
*signature of personnel yes no

Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
D t St t St t

Hydrostatic Discharge Requirements Certification (Discharge Events < 500,000 gpd)

APPENDIX

All discharge activities related to this project comply with the Regional Water Quality Control Board (RWQCB) Order No. 2002-0020, General Permit for Discharges of Hydrostatic Test Water and Potable Water to Surface Water and 
Storm Drains as referenced by  (http://www.swrcb.ca.gov/rwqcb9/board_decisions/adopted_orders/2002/2002_0020.shtml), and as follows:

Discharged water has been dechlorinated to below 0.1 (mg/l)  level; and effluent has been maintained between 6 and 9 (PH)  based on:

is discharge within 
acceptable limits?

Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
Date Start: Start:

Amt: End: End:
* By signing, I certify that all of the statements and conditions for hydrostatic discharge events are correct.

Project Name: _____________________________________________

Have any thresholds have been exceeded? Per Order No. 2002-0020, would this be a reportable discharge and must be reported within 24 hours of the event? [Reportable discharge would include violation of maximum gallons per day, any upset which
exceeds any effluent limit]

Work Order No.(s):________________________
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ENTITLEMENTS DMSION 
(811) 446 S.60 

MITIGATED NEGATiVE ECLARATION 

Project No. 255100 
SCHNo. 2011091045 

SUBJECT: Citywide Pipeline Projects: COUNCIL APPROVAL to allow for the replacement, 
rehabilitation, relocation, point repair, new trenching, trenchless construction, and 
abandonment of water and/or sewer pipeline alignments and associated improvements such as 
curb ramps, sewer lateral connections, water service connections, manholes, new 
pavement/slurry, the removal and/or replacement of street trees and the removal and/or 
replacement of street lights. This environmental document covers the analysis for fi¥e four ~ 
ill near-term pipeline projects (Harbor Drive Pipeline, Water Group 949, Sewer Gfellfl 787, 
Water Group 914, and SeweriWater Group 732), as well as any subsequent future pipeline 
projects. The construction footprint for a typical pipeline project, including staging areas and 
other areas (such as access) would be located within the City of San Diego Public Right-of
Way (PROW) and/or within public easements and may include planned pipeline construction 
within private easements from the PROW to the service connection. A signed agreement . 
between the City and the property owner would be required for work conducted on private 
property. Project types that would be included in the analysis contained herein would consist 
of sewer and water group jobs, trunk sewers, large diameter water pipeline projects, new 
and/or replacement manholes, new/or replacement fire hydrants. and other necessary 
appurtenances. All associated equipment would be staged within the existing PROW 
adjacent to the work areas. The near-term and future projects covered in the document would 
not impact Sensitive Biological Resources or Environmentally Sensitive Lands (ESL) as 
defined in the Land Development Code and would not encroach into the City's Multi-Habitat 
Planning Area (MHP A). Applicant: The City of San Diego Engineering and Capital Projects 
Department AND Public Utilities Department. 

Update 1012012011 

Revisions to this document have been made when compared to the Draft Mitigated 
Negative Declaration (DMND) dated September 9, 2011. In response to the Comment 
Letter received from The California Department ofFish and Game, further description 
and graphics of Water Group 949 as it relates to the MHPA has been added to.the Final 
MND. Please note that Sewer Group 787, which is adjacent to the MHP A, has been 
removed from the project description and is no longer covered in this MND. 

The modifications to the FMND are denoted by strikeout and underline format. In 
accordance with the California Environmental Quality Act, Section 15073.5 (c)(4), the 
addition of new information that clarifies, amplifies, or makes inSignificant modification 
does not require recirculation as there are no new impacts and no new mitigation 
identified. An environmental document need only be recirculated when there is 
identification of new significant environmental impact or the addition of a new 
mitigation measure required to avoid a significant environmental impact. The addition 
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of corrected mitigation language within the environmental document does not affect the 
environmental analysis or conclusions of the MND. 

Construction for the near-term and any future projects is anticipated to occur during the 
daytime hours Monday through Friday, but may occur during the weekend, if necessary. The 
contractor would comply with all applicable requirements descrihed in the latest edition of the 
Standard Specifications/or Public Works Construction (uGREENBOOK") and the latest 
edition of the City o/San Diego Standard Specifications/or Public Works Construction 
("WHITEBOOK"). The City's supplement addresses unique circumstances to the City of San 
Diego that are not addressed in the GREENBOOK and would therefore take precedence in the 
event of a conflict. The contractor would also comply with the California Department of 
Transportation Manual o/Traffic Controls/or Construction and Maintenance Work Zones. If 
the Average Daily Traffic (ADT) within a given project(s) vicinity is 10,000 ADT or greater, 
a traffic control plan would be prepared and implemented in accordance with the City o/San 
Diego Standard Drawings Manual o/Traffic Control/or Construction and Maintenance Work 
Zones. For proposals subject to 10,000 ADT or less, traffic control may be managed through 
shop drawings during construction. Construction methods to be employed would consist of, 
but not be limited to: 

Open Trenching: The open trench method of construction would be used for complete 
replacement and new alignment portions of the project. Trenches are typically four feet wide 
and are dug with excavations an.d similar large construction equipment. 

Rehabilitation: Rehabilitation of alignment involves installing a new lining in old pipelines. 
The insertion is done through existing manhole access points and does not require removal of 
pavement or excavation of soils. 

Abandonment: Pipeline abandonment activities would be similar to rehabilitation methods in 
that no surface/subsurface disturbance would occur. This process may involve slurry or grout 
material inj ected into the abandoned lines via manhole access. The top portion of the 
manhole is then typically removed and the remaining space backfilled and paved over. 

Potholing: Potholing would be used to verifY reconnection of laterals to main where lines 
would be raised or realigned (higher than existing depth, but still below ground) or to verifY 
utility crossings. These "potholes" are made by using vacuum type equipment to open up 
small holes into the street of pavement. 

Point Repairs: Point repairs include replacing a portion of a pipe segment by open trench 
excavation methods in which localized structural defects have been identified. Generally, 
point repairs are confined to an eight-foot section of pipe. 

The following near term project(s) have been reviewed by the City of San Diego, Development 
Services Department (DSD) for compliance with the Land Development Code and have been 
determined to be exempt from a Site Development Permit (SDP) and/or a Coastal Development 
Permit (CDP). These projects would involve excavation in areas having a high resource sensitivity 
and potential for encountering archaeological and paleontological resources during construction 
related activities. Therefore, mitigation would be required to reduce potential significant impacts to 
archaeological and paleontological resources to below a level of significance. With respect to 
Storm Water, all projects would be reviewed for compliance with the City's Storm Water Standards 
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Manual. All projects that are not-exempt from the Standard Urban Storm Water Mitigation Plan 
(SUSMP) would incorporate appropriate Permanent Best Management Practices (BMPs) and 
construction BMPs into the project design(s) and during construction, as required. As such, all 
projects would comply with the requirement of the Municipal Storm Water Permit. 

HARBOR DRIVE PIPELINE (PROJECT No. 206! 00) 

The Harbor Drive Pipeline includes the replacement of 4.4 miles of 16-inch cast iron (CI) and 
asbestos cement (AC) pipe that comprises the Harbor Drive 1st and 2nd Pipelines (HD-l and HD-2) 
at a depth no greater than five (5) feet. Facility age and cast iron main replacement are the primary 
drivers for these projects, but due to the history of AC breaks in the area, approximately 1.0 mile of 
AC replacement is also included. The project is anticipated to be awarded in Fiscal Year 2013. 

HD-l and HD-2 were built primarily in the 1940's and 1950's and were made out of cast iron or 
asbestos cement and serve the western most part of the University Heights 390 Zone and the 
northern section of the Point Loma East 260 Zone. The pipelines also serve as redundancy to each 
other. Several segments were replaced by various City of San Diego Public Utilities Department 
projects throughout the years and those segments are not a part of the current scope. Previously 
replaced segments were 16 inch PVC, except for the bridge crossing which used 24-inch CMLC. 
The pipeline is located entirely within the PROW, will not require any easements, and is not 
adjacent to the MHP A or located within any designated historical districts. The following streets 
would be affected by this project: West Laurel. Pacific Highway, North Harbor Drive (within the 
roadway, under the bridge and within landscape areas), Nimitz Boulevard, Rosecrans Street, 
Evergreen Street, Hugo Street, Locust Street, Canon Street, Avenida De Portugal, and Point Lorna 
Avenue. 

Mitigation for the Harbor Drive Pipeline: Historical Resources (Archaeological Monitoring) 

WATER GROUP 949 <PROJECT No. 232719) 

Water Group 949 would consist of the replacement and installation of 5.27 miles of water mains 
within the Skyline- Paradise Hills, University, Clairemont Mesa, Southeastern San Diego (Greater 
Golden Hills) community planning areas. 16,931 Linear Feet (LF) of 16-inch cast iron water mains 
would be replace-in-place with new 16-inch polyvinyl chloride (PVC) pipe within the existing 
trench. The remaining 10,913 LF of new 16-inch PVC would be installed in new trenches. All work 
within Regents Road. Site 2 (figure 8). adjacent to the MHPA would only occur within the developed 
footprint such as the paved right of way. and concrete sidewalk or slab areas. In addition. all work 
within 100 feet of the MHP A would observe mitigation such as but not limited to. bird breeding season 
measures. avoidance of discharge into the MHP A. and avoidance of direct lighting towards the MHPA 
areas. As such. no impacts to MHP A and/or sensitive resources would occur. The project would also 
include replacement and reinstallation of valves. water services. fire hydrants. and other appurtenances 
and would also included the construction of curb ramps. and street resurfacing. Traffic control 
measures and Best Management Practices CBMPs) would be implemented during construction. Any 
street tree removal, relocation. and/or trimming would be done under the supervision of the City 
Arborist. All staging of construction equipment will be located outside of any potentially sensitive 
areas. The following streets and nearby alleyways would be affected by this project: Tuther Way, 
Cielo Drive, Woodman Street, Skyline Drive, Regents Road, Hidalgo Avenue, Clairemont Mesa 
Boulevard, Luna Avenue, B Street, F Street, Ash Street, 25th Street, and 27th Street. 
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Mitigation Required for Water Group 949: This project would require the implementation of 
MHP A Land Use Adjacency Guidelines in the University and Clairemont Mesa Community 
Planning areas that are adjacent (within 100 feet) to the MHP A and Historical Resources 
(Built Environment) mitigation for the area of the project located within the Greater Golden 
Hill Historic District. 

SE'M>R GReUf' 787 (PaoJES:r ~Io. 231928) 

Sewer Gfa\ifl 787 waHle eaasist afthe replaeemeft1: af26,436 !iaeal feet (LF) afelfistiag 16 ineh 
east if9B St¥Nef fJ~e v.r+tB ReVI 1 ~ iaeft pelyviftyl ehlerise (Pl.'C) fJitle JwitflH:! the eu-isting tfeB6a. A .. 
tatal af 1,267 LF afaew 16 iBeh PVC sevier alignmeft1: waHle he iBstaUee iB Be\V treBehes. lB 
aaaitiaa, the prejeet waHle ahaBElaa 1,6Q6 LF afelEisting 16 ineh east irea pipe. 'The prepasee 
jlrejeet ,!;aula ae iBstaUea By e8RVefttienal eneaYatieft EspeR tfeBel3) in tfefteftes Hem 3 § feet aeep. 
'The prejeet waHle affeet the feHe, ... <iBg streets aBEl aearIly alleyways: 42"" Street, MaBfee ,"rveB!ie, 
BagS'NIIftl Raae, PellE A"'eRue, OraBge h/eRue, MeBle AV8BQe, 4'f"H Street, Dwight Street, ~1y#1e 
A:VeBlie, ~4aaz.ani.ta PIasa, Weat88f Swet, Dahlia Swet, PefJlaf Stt=eet, Cell:lRH3iB8 SHeet, PSflfJef 
DrFltl, .Jumper Street, Marigale Street, SIIfBa6 Dri'/e, 4 4'I'H Street, Laurie LaBe, aBe Resewe,v Plaee 
aU Yt'ithm tHe City Heigats MEt KeasiBg-tea ThlB9ftRge Cemn:H.lBity PlamH..llg Areas. 

MHigatieB ReqaiFed reF WilteF GFeap 787: This pFejeet weald FeqaiFe the implemeRtetiaB af 
l\mp,+. LaBd Use }.djaeeRey GaideliBes ill the City Heights ed KeBsillgtaB Talmadge 
C8IBDlUBity PI.RBis, SFeas that ape atljaeeBt (witkiB 199 feet) (8 tile ~fllP.l ... , BistoFieal 
Iles81lFeeS (,.~Feh&eeleg:.ie&1 &Bd PaleeBteleg:.ie&Il\48BiteFiBg). 

WATER GROUP 914 (pROJECT No. 233447) 

Water Group 914 would consist of the replacement and installation of approximately 21,729 lineal 
feet (LF) of existing 6-inch, 8-inch and 12-inch cast iron pipes and 6-inch asphalt concrete pipes 
with new 8-inch, 12-inch and 16-inch polyvinyl chloride (PVC) pipe. Also included would be the 
construction of two underground pressure regulator stations that measure 54 square-feet and 6.5 feet 
deep each. 17,472 LF would be located in existing trenches and 4,257 LF would be located in new 
trench lines. The proposed project would be installed by conventional excavation (open trench) in 
trenches from 3-5 feet deep. However two 300 LF parallel line sections (600 LF total) of the water 
alignment would be installed by trenchless methodology utilizing two (2) 40 square foot launch and 
receiver pits. The trenchless installation would occur at the intersection of Coronado Avenue and 
Ebers Street and is designed to avoid a recorded archaeological resource at this intersection. The 
trenchless methodology would employ directional underground boring that would install the pipe at 
a depth deeper than the recorded resource. In addition, a 4-inch AC water segment of approximately 
520 LF located along Point Loma Avenue between Guizot Street and Santa Barbara Street will be 
abandoned in place. The project would affect the following streets and nearby alleyways: Point 
Loma Avenue, Santa Barbara Street, Bermuda Avenue, Pescadero Avenue, Cable Street, Orchard 
Avenue, Froude Street, Sunset Cliffs Boulevard, Savoy Circle, and Del Monte Avenue all within 
the Ocean Beach and Peninsula Community Planning Areas. 

Mitigation for Water Group 914: Historical Resources (Archaeological MonitOring) and 
(Built Environment> 
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SEWER AND WATER GROUP 732 (PROJECT No. 206610) 

Sewer and Water Group Job 732 would consist of the installation of approximately 5,500 total 
linear feet (LF) of 8 inch Polyvinyl Chloride (PVC) sewer pipe, and approximately 3,000 total 
linear feet (LF) of 12 inch PVC water pipe. Approximately, 1,035 LF of water pipe would be 
rehabilitated using trenchless technology in the same trench, with the remainder of the installation 
accomplished through open trenching. Related work would include construction of new manholes, 
replacement and re-plumbing of sewer laterals, installation of curb ramps, pavement restoration, 
traffic control, and storm water best management practices. Construction of the project would 
affect portions of the following streets and adjacent alleys in the Peninsula Community Plan area: 
Xenephon Street, Y onge Street, Zola Street, Alcott Street, Browning Street, Plum Street, Willow 
Street, Evergreen Street, Locust Street, and Rosecrans Street. 

Mitigation Required for Sewer and Water Group 732: Historical Resources (Archaeological 
and Paleontological Monitoring). 

SUBSEOUENT PIPELINE PROJECT REVIEW (LONG TERM) 

Applications for the replacement, rehabilitation, relocation, point repair, open trenching and 
abandonment of water andlor sewer pipeline alignments within the City of San Diego PROW as 
indicated in the Subject block above and in the Project Description discussion of the Initial Study 
would be analyzed for potential environmental impacts to Historical Resources (Archaeology. 
Paleontology and the Built Environment) and Land Use (MSCPIMHP A), and reviewed for 
consistency with this Mitigated Negative Declaration (MND). Where it can be determined that the 
project is "consistent" with this MND and no additional potential significant impacts would occur 
pursuant to State CEQA Guideline § 15162 (i.e. the involvement of new significant environmental 
effects of a substantial increase in the severity of previously identified effects) or if the project 
would result in minor technical changes or additions, then an Addendum to this MND would be 
prepared pursuant to § 15164. Where future projects are found not to be consistent with this MND, 
then a new Initial Study and project specific MND shall be prepared. 

r. PROJECT DESCRIPTION: See attached Initial Study. 

II. ENVIRONMENTAL SETTING: See attached Initial Study. 

ill. DETERMINATION: 

The City of San Diego conducted an Initial Study which determined that the near term projects and 
any future subsequent projects could have a significant environmental effect in the following 
areas(s): Land Use (MSCPIMHPA Land Use Adjacency), Historical Resources (Built 
Environment), Historical Resources (Archaeology) and Paleontology. When subsequent projects 
are submitted to DSD, the Environmental Analysis Section (EAS) will determine which of the 
proj ect specific mitigation measures listed in Section V. would apply. Subsequent revisions in the 
project proposal create the specific mitigation identified in Section V of this Mitigated Negative 
Declaration. Projects as revised now avoid or mitigate the potentially significant environmental 
effects previously identified, and the preparation of an Environmental Impact Report wilI not be 
required. 
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IV. DOCUMENTATION: 

The attached Initial Study documents the reasons to support the above Determination. 

V. MITIGATION, MONITORING AND REPORTING PROGRAM (MMRP): 

A. GENERAL REQUIREMENTS - PART I 
Plan Check Phase (prior to pennit issuance) 

1. Prior to Bid Opening/Bid Award or beginning any construction related activity on-site, 
the Development Services Department (DSD) Director's Environmental Designee (ED) 
shall review and approve all Construction Documents (CD) (plans, specification, 
details, etc.) to ensure the MMRP requirements have been incorporated. 

2. In addition, the ED shall verify that the MMRP ConditionslNotes that apply ONLY to 
the construction phases of this project are included VERBATIM, under the heading, 
"ENVIRONMENTALIMITIGATION REQUIREMENTS." 

3. These notes must be shown within the first three (3) sheets of the construction 
documents in the format specified for engineering construction document templates as 
shown on the City website: 

http://www.sandiego.gov/development-services/industry/standtemp.shtmI 

4. The TITLE INDEX SHEET must also show on which pages the 
"EnvironmentallMitigation Requirements" notes are provided. 

B. GENERAL REQUIREMENTS - PART II 
Post Plan Check (After permit issuancelPrior to start of construction) 

1. PRE CONSTRUCTION MEETING IS REQUIRED TEN (10) WORKING DAYS 
PRIOR TO BEGINNING ANY WORK ON TillS PROJECT. The PERMIT 
HOLDER/OWNER is responsible to arrange and perfonn this meeting by contacting 
the CITY RESIDENT ENGINEER (RE) of the Field Engineering Division and City 
staff from MITIGATION MONITORING COORDINATION (MMe). Attendees must 
also include the Perniit holder's Representative(s), Job Site Superintendent and the 
following consultants as necessary: 

Biologist, Archaeologist, Native American Monitor, Historian and Paleontologist 

Note: Failure of all responsible Pennit Holder's representatives and consultants to 
attend shall require an additional meeting with all parties present. 

CONTACT INFORMATION: 
a) The PRIMARY POINT OF CONTACT is the RE at the Field Engineering Division 
858-627-3200 
b) For Clarification of ENVIRONMENTAL REQUIREMENTS, it is also required to 
call RE and MMC at 858-627-3360 
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2. MMRP COMPLIANCE: This Project, Project Tracking System (PTS) No. 255100, or 
for subsequent future projects the associated PTS No, shall conform to the mitigation 
requirements contained in the associated Environmental Document and implemented to 
the satisfaction of the DSD's ED, MMC and the City Engineer (RE). The requirements 
may not be reduced or changed but may be annotated (Le. to explain when and how 
compliance is being met and location of verifying proof, etc.). Additional clarifying 
information may also be added to other relevant plan sheets andlor specifications as 
appropriate (i.e., specific locations, times of monitoring, methodology, etc 

Note: 
Pennit Holder's Representatives must alert RE and MMC if there are any discrepancies 
in the plans or notes, or any changes due to field conditions. All conflicts must be 
approved by RE and MMC BEFORE the work is performed. 

3. OTIlER AGENCY REQUIREMENTS: Evidence that any other agency 
requirements or permits have been obtained or are in process shall be submitted to the 
RE and MMC for review and acceptance prior to the beginning of work or within one 
week of the Permit Holder obtaining documentation of those permits or requirements. 
Evidence shall include copies of permits, letters of resolution or other documentation 
issued by the responsible agency as applicable. 

4. MONITORING EXHIBITS: ,AJI consultants are required to submit, to RE and lvl'MC, 
a monitoring exhibit on a IIxl7 reduction of the appropriate construction plan, such as 
site plan, grading, landscape, etc., marked to clearly show the specific areas including 
the LIMIT OF WORK, scope of that discipline's work, and notes indicating when in 
the construction schedule that work will be performed. When necessary for 
clarification, a detailed methodology of how the work will be performed shall be 
included. 

S. OTHER SUBMITTALS AND INSPECTIONS: The Permit Holder/Owner's 
representative shall submit all required documentation, verification letters, and requests 
for all associated inspections to the RE and MMC for approval per the following 
schedule: 

Document SubmittaI/lnspection Checklist 

Issue Area 

General 
General 
Biology 
Historical 
Archaeology 
Paleontology 
FinaIMMRP 

Document submittal 

Consultant Qualification Letters 
Consultant Const. Monitoring 
Biology Reports 
Historical Reports 
Archaeology Reports 
Paleontology Reports 

Associated InspectioniApprovals/Note 

Prior to Pre-construction Mtg. 
Prior to or at Pre-Construction Mtg. 
Limit of Work Verification 
Historical observation (built envirnmt) 
Archaeology observation 
Paleontology observation 
Final MMRP Inspection 
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A. LAND USE [MULTIPLE SPECIES CONSERVATION PROGRAM (MSCP) For 
PROJECTS WlTIDN 100 FEET OF THE MHP AJ 

I. Prio. to Permit Issuance 

Page 8 of33 

A. Prior to issuance of any construction permit, the DSD Environmental Designee (ED) 
shall verify the Applicant has accurately represented the project's design in the 
Construction Documents (CDs) that are in conformance with the associated 
discretionary permit conditions and Exhibit "A", and also the City's Multi-Species 
Conservation Program (MSCP) Land Use Adjacency Guidelines for the Multiple Habitat 
Planning Area (MHP A), including identifying adjacency as the potential for 
direct/indirect impacts where applicable. In addition, 'all CDs where applicable shall 
show the following: 
1. Land Development I Grading I Boundaries -MHP A boundaries on-site and 

adjacent properties shall be delineated on the CDs. The ED shall ensure that all 
grading is included within the development footprint, specifically manufactured 
slopes, disturbance, and development within or adjacent to the MHP A .. 

2. Drainage I Toxins -All new and proposed parking lots and developed area in and 
adjacent to the MHP A shall be designed so they do not drain directly into the MHP A, 
All developed and paved areas must prevent the release of toxins, chemicals, 
petroleum products, exotic plant materials prior to release by incorporating the use of 
filtration devices, planted swales and/or planted detentionldesiltation basins, or other 
approved permanent methods that are designed to minimize negative impacts, such as 
excessive water and toxins into the ecosystems of the MHP A. 

3. Staging/storage, equipment maintenance, and trash -All areas for staging, storage 
of equipment and materials, trash, equipment maintenance, and other construction 
related activities are within the development footprint. Provide a note on the plans 
that states: "All construction related activity that may have potential for leakage or 
intrusion shall be monitored by the Qualified Biologist/Owners Representative to 
ensure there is no impact to the MHP A . .. 

4. Barriers -All new development within or adjacent to the MHP A shall provide 
fencing or other City approved barriers along the MHP A boundaries to direct public 
access to appropriate locations, to reduce domestic animal predation, and to direct 
wildlife to appropriate corridor crossing. Permanent barriers may include, but are not 
limited to, fencing (6-foot black vinyl90ated chain link or equivalent), walls, 
rocks/boulders, vegetated buffers, and signage for access, litter, and educational 
purposes. 

5. Lighting - All building, site, and landscape lighting adjacent to the MHP A shall be 
directed away from the preserve using proper placement and adequate shielding to 
protect sensitive habitat. Where necessary, light from traffic or other incompatible 
uses, shall be shielded from the MHP A through the utilization of including, but not 
limited to, earth berms, fences, and/or plant material. 

6. Invasive Plants - Plant species within 100 feet of the MHP A shall comply with the 
Landscape Regulations (LDC142.0400 and per table 142-04F, Revegetation and 
Irrigation Requirements) and be non invasive. Landscape plans shall include a note 
that states: "The ongoing maintenance requirements of the property owner shall 

Appendix J – Mitigated Negative Declaration Water Group Job 959 109 | Page



Page 9 of33 

prohibit the use of any planting that are invasive, per City Regulations, Standards, 
guidelines,etc. , within 100feet of the MHPA. " . 

7. Brush Management -All new development adjacent to the MHP A is set back from 
the MHP A to provide the required Brush Management Zone (BMZ) 1 area (LDC Sec. 
142.0412) within the development area and outside of the MHPA. BMZ 2 may be 
located within the MHP A and the BMZ 2 management shall be the responsibility of a 
HOA or other private entity. 

8. Noise- Due to the site's location adjacent to or within the MHP A, construction noise 
that exceeds the maximum levels allowed shall be avoided, during the breeding 
seasons for protected avian species such as: California Gnatcatcher (3/1-8/15); Least 
Bell's vireo (3/15-9/15); and Southwestern Willow Flycatcher (5/1-8/30). If 
construction is proposed during the breeding season for the species, U.S. Fish and 
Wildlife Service protocol surveys shall be required in order to determine species 
presence/absence. When applicable, adequate noise reduction measures shall be 
incorporated. Upon project submittal EAS shall determine which of the following 
project specific avian protocol surveys shall be required. 

COASTAL CALIFORNIA GNATCATCHER 

NO CLEARING, GRUBBING, GRADING; OR OTHER CONSTRUCTION ACTIVITIES 
SHALL OCCUR BETWEEN MARCH 1 AND AUGUST 15, THE BREEDING SEASON 
OF THE COASTAL CALIFORNIA GNATCATCHER, UNTIL THE FOLLOWING 
REQUIREMENTS HAVE BEEN MET TO THE SATISFACTION OF THE CITY 
MANAGER: 

a. A QUALIFIED BIOLOGIST (pOSSESSING A VALID ENDANGERED SPECIES 
ACT SECTION 10(a)(I)(A) RECOVERY PERMIT) SHALL SURVEY THOSE 
HABITAT AREAS WITHIN ADJACENT TO THE MHPA THAT WOULD BE 
SUBJECT TO CONSTRUCTION NOISE LEVELS EXCEEDING 60 DECmELS 
[dB(A)] HOURLY AVERAGE FOR THE PRESENCE OF THE COASTAL 
CALIFORNIA GNATCATCHER. SURVEYS FOR THE COASTAL 
CALIFORNIA GNATCATCHER SHALL BE CONDUCTED PURSUANT TO 
THE PROTOCOL SURVEY GUIDELINES ESTABLISHED BY THE U.S. FISH 
AND WILDLIFE SERVICE WITHIN THE BREEDING SEASON PRIOR TO THE 
COMMENCEMENT OF ANY CONSTRUCTION. IF GNATCATCHERS ARE 
PRESENT, THEN THE FOLLOWING CONDmONS MUST BE MET: 

BETWEEN MARCH lAND AUGUST 15. NO CLEARING, GRUBBING, OR 
GRADING OF OCCUPIED GNATCATCHER HABITAT SHALL BE 
PERMIITED. AREAS RESTRICTED FROM SUCH ACTIVITIES SHALL BE 
STAKED OR FENCED UNDER THE SUPERVISION OF A QUALIFffiD 
BIOLOGIST; AND 

1. BETWEEN MARCH 1 AND AUGUST 15, NO CONSTRUCTION 
ACTIVITIES SHALL OCCUR WITHIN ANY PORTION OF THE SITE 
WHERE CONSTRUCTION ACTIVITIES WOULD RESULT IN NOISE 
LEVELS EXCEEDING 60 dB(A) HOURL Y AVERAGE AT THE EDGE 
OF OCCUPIED GNATCATCHERHABITAT. AN ANALYSIS 
SHOWING THAT NOISE GENERATED BY CONSTRUCTION 
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ACTIVITIES WOULD NOT EXCEED 60 dB(A) HOURLY AVERAGE AT 
THE EDGE OF OCCUPIED HABITAT MUST BE COMPLETED BY A 
QUALIFIED ACOUSTICIAN (pOSSESSING CURRENT NOISE 
ENGINEER LICENSE OR REGISTRATION WITH MONITORING 
NOISE LEVEL EXPERIENCE WITH LISTED ANIMAL SPECIES) AND 
APPROVED BY THE Clr{ MANAGER AT LEAST TWO \,lEEKS 
PRIOR TO THE COMMENCEMENT OF CONSTRUCTION ACTIVITIES. 
PRIOR TO THE COMMENCEMENT OF CONSTRUCTION ACTIVITIES 
DURING THE BREEDING SEASON, AREAS RESTRICTED FROM 
SUCH ACTIVITIES SHALL BE STAKED OR FENCED UNDER THE 
SUPERVISION OF A QUALIFIED BIOLOGIST; OR 

2. AT LEAST TWO WEEKS PRIOR TO THE COMMENCEMENT OF 
CONSTRUCTION ACTIVITIES, UNDER THE DIRECTION OF A 
QUALIFIED ACOUSTICIAN, NOISE ATTENUATION MEASURES (e.g., 
BERMS, WALLS) SHALL BE IMPLEMENTED TO ENSURE THAT 
NOISE LEVELS RESULTING FROM CONSTRUCTION ACTIVITIES 
WILL NOT EXCEED 60 dB(A) HOURLY AVERAGE AT THE EDGE OF 
HABITAT OCCUPIED BY THE COASTAL CALIFORNIA 
GNATCATCHER. CONCURRENT WITH THE COMMENCEMENT OF 
CONSTRUCTION ACTIVITIES AND THE CONSTRUCTION OF 
NECESSARY NOISE ATTENUATION FACILITIES, NOISE 
MONITORING* SHALL BE CONDUCTED AT THE EDGE OF THE 
OCCUPIED HABITAT AREA TO ENSURE THAT NOISE LEVELS DO 
NOT EXCEED 60 dB (A) HOURLY AVERAGE. IF THE NOISE 
ATTENUATION TECHNIQUES IMPLEMENTED ARE DETERMINED 
TO BE INADEQUATE BY THE QUALIFIED ACOUSTICIAN OR 
BIOLOGIST, THEN THE ASSOCIATED CONSTRUCTION ACTIVITIES 
SHALL CEASE UNTIL SUCH TIME THAT ADEQUATE NOISE 
ATTENUATION IS ACHIEVED OR UNTIL THE END OF THE 
BREEDING SEASON (AUGUST 16). 

* Construction noise monitoring shall continue to be monitored at least twice weekly on 
varying days, or more frequently depending on the construction activity, to verify that noise 
levels at the edge of occupied habitat are maintained below 60 dB(A) hourly average or to 
the ambient noise level if it already exceeds 60 dB(A) hourly average. If not, other measures 
shall be implemented in consultation with the biologist and the City Manager, as necessary, 
to reduce noise levels to below 60 dB(A) hourly average or to the ambient noise level if it 
already exceeds 60 dB(A) hourly average. Such measures may include, but are not limited 
to, limitations on the placement of construction equipment and the simultaneous use of 
equipment. 

b. IF COASTAL CALIFORNIA GNATCATCHERS ARE NOT DETECTED 
DURING THE PROTOCOL SURVEY, THE QUALIFIED BIOLOGIST SHALL 
SUBMIT SUBSTANTIAL EVIDENCE TO THE CITY MANAGER AND 
APPLICABLE RESOURCE AGENCIES WHICH DEMONSTRATES WHETHER 
OR NOT MITIGATION MEASURES SUCH AS NOISE WALLS ARE 
NECESSARY BETWEEN MARCH l AND AUGUST 15 AS FOLLOWS: 
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1. IF THIS EVIDENCE INDICATES THE POTENTIAL IS HIGH FOR 
COASTAL CALIFORNIA GNATCATCHER TO BE PRESENT BASED 
ON HISTORICAL RECORDS OR SITE CONDITIONS, THEN 
CONDITION A.III SHALL BE ADHERED TO AS SPECIFIED ABOVE. 

2. IF riUS EVIDENCE CONCLUDES THAT NO IMP ACTS TO THIS 
SPECIES ARE ANTICIPATED, NO MITIGATION MEASURES WOULD 
BE NECESSARY. 

LEAST BELL'S VIREO (State Endangered/FederaJly Endangered) 

NO CLEARING, GRUBBING, GRADING, OR OTHER CONSTRUCTION ACTIVITIES 
SHALL OCCUR BETWEEN MARCH 15 AND SEPTEMBER 15, THE BREEDING 
SEASON OF THE LEAST BELL'S VIREO, UNTIL THE FOLLOWING 
REQUIREMENTS HAVE BEEN MET TO THE SATISFACTION OF THE CITY 
MANAGER: 

A. A QUALIFIED BIOLOGIST (pOSSESSING A VALID ENDANGERED SPECIES 
ACT SECTION 100a)(I)(A) RECOVERY PERMIT) SHALL SURVEY THOSE 
WETLAND AREAS THAT WOULD BE SUBJECT TO CONSTRUCTION 
NOISE LEVELS EXCEEDING 60 DECIBELS [dB(A)] HOURLY AVERAGE 
FOR THE PRESENCE OF THE LEAST BELL'S VIREO. SURVEYS FOR THE 
THIS SPECIES SHALL BE CONDUCTED PURSUANT TO THE PROTOCOL 
SURVEY GUIDELINES ESTABLISHED BY THE U.S. FISH AND WILDLIFE 
SERVICE WITHIN THE BREEDING SEASON PRIOR TO THE 
COMMENCEMENT OF CONSTRUCTION. IF THE LEAST BELL'S VIREO IS 
PRESENT, THEN THE FOLLOWING CONDITIONS MUST BE MET: 

BETWEEN MARCH 15 AND SEPTEMBER 15, NO CLEARING, GRUBBING, 
OR GRADING OF OCCUPIED LEAST BELL'S VIREO HABITAT SHALL BE 
PERMITTED. AREAS RESTRICTED FROM SUCH ACTIVITIES SHALL BE 
STAKED OR FENCED UNDER THE SUPERVISION OF A QUALIFIED 
BIOLOGIST; AND 

BETWEEN MARCH 15 AND SEPTEMBER 15, NO CONSTRUCTION 
ACTIVITIES SHALL OCCUR WITHIN ANY PORTION OF 'tHE SITE WHERE 
CONSTRUCTION ACTIVITIES WOULD RESULT IN NOISE LEVELS 
EXCEEDING 60 dB(A) HOURL Y AVERAGE AT THE EDGE OF OCCUPIED 
LEAST BELL'S VIREO OR HABITAT. AN ANALYSIS SHOWING THAT 
NOISE GENERATED BY CONSTRUCTION ACTIVITIES WOULD NOT 
EXCEED 60 dB(A) HOURL Y AVERAGE AT THE EDGE OF OCCUPIED 
HABITAT MUST BE COMPLETED BY A QUALIFIED ACOUSTICIAN 
(pOSSESSING CURRENT NOISE ENGINEER LICENSE OR REGISTRATION 
WITH MONITORING NOISE LEVEL EXPERIENCE WITH LISTED ANIMAL 
SPECIES) AND APPROVED BY THE CITY MANAGER AT LEAST TWO 
WEEKS PRIOR TO THE COMMENCEMENT OF CONSTRUCTION 
ACTIVITIES. PRIOR TO THE COMMENCEMENT OF ANY OF 
CONSTRUCTION ACTIVITIES DURING THE BREEDING SEASON, AREAS 
RESTRICTED FROM SUCH ACTIVITIES SHALL BE STAKED OR FENCED 
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UNDER THE SUPERVISION OF A QUALIFIED BIOLOGIST; OR 

AT LEAST TWO WEEKS PRIOR TO THE COMMENCEMENT OF 
CONSTRUCTION ACTIVITIES, UNDER THE DIRECTION OF A QUALIFIED 
ACOUSTICIAN, NOISE ATTENUATION MEASURES (e.g., BERMS, WALLS) 
SHALL BE iMPLEMENTED TO ENSURE nIAT NOISE LEVELS RESULTING 
FROM CONSTRUCTION ACTIVITIES WILL NOT EXCEED 60 dB(A) 
HOURLY AVERAGE AT THE EDGE OF HABITAT OCCUPIED BY THE 
LEAST BELL'S VIREO. CONCURRENT WITH THE COMMENCEMENT OF 
CONSTRUCTION ACTIVITIES AND THE CONSTRUCTION OF NECESSARY 
NOISE ATTENUATION FACILITIES, NOISE MONITORING* SHALL BE 
CONDUCTED AT THE EDGE OF THE OCCUPIED HABITAT AREA TO 
ENSURE THAT NOISE LEVELS DO NOT EXCEED 60 dB(A) HOURLY 
AVERAGE. IF THE NOISE ATTENUATION TECHNIQUES IMPLEMENTED 
ARE DETERMINED 

TO BE INADEQUATE BY THE QUALIFIED ACOUSTICIAN OR BIOLOGIST, 
THEN THE ASSOCIATED CONSTRUCTION ACTIVITIES SHALL CEASE 
UNTIL SUCH TIME THAT ADEQUATE NOISE ATTENUATION IS 
ACHIEVED OR UNTIL THE END OF THE BREEDING SEASON (SEPTEMBER 
16). 

* Construction noise monitoring shall continue to be monitored at least twice weekly on 
varying days, or more frequently depending on the construction activity, to verify that noise 
levels at the edge of occupied habitat are maintained below 60 dB(A) hourly average or to 
the ambient noise level if it already exceeds 60 dB(A) hourly average. Ifnot, other 
measures shall be implemented in consultation with the biologist and the City Manager, as 
necessary, to reduce noise levels to below 60 dB(A) hourly average or to the ambient noise 
level if it already exceeds 60 dB(A) hourly average. Such measures may include, but are 
not limited to, limitations on the placement of construction equipment and the simultaneous 
use of equipment. 

B. IF LEAST BELL'S VIREO ARE NOT DETECTED DURING THE PROTOCOL 
SURVEY, THE QUALIFIED BIOLOGIST SHALL SUBMIT SUBSTANTIAL 
EVIDENCE TO THE CITY MANAGER AND APPLICABLE RESOURCE 
AGENCIES WHICH DEMONSTRATES WHETHER OR NOT MITIGATION 
MEASURES SUCH AS NOISE WALLS ARE NECESSARY BETWEEN 
MARCH 15 AND SEPTEMBER 15 AS FOLLOWS: 

I. IF THIS EVIDENCE INDICATES THE POTENTIAL IS HIGH FOR 
LEAST BELL'S VIREO TO BE PRESENT BASED ON HISTORICAL 
RECORDS OR SITE CONDITIONS, THEN CONDITION A.m SHALL 
BE ADHERED TO AS SPECIFIED ABOVE. 

II. IF THIS EVIDENCE CONCLUDES THAT NO IMPACTS TO THIS 
SPECIES ARE ANTICIPATED, NO MITIGATION MEASURES WOULD 
BE NECESSARY. 
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SOUTHWESTERN WILLOW FLYCATCHER (Federally Endangered) 

1. Prior to the first reconstruction meeting, the City Manager (or appointed designee) shall 
verifY that the following project requirements regarding the southwestern willow flycatcher 
are shown on the construction plans: 

NO CLEARING, GRUBBING, GRADING, OR OTHER CONSTRUCTION ACTIVITIES 
SHALL OCCUR BETWEEN MAY 1 AND SEPTEMBER I, THE BREEDING SEASON OF THE 
SOUTHWESTERN WILLOW FLYCATCHER, UNTIL 

THE FOLLOWING REQUIREMENTS HAVE BEEN MET TO THE SATISFACTION OF 
THE CITY MANAGER: 

A. A QUALIFIED BIOLOGIST (pOSSESSING A VALID ENDANGERED SPECIES 
ACT SECTION lO(a)(I)(A) RECOVERY PERMIT) SHALL SURVEY THOSE 
WETLAND AREAS THAT WOULD BE SUBJECT TO CONSTRUCTION 
NOISE LEVELS EXCEEDING 60 DECmELS [dB(A)] HOURLY AVERAGE 
FOR THE PRESENCE OF THE SOUTHWESTERN WILLOW FLYCATCHER. 
SURVEYS FOR THIS SPECIES SHALL BE CONDUCTED PURSUANT TO THE 
PROTOCOL SURVEY GUIDELINES ESTABLISHED BY THE U.S. FISH AND 
WILDLIFE SERVICE WITHIN THE BREEDING SEASON PRIOR TO THE 
COMMENCEMENT OF ANY CONSTRUCTION. IF 1M SOUTHWESTERN 
WILLOW FLYCATCHER IS PRESENT, THEN THE FOLLOWING 
CONDITIONS MUST BE MET: 

BETWEEN MAY 1 AND SEPTEMBER 1, NO CLEARrl'lG, GRUBBING, OR 
GRADING OF OCCUPIED SOUTHWESTERN WILLOW FLYCATCHER 
HABITAT SHALL BE PERMITTED. AREAS RESTRlCTED FROM SUCH 
ACTIVITIES SHALL BE STAKED OR FENCED UNDER THE SUPERVISION 
OF A QUALIFIED BIOLOGIST; AND 

BETWEEN MAY 1 AND SEPTEMBER 1, NO CONSTRUCTION ACTIVITIES 
SHALL OCCUR WITHIN ANY PORTION OF THE SITE WHERE 
CONSTRUCTION ACTIVITIES WOULD RESULT IN NOISE LEVELS 
EXCEEDING 60 dB(A) HOURLY AVERAGE AT THE EDGE OF OCCUPIED 
SOUTHWESTERN WILLOW FLYCATCHER HABITAT. AN ANALYSIS 
SHOWING THAT NOISE GENERATED BY CONSTRUCTION ACTIVITIES 
WOULD NOT EXCEED 60 dB(A) HOURLY AVERAGE AT THE EDGE OF 
OCCUPIED HABITAT MUST BE COMPLETED BY A QUALIFIED 
ACOUSTICIAN (pOSSESSING CURRENT NOISE ENGINEER LICENSE OR 
REGISTRATION WITH MONITORING NOISE LEVEL EXPERIENCE WITH 
LISTED ANIMAL SPECIES) AND APPROVED BY THE CITY MANAGER AT 
LEAST TWO WEEKS PRIOR TO THE COMMENCEMENT OF 
CONSTRUCTION ACTIVITIES. PRIOR TO THE COMMENCEMENT OF 
CONSTRUCTION ACTIVITIES DURING THE BREEDING SEASON, AREAS 
RESTRICTED FROM SUCH ACTIVITIES SHALL BE STAKED OR FENCED 
UNDER THE SUPERVISION OF A QUALIFIED BIOLOGIST; OR AT LEAST 
TWO WEEKS PRIOR TO THE COMMENCEMENT OF CONSTRUCTION 
ACTIVITIES, UNDER THE DIRECTION OF A QUALIFIED ACOUSTICIAN, 
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NOISE ATTENUATION MEASURES (e.g., BERMS, WALLS) SHALL BE 
IMPLEMENTED TO ENSURE TIlATNOISE LEVELS RESULTING FROM 
CONSTRUCTION ACTIVITIES WILL NOT EXCEED 60 dB(A) HOURLY 
AVERAGE AT THE EDGE OF HABITAT OCCUPiED BY THE 
SOUTHWESTERN WILLOW FLYCATCHER. CONCURRENT WITH THE 
COMMENCEMENT OF CONSTRUCTION ACTIVITiES AI~u THE 
CONSTRUCTION OF NECESSARY NOISE ATTENUATION FACILITIES, 
NOISE MONITORING* SHALL BE CONDUCTED AT THE EDGE OF THE 
OCCUPIED HABITAT AREA TO ENSURE TIlATNOISE LEVELS DO NOT 
EXCEED 60 dB(A) HOURL Y AVERAGE. IF THE NOISE ATTENUATION 
TECHNIQUES IMPLEMENTED ARE DETERMINED TO BE INADEQUATE 
BY THE QUALIFiED ACOUSTICIAN OR BIOLOGIST, THEN THE 
ASSOCIATED CONSTRUCTION ACTIVITIES SHALL CEASE UNTIL SUCH 
TIME TIlAT ADEQUATE NOISE ATTENUATION IS ACHiEVED OR UNTIL 
THE END OF THE BREEDING SEASON (SEPTEMBER 1). 

* Construction noise monitoring shall continue to be monitored at least twice weekly on 
va..-jing days, or more frequently depending on the construction activity, to verify that noise 
levels at the edge of occupied habitat are maintained below 60 dB(A) hourly average or to 
the ambient noise level if it already exceeds 60 dB(A) hourly average. If not, other 
measures shall be implemented in consultation with the biologist and the City Manager, as 
necessary, to reduce noise levels to below 60 dB(A) hourly average or to the· ambient noise 
level if it already exceeds 60 dB(A) hourly average. Such measures may include, but are 
not limited to, limitations on the placement of construction equipment and the simultaneous 
use of equipment. 

B. IF SOUTHWESTERN WILLOW FLYCATCHER ARE NOT DETECTED 
DURING THE PROTOCOL SURVEY, THE QUALIFiED BIOLOGIST SHALL 
SUBMIT SUBSTANTIAL EVIDENCE TO THE CITY MANAGER AND 
APPLICABLE RESOURCE AGENCiES WHICH DEMONSTRATES WHETHER 
OR NOT MITIGATION MEASURES SUCH AS NOISE WALLS ARE 
NECESSARY BETWEEN MAY I AND SEPTEMBER 1 AS FOLLOWS: 

1. IF THIS EVIDENCE INDICATES THE POTENTIAL IS HIGH FOR 
SOUTHWESTERN WILLOW FLYCATCHER TO BE PRESENT BASED 
ON HISTORICAL RECORDS OR SITE CONDITIONS, THEN 
CONDITION A.III SHALL BE ADHERED TO AS SPECIFiED ABOVE. 

II. IF THIS EVIDENCE CONCLUDES THAT NO IMPACTS TO THIS 
SPECiES ARE ANTICIPATED, NO MITIGATION MEASURES WOULD 
BE NECESSARY. 

II. Prior to Start of Construction 

A. Preconstruction Meeting 

The Qualified Biologist/Owners Representative shall incorporate all MHPA construction 
related requirements, into the project's Biological Monitoring Exhibit (BME). 
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The Qualified Biologist/Owners Representative is responsible to arrange and perfonn a 
focused pre-con with all contractors, subcontractors, and all workers involved in grading or 
other construction activities that discusses the sensitive nature of the adjacent sensitive 
biological resources. 

ill. During Construction 

A. The Qualified Biologist/Owners Representative, shall verify that all construction related 
activities taking place withiB. er adjacent to the MHP A are consistent with the CDs, the 
MSCPIMHP A Land Use Adjacency Guidelines. The Qualified Biologist/Owners 
Representative shall monitor and ensure that: 

I. Land Development IGrading Boundaries - The MHP A boundary and the limits of 
grading shall be clearly delineated by a survey crew prior to brushing, clearing, or 
grading. Limits shall be defined with orange construction fence and a siltation fence 
(can be combined) under the supervision of the Qualified Biologist/Owners 
Representative who shall provide a letter of verification to REIMMC that all limits 
were marked as required. v,litbift er &Adjacent to the MHP A, all manufactured 
slopes associated with site development shall be included within the development 
footprint. 

2. Drainagetroxics - No Direct drainage into the MHP A shall occur during or after 
construction and that filtration devices, swales andlor detentionldesiltation basins 
that drain into the MHP A are functioning properly during construction, and that 
pennanent maintenance after construction is addressed. These systems should be 
maintained approximately once a year, or as often a needed, to ensure proper 
functioning. Maintenance should include dredging out sediments if needed, 
removing exotic plant materials, and adding chemical-neutralizing compounds (e.g. 
clay compounds) when necessary and appropriate. 

3. Staging/storage, equipment maintenance, and trash - Identify all areas for 
staging, storage of equipment and materials, trash, equipment maintenance, and 
other construction related activities on the monitoring exhibits and verify that they 
are within the development footprint. Comply with the applicable notes on the plans 

4 Barriers - New development adjacent to the MHP A provides city approved barriers 
along the MHP A boundaries 

5. Lighting - Periodic night inspections are perfonned to verify that all lighting 
adjacent to the MHP A is directed away from preserve areas and appropriate 
placement and shielding is used. 

6. Invasives - No invasive plant species are used ift..er adjacent (within 100 feet) to the 
MHP A lIBEl that v,'itIHB the MHPl\, all pilst Sj'Ieeies BNist he Ba~'e. 

7. Brush Management - BMZI is within the development footprint and outside of the 
MHP A, and that maintenance responsibility for the BMZ 2 located within the 
MHP A is identified as the responsibility of an HOA or other private entity. 

8. Noise - For any area of the site that is adjacent to er witlliB the MHPA, construction 
noise that exceeds the maximum levels allowed, shallbe avoided, during the 
breeding seasons, for protected avian species such as: California Gnatcatcher (3/1-
8/15); Least Bell's vireo (3/15-9/15); and Southwestern Willow Flycatcher (5/1-
8/30). If construction is proposed during the breeding season for the species, U.s. 
Fish and Wildlife Service protocol surveys will be required in order to detennine 
species presence/absence. When applicable, adequate noise reduction measures shall 
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be incorporated. 

IV. Post Construction 

A. Preparation and Submittal of Monitoring Report 

The Qualified Biologist/Owners Representative shall submit a final biological 
monitoring report to the REJMMC within 30 days of the completion of construction that 
requires monitoring. The report shall incorporate the results of the MMRP/MSCP 
requirements per the construction documents and the BME to the satisfaction of 
REJMMC. 

B. HISTORICAL RESOURCES (ARCHAEOLOGY) 

Prior to Permit Issuance or Bid OpeninglBid Award 
A. Entitlements Plan Check 

1. Prior to permit issuance or Bid OpeninglBid Award, whichever is applicable, the 
Assistant Deputy Director (ADD) Environmental designee shall verify that the 
requirements for Archaeological Monitoring and Native American monitoring have 
been noted on the applicable construction documents through the plan check process. 

B. Letters of Qualification have been submitted to ADD 
1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation 

Monitoring Coordination (MMC) identifying the Principal Investigator (PI) for the 
project and the names of all persons involved in the archaeological monitoring 
program, as defined in the City of San Diego Historical Resources Guidelines 
(HRG). If applicable, individuals involved in the archaeological monitoring program 
must have completed the 40-hour HAZWOPER training with certification 
documentation. 

2. MMC will provide a letter to the applicant confirming the qualifications of the PI 
and all persons involved in the archaeological monitoring of the project meet the 
qualifications established in the HRG. 

3. Prior to the start of work, the applicant must obtain written approval from MMC for 
any personnel changes associated with the monitoring program. 

II. Prior to Start of Construction 
A. Verification of Records Search 

1. The PI shall provide verification to MMC that a site specific records search (1/4 mile 
radius) has been completed. Verification includes, but is not limited to a copy of a 
confirmation letter from South Coastal Information Center, or, if the search was in
house, a letter of verification from the PI stating that the search was completed. 

2. The letter shall introduce any pertinent information concerning expectations and 
probabilities of discovery during trenching and/or grading activities. 

3. The PI may submit a detailed letter to MMC requesting a reduction to the Y. mile 
radius. 

B. PI Shall Attend Precon Meetings 
1. Prior to beginning any work that requires monitoring; the Applicant shall arrange a 

Precon Meeting that shall include the PI, Native American consultant/monitor 
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and/or Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if 
appropriate, and MMC. The qualified Archaeologist and Native American Monitor 
shall attend any grading/excavation related Precon Meetings to make comments 
and/or suggestions concerning the Archaeological Monitoring program with the 
Construction Manager and/or Grading Contractor. 
a. Jf the PI is unable to attend the Precon Meeting, the Applicant shall schedule !l 

focused Precon Meeting with MMC, the PI, RE, CM or BI, if appropriate, prior 
to the start of any work that requires monitoring. 

2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects) 
The applicant shall submit a letter to MMC acknowledging their responsibility for 
the cost of curation associated with all phases of the archaeological monitoring 
program. 

3. Identify Areas to be Monitored 
b. Prior to the start of any work that requires monitoring, the PI shaII submit an 

Archaeological Monitoring Exhibit (AME) (with verification that the AME has 
been reviewed and approved by the Native American consultant/monitor when 
Native American resources may be impacted) based on the appropriate 
construction documents (reduced to llxl7) to MMC identifying the areas to be 
monitored including the delineation of grading/excavation limits. 

c. The AME shall be based on the results of a site specific records search as weII as 
infc=aticn regarding the age of existing pipelines, laterals and associated 
appurtenances and/or any known soil conditions (native or formation). 

d. MMC shall notify the PI that the AME has been approved. 
4. When Monitoring Will Occur 

a. Prior to the start of any work, the PI shall also submit a construction schedule to 
MMC through the RE indicating when and where monitoring will occur. 

b. The PI may submit a detailed letter to MMC prior to the start of work or during 
construction requesting a modification to the monitoring program. This request 
shall be based on relevant information such as review of final construction 
documents which indicate conditions such as age of existing pipe to be replaced, 
depth of excavation and/or site graded to bedrock, etc., which may reduce or 
increase the potential for resources to be present. 

S. Approval of AME and Construction Schedule 
After approval of the AME by MMe, the PI shall submit to MMC written 
authorization of the AME and Construction Schedule from the CM. 

ill. During Construction 
A. Monitor Shall be Present During Grading/Excavation/Trenching 

1. The Archaeological Monitor shall be present full-time during all soil disturbing and 
grading/excavationitrenching activities which could result in impacts to 
archaeological resources as identified on the AME. The Construction Manager is 
responsible for notifying the RE, PI. and MMC of changes to any construction 
activities such as in the case of a potential safety concern within the area being 
monitored. In certain circumstances OSHA safety requirements may 
necessitate modification of the AME. 

2. The Native American consultant/monitor shall determine the extent of their presence 
during soil disturbing and grading/excavation/trenching activities based on the AME 
and provide that information to the PI and MMC. If prehistoric resources are 
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encountered during the Native American consultant/monitor's absence, work shall 
stop and the Discovery Notification Process detailed in Section III.B-C and IV.A-D 
shall commence. 

3. The PI may submit a detailed letter to MMC during construction requesting a 
modification to the monitoring program when a field condition such as modem 
disturbance post-dating the previous grading/trenching activities, presence offossii 
formations, or when native soils are encountered that may reduce or increase the 
potential for resources to be present. 

4. The archaeological and Native American consultant/monitor shall document field 
activity via the Consultant Site Visit Record (CSVR). The CSVR's shall be faxed 
by the CM to the RE the first day of monitoring, the last day of monitoring, monthly 
(Notification of Monitoring Completion), and in the case of ANY discoveries. 
The RE shall forward copies to MMC. 

B. Discovery Notification Process 
I. In the event of a discovery, the Archaeological Monitor shall direct the contractor to 

temporarily divert all soil disturbing activities, including but not limited to digging, 
trenching, excavating or grading activities in the area of discovery and in the area 
reasonably suspected to overlay adjacent resources and immediately notify t.~e RE or 
BI, as appropriate. 

2. The Monitor shall immediately notify the PI (unless Monitor is the PI) of the 
discovery. . 

3. The PI shall immediately notify MMC by phone of the discovery, and shall also 
submit written docum.:ntation to MMC within 24 hours by fax or email with photos 
of the resource in context, if possible. 

4. No soil shall be exported off-site until a determination can be made regarding the 
significance of the resource specifically if Native American resources are 
encountered. 

C. Deteun111ation of Si~tifica..,ce 
1. The PI and Native American consultant/monitor, where Native American resources 

are discovered shall evaluate the significance of the resource. If Human Remains are 
involved, follow protocol in Section IV below. 
a. The PI shall immediately notify MMC by phone to discuss significance 

determination and shall also submit a letter to MMC indicating whether 
additional mitigation is required. 

b. If the resource is significant, the PI shall s)lbmit an Archaeological Data 
Recovery Program (ADRP) and obtain written approval of the program from 
MMC, CM and RE. ADRP and any mitigation must be approved by MMC, RE 
and/or CM before ground disturbing activities in the area of discovery will be 
allowed to resume. Note: If a unique archaeological site is also an historical 
resource as dermed in CEQA Section 15064.5, then the limits on the 
amount(s) that a project applicant may be required to pay to cover 
mitigation costs as indicated in CEQA Section 21083.2 shall not apply. 
(1). Note: For pipeline trenching and other linear projects in the public Right

of-Way, the PI shall implement the Discovery Process for Pipeline 
Trenching projects identified below under "D." 

c. If the resource is not significant, the PI shall submit a letter to MMC indicating 
that artifacts will be collected, curated, and documented in the Final Monitoring 
Report. The letter shall also indicate that that no further work is required. 
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(1). Note: For Pipeline Trenching and other linear projects in the public Right
of-Way, if the deposit is limited in size, both in length and depth; the 
information value is limited and is not associated with any other resource; 
and there are no unique features/artifacts associated with the deposit, the 
discovery should be considered not significant. 

(2). Note, for Pipeline Trenching and other linear projects in the public Right
of-Way, if significance cannot be determined, the Final Monitoring Report 
and Site Record (DPR Form 523A1B) shall identify the discovery as 
Potentially Significant. 

D. Discovery Process for Significant Resources - Pipeline Trenching and other Linear 
Projects in the Public Right-of-Way 
The following procedure constitutes adequate mitigation of a significant discovery 
encountered during pipeline trenching activities or for other linear project types within 
the Public Right-of-Way including but not limited to excavation for jacking pits, 
receiving pits, laterals, and manholes_to reduce impacts to below a level of significance: 
1. Procedures for documentation, curation and reporting 

a. One hundred percent of the artifacts within the trench alignment and width shall 
be documented in-situ, to include photographic records, plan view of the trench 
and profiles of side walls, recovered, photographed after cleaning and analyzed 
and curated. The remainder of the deposit within the limits of excavation (trench 
walls) shall be left intact. 

b. The PI shall prepare a Draft Monitoring Report and submit to MMC via the RE 
as indicated in Section VI-A. 

c. The PI shall be responsible for recording (on the appropriate State of California 
Department of Park and Recreation forms-DPR 523 AlB) the resource(s) 
encountered during the Archaeological Monitoring PrOgrdIll in accordance with 
the City's Historical Resources Guidelines. The DPR forms shall be submitted 
to the South Coastal Information Center for either a Primary Record or SOl 
Number and included in the Final Monitoring Report. 

d. The Final Monitoring Report shall include a recommendation for monitoring of 
any future work in the vicinity of the resource. 

IV. Discovery of Human Remains 
If human remains are discovered, work shall halt in that area and no soil shall be exported 
off-site until a determination can be made regarding the provenance of the human remains; 
and the following procedures as set forth in CEQA Section 15064.5(e), the California Public 
Resources Code (Sec. 5097.98) and State Health and Safety Code (Sec. 7050.5) shall be 
undertaken: 
A. Notification 

1. Archaeological Monitor shall notify the RE or BI as appropriate, MMC, and the PI, 
if the Monitor is not qualified as a PI. MMC will notify the appropriate Senior 
Planner in the Environmental Analysis Section (BAS) of the Development Services 
Department to assist with the discovery notification process. 

2. The PI shall notify the Medical Examiner after consultation with the RE, either in 
person or via telephone. 

B. Isolate discovery site 
1. Work shall be directed away from the location of the discovery and any nearby area 

reasonably suspected to overlay adjacent human remains until a determination can 
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be made by the Medical Examiner in consultation with the PI concerning the 
provenience of the remains. 

2. The Medical Examiner, in consultation with the PI, will determine the need for a 
field examination to determine the provenience. 

3. If a field examination is not warranted, the Medical Examiner will determine with 
input from the PI, if the remains are or are most likely to be of Native American 
origin. 

C. If Human Remains ARE determined to be Native American 
1. The Medical Examiner will notifY the Native American Heritage Commission 

(NAHC) within 24 hours. By law, ONLY the Medical Examiner can make this call. 
2. NAHC will immediately identifY the person or persons determined to be the Most 

Likely Descendent (MLD) and provide contact information. 
3. The MLD will contact the PI within 24 hours or sooner after the Medical Examiner 

has completed coordination, to begin the consultation process in accordance with 
CEQA Section 15064.5( e), the California Public Resources and Health & Safety 
Codes. 

4. The MLD will have 48 hours to make recommendations to the property owner or 
representative, for t.~e treatment or disposition vlith proper dignity, of the hUllian 
remains and associated grave goods. 

5. Disposition of Native American Human Remains will be determined between the 
MLD and the PI, and, if: 
a. The NAHC is unable to identifY the MLD, OR the MLD failed to make a 

recommendation within 48 hours after being notified by the COmmission, OR; 
b. The landowner or authorized representative rejects the recommendation of the 

MLD and mediation in accordance with PRC 5097.94 (k) by the NAHC fails to 
provide measures acceptable to the landowner, THEN 

c. To protect these sites, the landowner shall do one or more of the following: 
(1) Record the site with the NARC; 
(2) Record an open space or conservation easement; or 
(3) Record a document with the County. 

d. Upon the discovery of multiple Native American human remains during a 
ground disturbing land development activity, the landowner may agree that 
additional conferral with descendants is necessary to consider culturally 
appropriate treatment of multiple Native American human remains. Culturally 
appropriate treatment of such a discovery may be ascertained from review of the 
site utilizing cultural and archaeological standards. Where the parties are unable 
to agree on the appropriate treatment measures the human remains and items 
associated and buried with Native American human remains shall be reinterred 
with appropriate dignity, pursuant to Section S.c., above. 

D. If Human Remains are NOT Native American 
1. The PI shall contact the Medical Examiner and notifY them of the historic era 

context of the burial. 
2. The Medical Examiner will determine the appropriate course of action with the PI 

and City staff(pRC 5097.98). 
3. If the remains are of historic origin, they shall be appropriately removed and 

conveyed to the San Diego Museum of Man for analysis. The decision for 
internment of the human remains shall be made in consultation with MMC, EAS, the 
applicantllandowner, any known descendant group, and the San Diego Museum of 
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V. Night and/or Weekend Work 
A. If night and/or weekend work is included in the contract 

1. When night and/or weekend work is included in the contract package, the extent and 
timing shall be presented and discussed at the precon meeting. 

2. The following procedures shall be followed. 
a. No Disc~veries 

In the event that no discoveries were encountered during night and/or weekend 
work, the PI shall record the information on the CSVR and submit to MMC via 
fax by 8AM of the next business day. 

b. Discoveries 
All discoveries shall be processed and documented using the existing procedures 
detailed in Sections III - During Construction, and IV - Discovery ofHurnan 
Remains. Discovery of human remains shall always be treated as a significant 
discovery. 

c. Potentially Significant Discoveries 
If the PI determines that a potentially significant discovery has been made, the 
procedures detailed under Section III - During Construction and IV-Discovery of 
Human Remains shall be followed. 

d. The PI shall immediately contact the RE and MMC, or by 8AM of the next . 
business day to report and discuss the findings as indicated in Section III-B, 
unless other specific arrangements have been made. 

B. If night and/or weekend work becomes necessary during the. course of construction 
1. The Construction Manager shall notify the RE, or BI, as appropriate, a minimwn of 

24 hours before the work is to begin. 
2. The RE, or BI, as appropriate, shall notify MMC immediately. 

C. All other procedures described above shall apply, as appropriate. 

VI. Post Construction 
A. Submittal of Draft Monitoring Report 

1. The PI shall submit two copies of the Draft Monitoring Report (even if negative), 
prepared in accordance with the Historical Resources Guidelines (Appendix CID) 
which describes the results, analysis, and conclusions of all phases of the 
Archaeological Monitoring Program (with appropriate graphics) to MMC via the RE 
for review and approval within 90 days following the completion of monitoring. It 
should be noted that if the PI is unable to submit the Draft Monitoring Report 
within the allotted 9O-day timeframe as a result of delays with analysis, special 
study results or other complex issues, a schedule shall be submitted to MMC 
establishing agreed due dates and the provision for submittal of monthly status 
reports until this measure can be met. 
a For significant archaeological resources encountered during monitoring, the 

Archaeological Data Recovery Program or Pipeline Trenching Discovery 
Process shall be included in the Draft Monitoring Report. 

b. Recording Sites with State of California Department of Parks and Recreation 
The PI shall be responsible for recording (on the appropriate State of California 
Department of Park and Recreation forms-DPR 523 AlB) any significant or 
potentially significant resources encountered during the Archaeological 
Monitoring Program in accordance with the City's Historical Resources 
Guidelines, and submittal of such forms to the South Coastal Information Center 
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2. MMC shall return the Draft Monitoring Report to the PI via the RE for revision or, 
for preparation of the Final Report. 

3. The PI shall submit revised Draft Monitoring Report to MMC via the RE for 
approval. 

4. MMC shall provide written verification to the PI of the approved report. 
5. MMC shall notify the RE or BI, as appropriate, of receipt of an Draft Monitoring 

Report submittals and approvals. 
B. Handling of Artifacts 

1. The PI shall be responsible for ensuring that all cultural remains collected are 
cleaned and catalogued 

2. The PI shall be responsible for ensuring that all artifacts are analyzed to identify 
function and chronology as they relate to the history of the area; that faunal material 
is identified as to species; and that specialty studies are completed, as appropriate. 

C. Curation of artifacts: Acccssion Agreement and Acceptance Verification 
1. The PI shall be responsible for ensuring that all artifacts associated with the survey, 

testing and/or data recovery for this project are permanently curated with an 
appropriate institution. This shall be completed in consultation with MMC and the 
Native American representative, as applicable. 

2. When applicable to the situation, the PI shall include written verification from the 
Native American consultant/monitor indicating that Native American resources were 
treated in accordance with state law and/or applicable agreements. If the resources 
were reinterred, verification shall be provided to show what protective measures 
were taken to ensure no further disturbance occurs in accordance with Section IV _ 
Discovery of Human Remains, Subsection C. 

3. The PI shall submit the Accession Agreement and catalogue record(s) to the RE or 
HI, as appropriate for donor signature with a copy submitted to MMC. 

4. The RE or HI, as appropriate shall obtain signature on the Accession Agreement and 
shall return to PI with copy submitted to MMC. 

5. The PI shall include the Acceptance Verification from the curation institution in the 
Final Monitoring Report submitted to the RE or BI and MMC. 

D. Final Monitoring Report(s) 
1. The PI shall submit one copy of the approved Final Monitoring Report to the RE or 

BI as appropriate, and one copy to MMC (even if negative), within 90 days after 
notification from MMC of the approved report. 

2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of 
the approved Final Monitoring Report from MMC which includes the Acceptance 
Verification from the curation institution. 

C. PALEONTOLOGICAL RESOURCES 

I. Prior to Permit Issuance or Bid OpeninglBid Award 
A. Entitlements Plan Check 

1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable, the 
Assistant Deputy Director (ADD) Enviromnental designee shall verify that the 
requirements for Paleontological Monitoring have been noted on the appropriate 
construction documents. 

B. Letters of Qualification have been submitted to ADD 
1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation 
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project and the names of all persons involved in the paleontological monitoring 
program, as defined in the City of San Diego Paleontology Guidelines. 

2. MMC will provide a letter to the applicant confirming the qualifications of the PI 
and all persons involved in the paleontological monitoring of the project. 

3. Prior to the start of work, the applicant shall obtain approval from MMC for any 
personnel changes associated with the monitoring program. 

II. Prior to Start of Construction 
A. Verification of Records Search 

1. The PI shall provide verification to MMC that a site specific records search has been 
completed. Verification includes, but is not limited to a copy of a confirmation letter 
from San Diego Natural History Museum, other institution or, if the search was in
house, a letter of verification from the PI stating that the search was completed. 

2. The letter shall introduce any pertinent infoimation concerning expectations and 
probabilities of discovery during trenching and/or grading activities. 

B. PI Shall Attend Precon Meetings 
1. Prior to beginning any work that requires monitoring, the Applicant shall arrange a 

Precon Meeting that shall include the PI, Construction Manager (CM) and/or 
Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if appropriate, 
and MMC. The qualified paleontologist shall attend any grading/excavation related 
Precon Meetings to make comments and/or suggestions concerning the 
Paleontological Monitoring program with the Construction Manager and/or Grading 
Contractor. 
a. If the PI is unable to attend the Precon Meeting, the Applicant shall schedule a 

focused Precon Meeting with lYIMC, the PI, RE, CM or BI, if appropriate, prior 
to the start of any work that requires monitoring. 

2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects) 
The applicant shall submit a letter to MMC acknowledging their responsibility for 
the cost of curation associated with all phases of the paleontological monitoring 
program. 

3. Identify Areas to be Monitored 
il. a. Prior to the start of any work that requires monitoring, the PI shall submit a 

Paleontological Monitoring Exhibit (PME) based on the appropriate construction 
documents (reduced to llxl7) to MMC for approval identifying the areas to be 
monitored including the delineation of grading/excavation limits. Monitoring shall 
begin at depths below 10 feet from existing grade or as determined by the PI in 
consultation with MMC. The determination shall be based on site specific records 
search data which supports monitoring at depths less than ten feet. 
b. b. The PME shall be based on the results of a site specific records search as 

well as information regarding existing known soil conditions (native or 
formation). 

c. c. MMC shall notify the PI that the PME has been approved. 
d. 4. When Monitoring Will Occur 

a. Prior to the start of any work, the PI shall also submit a construction schedule to 
MMC through the RE indicating when and where monitoring will occur. 

b. The PI may submit a detailed letter to MMC prior to the start of work or during 
construction requesting a modification to the monitoring program. This request 
shall be based on relevant information such as review of finaJ construction 
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documents which indicate conditions such as depth of excavation and/or site 
graded to bedrock, presence or absence of fossil resources, etc., which may 
reduce or increase the potential for resources to be present. 

5. Approval ofPME and Construction Schedule 
After approval cfthe PME by r-AM:C, the PI shall sub!!'it to MMC writ+~n 
authorization of the PME and Construction Schedille from the CM. 

III. During Construction 
A. Monitor Shall be Present During Grading/Excavationffrenching 

I. The monitor shall be present full-time during grading/excavation/trenching activities 
including, but not limited to mainline, laterals, jacking and receiving pits, services 
and all other appurtenances associated with underground utilities as identified on the 
PME that could result in impacts to formations with high and/or moderate resource 
sensitivity. The Construction Manager is responsible for notifying the RE, PI, 
and MMC of changes to any construction activities such as in the case of a 
potential safety concern within the area being monitored. In certain 
circumstances OSHA safety requirements may necessitate modification ofthe 
l'lV.E. 

2. The PI may submit a detailed letter to MMC during construction requesting a 
modification to the monitoring program when a field condition such as trenching 
activities that do not encounter formational soils as previously assumed, and/or when 
unique/unusual fossils are encountered, which may reduce or increase the potential 
for resources to be present. 

3. The monitor shall document field activity via the Consultant Site Visit Record 
(CSVR). The CSVR's shall be faxed by the CM to the RE the first day of 
monitoring, the last day of monitoring, monthly (Notification of Monitoring 
Completion), and in the case of ANY discoveries. The RE shall forward copies to 
MMC. 

B. Discovery Notification Process 
1. In the event of a discovery, the Paleontological Monitor shall direct the contractor to 

temporarily divert trenching activities in the area of discovery and immediately 
notifY the RE or BI, as appropriate. 

2. The Monitor shall immediately notifY the PI (unless Monitor is the PI) of the 
discovery. 

3. The PI shall immediately notifY MMC by phone of the discovery, and shall also 
submit written documentation to MMC within 24 hours by fax or email with photos 
of the resource in context, if possible. 

C. Determination of Significance 
1. The PI shall evaluate the significance of the resource. 

a. The PI shall immediately notifY MMC by phone to discuss significance 
determination and shall also submit a letter to MMC indicating whether 
additional mitigation is required. The determination of significance for fossil 
discoveries shall be at the discretion of the PI. 

b. If the resource is significant, the PI shall submit a Paleontological Recovery 
Program (PRP) and obtain written approval of the program from MMC, MC 
and/or RE. PRP and any mitigation must be approved by MMC, RE and/or CM 
before ground disturbing activities in the area of discovery will be allowed to 
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(1). Note: For pipeline trenching projects only, the PI shall implement the 
Discovery Process for Pipeline Trenching projects identified below under 
''D.'' 

c. If resource is not significant (e.g., small pieces of broken common shell 
fragments or other scattered common fossils) the PI shall notify the RE, or HI as 
appropriate, that a non-significant discovery has been made. The Paleontologist 
shall continue to monitor the area without notification to MMC unless a 
significant resource is encountered. 

d. The PI shall submit a letter to MMC indicating that fossil resources will be 
collected, curated, and documented in the Final Monitoring Report. The letter 
shall also indicate that no further work is required. 
(1). Note: For Pipeline Trenching Projects Only. If the fossil discovery is 

limited in size, both in length and depth; the information value is limited 
and there are no unique fossil features associated with the discovery area, 
then the discovery should be considered not significant. 

(2). Note, for Pipeline Trenching Projects Only: If significance can not be 
determined, the Final Monitoring Report and Site Record shall identify the 
discovery as Potentially Significant. 

D. Discovery Process for Significant Resources - Pipeline Trenching Projects 
The following procedure constitutes adequate mitigation of a significant discovery 
encountered during pipeline trenching activities including but not limited to excavation 
for jacking pits, receiving pits, laterals, and manholes to reduce impacts to below a level 
of significance. 
1. Procedures for documentation, curation and reporting 

a. One hundred percent of the fossil resources within the trench alignment and 
width shall be documented in-situ photographically, drawn in plan view (trench 
and profiles of side walls), recovered from the trench and photographed after 
cleaning, then analyzed lind curated consistent with Society ofInvertebratc 
Paleontology Standards. The remainder of the deposit within the limits of 
excavation (trench walls) shall be left intact and so documented. 

b. The PI shall prepare a Draft Monitoring Report and submit to MMC via the RE 
as indicated in Section VI -A. 

c. The PI shall be responsible for recording (on the appropriate forms for the San 
Diego Natural History Museum) the resource(s) encountered during the 
Paleontological Monitoring Program in accordance with the City's 
Paleontological Gnidelines. The forms shall be submitted to the San Diego 
Natural History Museum and included in the Final Monitoring Report. 

d. The Final Monitoring Report shall include a recommendation for monitoring of 
any future work in the vicinity of the resource. 

IV. Night and/or Weekend Work 
A. If night and/or weekend work is included in the contract 

1. When night and/or weekend work is included in the contract package, the extent and 
timing shall be presented and discussed at the precon meeting. 

2. The following procedures shall be followed. 
a No Discoveries 

In the event that 1).0 discoveries were encountered during night and/or weekend 
work, The PI shall record the information on the CSVR and submit to MMC via 
the RE via fax by 8AM on the next business day. 
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b. Discoveries 
All discoveries shall be processed and documented using the existing procedures 
detailed in Sections III - During Construction. 

c. Potentially Significant Discoveries 
If the PI determines that a potentially significant discovery has been made, the 
procedures detailed under Section III - During Construction shall be followed. 

d. The PI shall immediately contact the RE and MMC, or by SAM on the next 
business day to report and discuss the findings as indicated in Section III-B, 
unless other specific arrangements have been made. 

B. If night and/or weekend work becomes necessary during the course of construction 
1. The Construction Manager shall notify the RE, or BI, as appropriate, a minimum of 

24 hours before the work is to begin. 
2. The RE, or BI, as appropriate, shall notify MMC immediately. 

C. All other procedures described above shall apply, as appropriate. 

V. Post Construction 
A. Preparation and Submittal of Draft Monitoring Report 

1. The PI shall submit two copies of the Draft Monitor.ng Report (even if negative), 
prepared in accordance with the Paleontological Guidelines which describes the 
results, analysis, and conclusions of all phases of the Paleontological Monitoring 
Program (with appropriate graphics) to MMC via the RE for review and approval 
within 90 days following the completion of monitoring, 
a For significant paleontological resources encountered during monitoring, the 

Paleontological Recovery Program or Pipeline Trenching Discovery Process 
shall be included in the Draft Monitoring Report. 

b. Recording Sites with the San Diego Natural History Museum 
The PI shall be responsible for recording (on the appropriate forms) any 
significant or potentially significant fossil resources encountered during the 
Paleontological Monitoring Program in accordance with the City's 
Paleontological Guidelines, and submittal of such forms to the San Diego 
Natural History Museum with the Final Monitoring Report. 

2. MMC shall return the Draft Monitoring Report to the PI via the RE for revision or, 
for preparation of the Final Report. 

3. The PI shall submit revised Draft Monitoring Report to MMC via the RE for 
approval. 

4. MMC shall provide written verification to the PI of the approved report. 
S. MMC shall notify the RE or BI, as appropriate, of receipt of all Draft Monitoring 

Report submittals and approvals. 
B. Handling of Fossil Remains 

1. The PI shall be responsible for ensuring that all fossil remains collected are cleaned 
and catalogued. 

C. Curation of artifacts: Deed of Gift and Acceptance Verification 
1. The PI shall be responsible for ensuring that all fossil remains assoCiated with the 

monitoring for this project are permanently curated with an appropriate institution. 
2. The PI shall submit the Deed of Gift and catalogue record(s) to the RE or BI, as 

appropriate for donor signature with a copy submitted to MMC. 
3. The RE or BI, as appropriate shall obtain signature on the Deed of Gift and shall 

return to PI with copy submitted to MMC. 
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4. The PI shall include the Acceptance Verification from the curation institution in the 
Final Monitoring Report submitted to the RE or BI and MMC. 

D. Final Monitoring Report(s) 
1. The PI shall submit two copies of the Final Monitoring Report to MMC (even if 

negative), within 90 days after notification from MMC of the approved report. 
2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of 

the approved Final Monitoring Report from MMC which includes the Acceptance 
Verification from the curation institution. 

D. HISTORICAL RESOURCES (BUILT ENVIRONMENT) 

When a future project requires implementation of this mitigation measure, the following 
paragraph shall be included in the subsequent environmental document and applicable 
Historic District name, boundary and district guidelines, if applicable shall be inserted as 
noted below in [brackets]: 

The project is located within the [[insert District name]] Historic District, bounded by 
[[enter District boundary]] All work within the District boundary must be consistent with 
the City's Historical Resources Regulations, the U.S. Secretary of the Interior's Standards 
and the [[enter district guidelines if applicable]] District Design Guidelines. The following 
mitigation measures are required within the District boundary and shall ensure consistency 
with these regulations, Standards and guidelines. 

A. Prior to beginning any work at the site, a Pre Construction meeting that includes Historic 
Resources and MMC staff shall be held at the project site to review these mitigation 
measures and requirements within the District boundary. 

B. A Historic Sidewalk Stamp Inventory prepared by a qualified historic consultant or 
archaeologist and approved by HRB staff is required prior to the Pre-Construction (Pre
Con) meeting. The Inventory shall include photo documentation of all existing stamps 
within the project area keyed to a project site plan. 

C. Existing sidewalk stamps shall be preserved in place. Where existing sidewalk stamps 
must be impacted to accommodate right-of-way improvements, the following actions are 
required: 

1. A mold of the sidewalk stamp will be made to allow reconstruction of the 
stamp if destroyed during relocation. 

2. The sidewalk stamp shall be saw-cut to preserve the stamp in its entirety; 
relocated as near as possible to the original location; and set in the same 
orientation. 

3. If the sidewalk stamp is destroyed during relocation, a new sidewalk stamp 
shall be made from the mold taken and relocated as near as possible to the 
original location and set in the same orientation. 

D. No new sidewalk stamps shall be added by any contactor working on the project. 

E. Existing historic sidewalk, parkway and street widths shall be maintirined. Any work 
that requires alteration of these widths shall be approved by Historic Resources staff. 

F. Existing historic curb heights and appearance shall be maintained. Any work that 
requires alteration of the existing height or appearance shall be approved by Historic 
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G. Sections of sidewalk which may be impacted by the project shall be replaced in-kind to 
match the historic color, texture and scoring pattern of the original sidewalks. If the 
original color, scoring pattern or texture is not present at the location of the impact, the 
historically appropriate color, texture and scoring pattern found throughout the district 
~h.l! be used. 

H. Truncated domes used at comer curb ramps shall be dark gray in color. 

I. Existing historic lighting, such as acorn lighting shall remain. New lighting shall be 
consistent with existing lighting fixtures, or fixtures specified in any applicable District 
Design Guidelines. 

J. Existing mature street trees shall remain; New street trees shall be consistent with the 
prevalent mature species in the District and/or species specified in any applicable 
District Design Guidelines. 

K. Any walls located within the right-of-way or on private property are considered historic 
and may not be impacted without prior review and approval by Historic Resources staff. 

VI. PUBLIC REVIEW DISTRIBUTION: 

Draft copies or notice of this Mitigated Negative Declaration were distributed to: 

United States Gove=eni 
Fish and Wildlife Service (23) 
MCAS Miramar (13) 
Naval Facilities Engineering Command Southwest (8) 

State of California 
Department ofFish and Game (32A) 
State Clearing House (46) 
Resources Agency (43) 
Native American Heritage Commission (56) 
State Historic Preservation Officer (41) 
Regional Water Quality Control Board (44) 
Water Resources (45) 
Water Resources Control Board (55) 
Coastal Commission (48) 
Caltrans District 11 (31) 

County of San Diego 
Department ofEnviromnental Health (75) 
Planning and Land Use (68) 
Water Authority (73) 

City of San Diego 
Office of the Mayor (91) 
Council President Young, District 4 (MS lOA) 
Councilmember Lightner, District 1 (MS lOA) 
Councilmember Faulconer, District 2 (MS lOA) 
Councilmember Gloria, District 3 (MS lOA) 
Councilmember DeMaio, District 5 (MS lOA) Appendix J – Mitigated Negative Declaration Water Group Job 959 129 | Page



Councilmember Zapf, District 6 (MS IDA) 
Councilmember Emerald, District 7 (MS IDA) 
Councilmember Alvarez, District 8 (MS IDA) 
Historical Resource Board (87) 
City Attorney (MS 56A) 

Shannon Thomas (MS 93C) 
Engineering and Capital Projects 

Marc Cass (MS 908A) 
Allison Sherwood (MS 908A) 
Matthew DeBeliso (MS 908A) 
Akram Bassyouni (MS 908A) 
Michael Ninh (MS 908A) 
Roman Anissi (MS 908A) 
Daniel Tittle (MS 908A) 

Development Services Department 
Myra Herrmann (MS SOl) 
Kristen Forburger (MS 401) 
Jeanne Krosch (MS 401) 
Kelley Stanco (MS 501) 

Library Dept.-Gov. Documents MS 17 (81) 
Balboa Branch Library (81B) 
Beckwourth Branch Library (81C) 
Benjamin Branch Library (810) 
Carmel Mountain Ranch Branch (81E) 
Carmel Valley Branch Library (8IF) 
City HeightslWeingart Branch Library (8IG) 
Clairemont Branch Library (81H) 
College-Rolando Branch Library (811) 
Kensington-Normal Heights Branch Library (81K) 
La !ollalRiford branch Library (81L) 
Linda Vista Branch Library (81M) 
Logan Heights Branch Library (81N) 
Malcolm X Library & Performing Arts Center (810) 
Mira Mesa Branch Library (8IP) 
Mission Hills Branch Library (81 Q) 
Mission Valley Branch Library (8IR) 
North Clairemont Branch Library (81 S) 
North Park Branch Library (811) 
Oak Park Branch Library (81 U) 
Ocean Beach Branch Library (81 V) 
Otay Mesa-Nestor Branch Library (81 W) 
Pacific BeachfTaylor Branch Library (81X) 
Paradise Hi11s Branch Library (81 Y) 
Point Loma/Hervey Branch Library (81Z) 
Rancho Bernardo Branch Library (8IAA) 
Rancho Pefiasquitos Branch Library (8IBB) 
San Carlos Branch Library (81OD) 
San Ysidro Branch Library (8IEE) 
Scripps Miramar Ranch Branch Library (8IFF) 
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Serra Mesa Branch Library (81 GG) 
Skyline Hills Branch Library (81HH) 
Tierrasanta Branch Library (8lII) 
University Community Branch Library (8IJJ) 
University Heights Branch Library (81KK) 
Malcolm A. Love Library (457) 

Other Interested Individuals or Groups 
Conununitv Planning Groups 

Community Planners Committee (194) 
Balboa Park Committee (226 + 226A) 
Black Mountain Ranch -Subarea I (226C) 
Otay Mesa - Nestor Planning Committee (228) 
Otay Mesa Planning Committee (235) 
Clairemont Mesa Planning Committee (248) 
Greater Golden Hill Planning Committee (259) 
Serra Mesa Planning Group (263A) 
Kearny Mesa ConmmrJty Plmming Group (265) 
Linda Vista Community Planning Committee (267) 
La Jolla Conununity Planning Association (275) 
City Heights Area Planning Committee (287) 
Kensington-Talmadge Planning Committee (290) 
Normal Heights Conununity Planning Committee (291) 
Eastern Area Planning Committee (302) 
North Bay Conununity Planning Group (307) 
Mira Mesa Conununity Planning Group (310) 
Mission Beach Precise Planning Board (325) 
Mission Valley Unified Planning Organization (331) 
Navajo Community Planners Inc. (336) 
Carmel Valley Community Planning Board (350) 
Del M~ Mesa Conununity Planning Board (361) 
Greater North Park Planning Committee (363) 
Ocean Beach Planning Board (367) 
Old Town Conununity Planning Commi~ee (368) 
Pacific Beach Conununity Planning Committee (375) 
Pacific Highlands Ranch - Subarea III (377 A) 
Rancho Peiiasquitos Planning Board (380) 
Peninsula Community Planning Board (390) 
Rancho Bernardo Conununity Planning Board (400) 
Sabre Springs Conununity Planning Group (406B) 
Sabre Springs Conununity Planning Group (407) 
San Pasqua!- Lake Hodges Planning Group (426) 
San Ysidro Planning and Development Group (433) 
Scripps Ranch Conununity Planning Group (437) 
Miramar Ranch North Planning Committee (439) 
Skyline - Paradise Hills Planning Committee (443) 
Torrey Hills Community Planning Board (444A) 
Southeastern San Diego Planning Committee (449) 
Encanto Neighborhoods Conununity Planning Group (449A) 
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College Area Co=unity Council (456) 
Tierrasanta Co=unity Council (462) 
Torrey Highlands - Subarea IV (467) 
Torrey Pines Co=unity Planning Group (469) 
University City Co=unity Planning Group (480) 
Uptown Planners (498) 

Town/Co=unitv Councils - PUBLIC NOTICE ONLY 
Town Council Presidents Association (197) 
Harborview Co=unity Council (246) 
Carmel Mountain Ranch Co=unity Council (344) 
Clairemont Town Council (257) 
Serra Mesa Co=unity Council (264) 
Rolando Co=unity Council (288) 
Oak Park Co=unity Council (298) 
Webster Co=unity Council (301) 
Darnell Co=unity Council (306) 
La Jolla Town Council (273) 
Mission Beach Town Council (326) 
Mission Valley Co=unity Council (328 C) 
San Carlos Area Council (338) 
Ocean Beach Town Council, Inc. (367 A) 
Pacific Beach Town Council (374) 
Rancho Penasquitos Co=unity Council (378) 
Rancho Bernardo Community Council, Inc. (398) 
Rancho Penasquitos Town Council (383) 
United Border Community Town Council (434) 
San Diegnito Planning Group (412) 
Murphy Canyon Community Council (463) 

Other Interested Individuals or Groups 
San Diego Unified Port District (109) 
San Diego County Regional Airport Authority (110) 
San Diego transit Corporation (112) 
San Diego Gas & Electric (114) 
Metropolitan Transit Systems (115) 
San Diego Unified School District (125/132) 
San Ysidro Unified School District (127) 
San Diego Community College District (133) 
The Beach and Bay Beacon News (137) 
Sierra Club (165) 
San Diego Canyonlands (165A) 
San Diego Natural History Museum (166) 
San Diego Audubon Society (167) 
Jim Peugh (167 A) 
California Native Plant Society (170) 
San Diego Coastkeeper (173) 
Endangered Habitat League (182 and 182A) 
South Coastal Information Center @ San Diego State University (210) 
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San Diego Historical Society (211) 
Cannen Lucas (206) 
Clint Linton (215b) 
San Diego Archaeological Center (212) 
Save Our Heritage Organization (214) 
Ron Christman (215) 
Louie Guassac (215A) 
San Diego County Archaeological Society (218) 
Kwneyaay Cultural Heritage Preservation (223) 
Kumeyaay Cultural Repatriation Committee (225) 
Native American Distribution (NOTICE ONLY 225A-J) 
San Diego Historical Society (211) 
Theresa Acerro (230) 
Unified Port of San Diego (240) 
Centre City Development Corporation (242) 
Centre City Advisory Committee (243) 
Balboa Avenue CAC (246) 
Theresa Quiros (294) 
Fairmount Park Neighborhood Association (303) 
John Stwnp (304) 
San Diego Baykeeper (319) 
Debbie Knight (320) 
Mission Hills Heritage (497) 

VII. RESULTS OF PUBLIC REVIEW: 

( ) No eomments were received during the public input period. 
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( ) Comments were received but did not address the draft Mitigated Negative Declaration 
finding or the accuracy/completeness of the Initial Study. No response is necessary. 
The letters are attached. 

(x) Comments addressing the findings of the draft Mitigated Negative Declaration and/or 
accuracy or completeness of the Initial Study were received during the public input 
period. The letters and responses follow. 

Copies of the draft Mitigated Negative Declaration, the Mitigation, MOnitoring and Reporting 
Program and any Ini~al Study material are available in the office of the Entitlements Division for 

view, or for purch e at the cost of reproduction. 

rm , Senior Planner 
opment Services Department 

Analysts; J. SzymanskilM. Herrmann 

September 14,2011 
Date of Draft Report 

October 24,2011 
Date of Final Report 
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Attachments: 
Figure 1 - Harbor Drive Pipeline Location Map 
Figure 2 - Water Group 949 Site 1 Location Map 
Figure 3- Water Group 949 Site 2 Location Map 
Figure 4- Water Group 949 Site 3 Location Map 
Figure 5- Sewer Group 787 Location Map 
Figure 6- Water Group 914 Location Map 
Figure 7- Sewer and Water Group 732 Location Map 
Figure 8- Water Group 949-Site 2 with the MHP A 
Initial Study Checklist 
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• 
STATE OF CALIFORNIA 

Governor's Office of Planning a:c.d Research 

State ClearinghoulB and PIa.n.ning Unit 

. '-!.~ 

(~~ 
lWImmII a. Br--.1r.. 

0.-
ItoDAJII:t 
"... 

I. 

October 14, 2011 

Jeffiey
City ofBm Dfeto 
1m PiratAvamc, ~SOl 
SanDicao; CA 92101 

Subject: Citywide PipcliDe PrDject& 2011 
sail: 2011091045 

"""-"-' 
The Stam Cleuinghouse mbmitted the ~ named Mitia;atcd Neptive Declaration to Klected .tate 
ageucic:l for review. On 1M eDCIoaedDocumtmt Details hport pleuo 1IIJte th..t the Ckariagbouac hu 
IiltedtMlIU: apocieatbatrmewed)OOl'docameat. The nMh'period c1osedoa.Octobcr 13, 2011 , 1M 
tilt ~ from the ~ ~(iCIII) II (are) CIDClOICd.. lffllil CODmlllllt pacbae ~ DOl: ita oni::r, 
p1eue oatifythe State ~c immDdWeiy. Pleae refer to the pujcct" 1eu-digit State 
ClcaringbowIc DllIIlber in fuNte com:apcmdeaee 10 that lift: may mpond prompdy. 

PIcuc nate that Section 21 t04{c) of the Califomia Public RcIOurteI Code .talel that: 

"A mpo:psibk 01' otbet public qeDC)' abIlI oaIy md:e aat.tmrtlve commeall ~ tbo.e 
activiticl involved to • project wbk:h IR within IItlIfCl of uporti.c of tbIc qmc:y or which an: 
required to be caaiod out or approved by tile agency. Thoae commcntI IhaIl be supportr:d by 
spodfic doc:ummrtatio.D. .. 

These comlIII:Db; an: bTmdod fbr use in PftPIIiDa)"ClUfftJ:W IUti;: te'doc:wnent. Sbould you uc.:ed 
man: iDb:mItioa. or clariftcatioo of the cadoIed c:ommeata. we ~ daU 100 eom.c:t the 
~ qaK:}' dhectl.y, . 

This lcttt:r ackDowlcdgca that you have complied with the State Clearingboule rmcw rcquirem£:nts for 
draft Cll'Ybom c::fel docDmeDb, punuant to the CaIffomia&viromntmtal QwWty Ac:I:. Pleue COl'tect the 

• StIlts CJcariDebouse lit (9t6) 445-%13 iC)'DIl haw ID1 cpma.. reprd:iDa II» ~'rmew .-
~~ 

. ScottMmpa 
DinIdor, StR~ 

Bac ....... 
cc: RelOIltCeI Aa;eDCY 

UOO 'RN'IB S'l'RD'l' P.O. BOX IOU fWlIIAMlINTO, QALtJOlINL\ ~ 
"na.(Jll)+6a-OIU I'AX(I'1IJUWOU WWY .... ~ 

REsPONSE TO COMMENTS 

CAIJFORNIA STATE CLEARING HOUSE AND PLANNING UNIT (1011412011) 

L Comment aclmowledged no response is necessary. 
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6Ioto C_nl!ho'" 0.1.1 u... 

SCHt 2011091045 
ProJlet 17tIa CitywIde PI~lln. Project. 2011 

L .. d A_ney San Dlago, CIty 01' 

1)pI MHO MIfgated ~M DeclaratIon 

DHCI1ptlon Council AppftIval hi allow the replacement, r.habilHaHon, relocation, point Rlpair. new trenching, 
trenchless construction, and abandonment ofwatsr and/or ..wer alignments and a.lOdated 
IrnprowJmenIa Iuch as cUrb rwnps, sewer ..... connectbnl. wet. seMce cornectIons, manholes, 
newpavementfaury. the IWInCMJf andfor 1;' 118l1t at ICnIet treM 8nd ... nwncwal a1dIor 

replacement of street lights. The conatrudIon footprint, including staging areas and other areaa (such 
.. access) should be located within the CIty gf San Diego Public Rlgh\-qj'.Way andforwlthln public 
a.aments. The proposal may Include planned pipeline conslruc1ion Within prillate ..... ments from 

1M PROW to !he seMce ~ A.1Igned IIQI9M'IenI between fie aty and tfla pro;Jefty owner 
\llllJuIcI be ~ for work conducIed on PIMta property. Proied ~ that'MlUlcl be Included In th, 
analysis eontalnecl herein would consist of lewer and WftI;r group]obl. trunk 88W8f1.large dlzmeter 
water pipeline projects, manhole. and other nec::essary appurtenanCIlS. All associated 8Qulpr.lImt 
would be st9g8CIin exIsUng TlIht-of-ways atQacent to the propoeed wort aren,- The pmpoaBd pro{ecl 
\lllVuId not Imped SensIMt BIoIolJlcal ReIo\wt;eI or ElWIi"' .... aIy SenaUMI Lands (ESl) as ~ 
by the Land OeYeiopmenl Code and would mt el'lCl'O&Ch Into the C1ly'a Murtl-Habitat PlannIng /wa 
(MHPA). Applicant The City of San Diego engineering and Capital Projects Dep;;artrnent AND Public 
UWIUes Department. 

Lead Agency C_ 
Name Jeffrey SzymiOln'kI 

A~nc:y CIty of San Diego 
PItone 8194465324 ..... 

ArJdfus 1222 FIralAvanue, MS-501 
City San D[ego 

Project Location 

"""""' ......... 
CIty San DIego 

Region 
utI Long 

CI'DA Shets CftywIde -.,N<>. 
Township 

Proximity to: --yo A_ 
RalIw.Y' 

w..rway • . -LMtd UN CItywtda 

R.n~ 

Prqf_ct l .. fIU Archaeologlc-HlPlrlc; undue; Other Ilau., 

Fa> 

S,.,. CA ZIp 82101 

....... . ... 

RrrlewIntI RIIO\JfCM ~ CaIIfomIg Coastal CommIaIon: eep.tment of A .... and Game, RegIon 5; 0f'Ik;e of 
AQMc/II' HlskHk: PraI«vatIon; Department of ParttI and RecruDon; Oepartmentof WIJlter ReIourceI; Caltran.s, 

Division of Aeronautics; California Highway Patrol; cartran., Dlstrfct 11; CA Department of Public 
Health; Stille Water Resources Control Board, DMIon of Financial AI$ll1ance; Regional Water QlIsllty 
Control Board, RegIon 9; NIIIIY. Amer1cM Herftage CommlaaIon; Public: Utflllles CommisIWI 

Note: Slana In data field, I9Iult from I",utllc!ant Inform.lton provided by lead agancy. 

RESPONSE TO COMMENTS 

CAlJFORNIA STATE CLEARING HOUSE AND PLANNING UNIT (1011412011) 

This page bas been intentionally left blank:. 
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State Clearinghouse Data Base 

DIIN Recelvad 09/14/2011 SmrfofReview 09/1412011 End of Review 1011312011 
RESPONSE TO COMMENTS 

CALIFORNIA STATE CLEARING HOUSE AND PLANNING UNIT (10/1412011) 

This page has been intentionally ~ef: blank. 

Note: Blanks In data fields result from Insuflicfent lnformlltion provided by lead agency. 
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jImIJlCN'ft,.,..,,,=,,t'llt/l1S5~ ~~~_ 

DEPARTMENT OF TRANSFOR.TATION 
DlSTlUCT II @ PI.ANNlNG DIVISION 
4050 TAYLOR STREET. MS 240 
SAl>I DIEGO. CIt. 92110 

Huj"Ollf'"PfIW'! 
.~<6k".! 

PHONE (619) 611-6960 . 

RECEIV'=O 
SEP 2 9 1011 

F/IX (619)6Q.<I299 . 
TIY711 
WWVI.tIIlt..l:JI .• !O'" 

2.. 

3. 

September 28. 2011 
STATE CLEARING HOUSE 

Mr. JefITey Szymamki 
City of San Diego Development Services Center 
1222 I,'irst Avenue MS SOl 
San Diego, CA 92101 

bear Mr. Szymanski: 

L\eD.~~\\ 
tfJ\~ Q 

II·SO-Var 
PM Various 

Citywide Pipeline Projcc:-.... 2011 
seHN 2011091045 

The Califomia Department of Transportation (Caltrans) appreciates the opportunity to conmcnt on 
the Draft Mitigated Negative Declaml:ton CMNO) for the North--South Diarict Intm:.onncction 
System Project (Project). The project is identified in the MND kI cross State Route S2 (SR·52) and 
State Route 94 (SR·94). Clltrans would like to submit the following comments: 

Any work performed within Ca1trans RighHlf·Way (R/W) will require an approved encroachment 
pennit by Caltrans. All Caltrans standards for utility encroachmcnt! shall .be met. 

Additionally, any work performed within C.ltrans RIW must provide an approved final 
environmental document including the Callfomia Environmental Quality Act (CEQA) 
dctcnnination addrcssina any environmental impacts within the Caltrans' RlW. and any 
corresponding technical studies. Iftb.cse materials are not included with the encroachment permit 
&pC:Iltcation, the applk.ant will be required to acquire and provide these to Caltrans before the pennit 
application will be accepted. Identification of avoidance IU'Idlor mitigation rneuurcs will be a 
condition of the encroachment pcnnit approval as well as procurement of my necessary rogulatol)' 
and resource agency pcmits .. 

Additional information regarding encroaclvnent permits may be obtained by contacting the Caltrans 
PcrnUts Office at (619) 61&.6158. F.arly coordination with Cattrans is stronaty Idviaed for an 
encroachment permit 

If you have any questions on the comments Caltrans has provided, please contact Marisa Hampton of 
the Development Review Bnnch. at (619) 688·6954. 

S7b" Y 
JA. ARMSTRONG, Chief 
Development Review Bcanch 

"'C ...... .-• ..-iIJty!lm:nc.tI/trltItl~ 

2. 

RESFONSE TO COMMENrs 

DEPARTMENT OF TRANSPORT A nON (912812011) 

ne comment letter has been forwarded to the applicant department and it is acknowledged 

that any work conducted. within the Ca1trans RfW will ":quire an approved. eneroachm.ent 
penni, by Calttans. 

3. rle aPl)licant department acknowledges that they must pIt.vide the certified CEQA document 

to Caltrans prior to the approval of an encroachment permit. 
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5. 

pxmPfG!! ImAT1!t _',..,9 fIrrMg If Ao!'p"" 

NA11VE AMERICAN HERITAGE COMMISSION 
.... , CAPITOL MALL, ROOM .. 
~cllAMElfl'O, CA 1ISI14 .... -F""I81t)I51..QQO 
Web BIle ..... nwbC&' goy 

"'~Ln. 

September 27. 2011 

el~"'r 

10 / 13 / 20 1) 

8 
~ 

RECEI\IED 
SEP 2 9 11111 

Mr. Jeffrey Szymanski, Environmental Planner 

City of San Diego Development Servlc_ Department \ STATE CLEARING HOUSE j 
1222 First Avenue, MS 501 
San ~iego, CA 92101 

Dear Mr: SZymanski: 

The Native American Heritage Commission (NAHC), the State of California 
'Trustee Agency' for the protection and preservation of Native American cultural resources 
pursuant to California Public Resources Code §21 070 and affirmed by the Third Appellate Court 
in the case of EPIC v. Johnson (1985: 170 Cal App. 3rc! 604). The NAHC wishes to comment on 
the proposed project. 

This leHar includes state and federal statutes relating to Native American 
historic properties of religious and cultural significance to American Indian tribes and interested 
Native American Individuals as 'consulting parties' under both state and federal law. State law 
also addresses the freedom of Native American Religious Expression tn Public Resources Code 
§5097.9. 

The Calffornia Environmental Quality AI;t (CEQA - CA Pubfic Resources Code 
21000-21177, amendments effective 311812010) requires that any project that causes a 

substantial adverse change In the significance of an historical resource, that includes 
archaeolog;cal resources, Is.a 'Significant affacf requiring tha preparation of an Environmental 
Impact Report (EIR) per the CEQA Guidelines defines a significant impact on the environment 
as 'a substantial. or potentially substantial, adverse change In any of physical conditions 'Aithin 
an area affected by the proposed project, including ... 0bJects of historic or aesthetic 
significance.· In order to comply with this provision. the lead agency .. required to assess 
whether the project will have an adverse impact on thas. resources within the 'area of potltntiel 
effect (APE), and if so, to mitigate that effect. The NAHC Sacred Lands File (SLF) search 
resulted as follows: Native AmerlClin cultural resources ware identified in several areas of 
the City of San Diego. 

The NAHC ·Sacred Sites,' as defined by the Native American Heritage Commission and 
the California Legislature in California Public Resources Code §§5097.94(a) and 5097.96. 
Items in the NAHC Sacred Lands Inventory ara confidential and exempt from the Public 
Records Act pursuant to California Government Code §6254 (r). 

Eariy consultation with Native American tribes in your area is the best WiII'f to avoid 
unanticipated discoveries of cultural resources or burialaites once a proiect is underway, 
CWtural1y affinated bibes and Individuals may have knowledge of the raligious and cultural 
significance of the historic properties in the proJed area (e.g. APE). We sb'ongly urge that you 

RESPONSE TO COMMENTS 

NATIVE AMERICAN HERITAGE COMMISSION (912912011) 

4. Commcnt noted. Staff acknowledges that Native AmeriC!U1 cultural re5OU1'CeS have been 
identified within several areas of the City of San Diego. Archaeological and Native American 
monitoring has been included as mitigation within the MND and would preclude a substantial 
adverse change in the significance ofbiBtoricaI resources. 

5. Comment noted. The draft MND was sent to all :individual~ on the recommended list from the 
NAHC, with the exception of the Inter-Tribal Cultural Rl~urce Council. This new group will 
be included in the distribution oftbe finaI MND and will also added to the City's list for 
distribution of draft environmental documents which include a discussion of archaeological 
an:ilor Native American cultural resources. 
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9, 

'7. 

g, 

q 

Tnake contact with the list of Native American Contacts on the attached list of Native American 
~. to see if your proposed project might impact Native American cultural resources and to 
obtain their recommendations concerning the proposed project. Pursuant to CA Public 
Resources Code § 5097.95, the NAHC requests that the Native American consulting parties be 
provided pertinent project information. Consultation with Native American communities is also a 
matter of environmental justice as defined by California Government Code §65040.12{e). 
Pursuant to CA Public Resources Code §5097.95, the NAHC requests that pertinent project 
information be provided consulting tribal parties. The NAHC recommends avoidance as defined 
by CEQA Guidelines §15370(a) to pursuing a project that would damage or destroy Native 
American cultural resources and Section 2183.2 that requires documentation, data recovery of 
cultural resources. 

Consultation with tribes and interested Native 'American consulting parties, on the NAHC 
list, should be conducted In compliance with the requirements of federal NEPA and Section 106 
and 4(1) of foderal NHPA (16 U.S.C. 470 ot '"'Il, 36 CFR Part 800.3 (~ (2) & .5, the Presldont's 
Council on Environmental Quality (CSQ, 42 U.S.C 4371 at seq, and NAGPRA (25 U.S.C. 3001· 
3013) as appropriate. The 1992 SecretaI)' of the Interiors Standards for the Treatment of 
Historic Properties were reviled 10 that they could be applied to all historic resource types 
included In the National Register of Historic Placas and Including cultural landscapes. Also, 
federal Executive Orders Nos. 11593 (preservation of cultural environment), 13175 
(coordination & consultation) and 13007 (Sacred Sites) are helpful, supportive guides for 
Section 106 consultation. The aforementioned Secretary of the Interior's Standards include 
recommendations for all 'lead agencies' to consider the historic context of proposed projects 
and to -research- the culturallandscaoe that might include the 'area of potential effect.' 

Confidentiality of "historic properties of religious and cultural significance- should also be 
considered as protected by California Government Code §6254( r) and may also be protected 
under Section 304 of he NHPA or at the Secretary of the Interior discretion if not eligible for 
nstlng on the National Register of Historic Places. The Secretary may also be advised by the 
fadarallndian Religious Freedom Act (cf. 42 U.S. C., 1996) in issuing a decision on whether cr 
not to disclose items of religious andlor cultural significance identiffed in or near the APEs and 
possibility threatened by proposed project activity. 

Furthermore, Public Resources Code Section 5097.98, California Government Code 
§27491 and Health & Safety Code Section 7050.5 provide for provisions for accidentally 
discovered archeological resources during construction and mandate the processes to be 
followed in the event of an accidental discovery of any human remains in a project location other 
than a 'dedicated cemetery'. 

To be effective, consultation on specific projects must be the result of an ongoing 
relationship between Native American tribes and lead agencies .. project proponents and their 

contractors, In the opinion of the NAHC. Regarding tribal consultation, a relationship built 
around regular meettngs and informal involvement with local tribes will lead to more qualtlati·.e 
consultation tribal input on specific projects. 

If you have any questions about this response to your request, please do not hesitate to 
contact me at (916) 653-6251. 

> 

6. 

7. 

8. 

9. 

RESPONSE TO COMMENTS 

NATIVE AMERICAN HERITAGE COMMISSION (912912011) continued 

Please see Response to Comment 5. In addition, the MND includes mitigation requirements 
that would require tbe preparation of background research including a Y. mile radius 
archaeological record search at the South Coastal Information Center prior to the 
commencement of construction. The record search of the surrounding area would provide the 
historic context and inform the consultant of the cultural landscape for the APE of the project. 

Comment acknowledged. 

Please see Section III and IV of the MMRP under Histor..cal Resources (Archaeology). 
Mitigation measures are in place in case of discovery of human remains and archaeological 
re~ources during construction that would ensure COmpli311ce with Public Resources Code 
Se:mon 5097.98, California Government Code §27491 and Health and Safety Code Section 
7050.5 

Comment noted. The City has gone to great efforts to establish and maintain productive 
working relationships with the Native American commwrity. 

Appendix J – Mitigated Negative Declaration Water Group Job 959 140 | Page



• 
RESPONSE TO COMMENTS 

NATIVE AMERiCAN HERlT AG:E COMMISSION (912912011) continued 

Attachment Nattve AmerIcan contact list 

This page has been left .it1cntionally left blank. 

, 
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.-.............. __ .. -........ ~ .... 
San Diego County 

September 27.2011 

,Iamul Indian Village 
Kenneth Meza, Cfialrperson 
P.O. Box 612 DleguenoJKumeyaay 
lamul • CA 91935 
:amulrez@sctdv.net 
(619) 669-4785 
(619) 669-48178 - Fax 

Mesa Grande Band of Mission Indians 
Mark Romero. Chairperson 
?O Box 270 Dlegueno 
Santa Ysabel. CA 92070 
mesagrandeband@msn.com 
(760) 782-3818 
(760) 782-9092 Fax 

IKurneyaay Cultural Heritage Preservation 
Paul Cuero 
36190 Church Road, Sutta 5 OIaguenoiKumeyaay 
Campo • CA 91906 
(619) 478-9048 
(619) 478-9505 
(619) 478-5818 Fax 

Kwaayrnii Laguna Band of Mission Indians 
Carmen Lucas 
P.O. Box 775 Dlegueno-
Pine Valley • CA 91962 

(619) 709-4207 

i_lilt .. cunwntonly _ of .... ..,. ofthll document. 

Inaja Band of Mission Indians 
Rebecca Osuna, Spokesperson 
2005 S. Escondido Blvd. Diegueno 
Escondido • CA 92025 
(760) 737-7628 
(760) 747-8568 Fax 

Kumeyaay Cultural Repatriation Comrnittee 
Steve Banegas, Spokesperson 
1095 Barona Road DieguenolKumeyaay 
Lakeside • CA 92040 
(619) 742-5587 - ceil 
(619) 742-5587 
(619) 443-0681 FAX 

Ewiiaapaayp Trtbal Office 
Will Micklin, Executive Director 
4054 Willows Road DieguenolKumeyaay 
Alpine , CA 91901 

wmicklln@leaningrock:.net 
(619) 445-6315 - voice 
(619) 445-9126 - fax 

Ewiiaa~ Tribal Office 
Michael Garcia, Vice Chairperson 
4054 Willows Road Diegu8lioIKumeyaay 
Alpine , CA 91901 

mlchaelg@leaningrock.net 

.. (619) 445-6315 - voice 
(619) 445-9126 - fax 

~trlbullon ofttn n.t does not reI ........ nr ~ ofa..ratutofJ' ,.poe"""'!» .......... 111 SectIon 1050.5 of 1M .... IUI .nd s.r.ty Coda. 
4Ion1Ot7.MtJfIMPuMc~cocs.MdSectfons0t7 •• ofthePUblk~CodIt. 

,. lid .. appIl~. for coractlng IocII Ndw. AmerI_ wnr: Npi'd to cullum .-ourc:e. fOI" the propoMd 
ICHiUOttOt1CMe:; CIQA ~ of CompIefion; prapond MItIgmd fMgdIft DKIIiIWllon for .... Citywide .,. .... Projec:ls zot1 ; Ic-ted 
tn. CIlJ gf SIn DIIIgoo S.n DI.., c.urom ... 

RESPONSE TO COMMEI'<'rS 

NATIVE AMERICAN HERITAGE COMMISSION (912912011) continued 
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N=UV~ Amar.can IwOntolct;:; 
San Diego County 

September 27, 2011 

Jarona Group of the Capitan Grande 
; dwln Romero. Chairperson 
1095 Barona Road Diegueno 
.akeside • CA 92040 
Ijje@barona·nsn.gov 
~19) 443-6612 
!19-443·0681 

_a Posta Band of Mission Indians 
3wendolyn Parada, Chairperson 
::1'0 Box 1120 DieguenoJl(umeyaay 
"",ulevard • CA 91905 
]parada@lapostacaslno. 
:,19) 478-2113 
; 19-478-2125 

~ Pasqual Band of Mission Indians 
' '''len E. Lawson, Chairperson 
PO Box 365 Diegueno 
Valley Center. CA 92082 
a.llenl@sanpasqualband.com 
(760) 749-3200 
(760) 749-3876 Fax 

llpay Nation of Santa Ysabel 
Vlrgll Perez, Spokesman 
PO Box 130 Diegueno 
Santa Ysabel. CA 92070 
IJrandielaylor@yahoo.com 
1760) 765-0845 
(760) 765-0320 Fax 

. lIsils current onlJ .. ofthedMe ofttlls document 

Sycuan Band of the Kumeyaay Nation 
Danny Tucker, Chairperson 
5459 Sycuan Road DieguenolKumeyaay 
EI Cajon • CA 92021 
ssllva@sycuan·nsn.gov 
619445-2613 
619445·1927 Fax 

Viejas Band of Kumeyaay Indians 
Anthony R. Pico. Chairperson 
PO Box 908 Dlegueno/Kumeyaay 
Alpine • CA 91903 
lrothauff@viejas-nsn.gov 
(619)445-3810 
(619) 445-5337 Fax 

Kumeyaay Cultural Historic Committee 
Ron Chrtstman 
56 VleJas Grade Road DleguenolKumeyaay 
Alpine • CA 92001 
(619) 445-0385 

Campo Kumeyaay Nation 
Manlque LaChappa, Chairperson 
36190 Church Road, Suite 1 DieguenolKumeyaay 
Campo • CA 91906 
mlachappa@campo-nsn.gov 
(619) 478·9046 
(619) 478-5818 Fax 

~rlbullon of this list don not Nhve _ny ,...on of the .-tutory _ponslbllllJ .... ned In s.ctIon 7O!iD.5 of the HNIItI_nd a.r.ty coct., 
.'~on SOI7.14 oflN Public RinouralS c:c.cs. _nd s.caon 1017 .• of the PublI~ ~ c:c.cs. • 

• nsl t. _ICIIIM for conlIIctlng Ioc:III NIIIfwo Amel1cll .. """ .-g,rclio cultural.-..n:a ,." the propoNd 
CHftG1tOlt04l; CEQA Nadctl or CGnIpIMIon; PI'OfII*Id ....... ,...... DKIu'don for ttl_ Cltywl_ ~ PrajM:ts 20ft; IoctItMI 
hoi en, or ... D"ItO; s.rt ~ c.lII'omf& 

RESPONSE TO COMMENTS 

NATIVE AMERiCAN HERITAGE COMMISSION (912912011) continued 
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~ ... V" . ...... _. __ ......... ·_ 
San Di_ County 

September 27, 2011 

!lai Nation of Santa Ysabel 
) lint Unton, Director of Cultural Resources 
:J .0. Box 507 OieguenolKumeyaay 
3anta Ys_l. CA 92070 
~lInton73@aol.com 

:760) 803-5694 
'1IInlon73@aol.com 

Manzanlla Band of the Kumeyaay Nation 
I-Elroy J. Elliott. Chairperson 
P.O. Box 1302 OleguenolKumeyaay 
Ilaulevard • CA 91905 

1
619) 766-4930 
619) 766-4957 - FAX 

l(umeyaay Oiegueno Land Conservancy 
M. Louis Guassac 
P.O. Box 1992 DleguenolKumeyaay 
Alpine • CA 91903 
gUBSsacl@onebox.com 

1619) 952-8430 

Inter-Tribal Cultural Resource Council 
Frank Brown, Coordinator 
:~40 Brown Road DleguenolKumeyaay 
.~Iplne • CA 91901 
;=IREFIGHTER69TFF@AOL 
COM 
( 619) 884-8437 

1'1 lilt .. cunwnt only .. of 1M ~ ofth .. cIocuIMnt. 

Kumeyaay CulbJral Repatriation Committee 
BemiCe P-aipa, Vice Spokesperson 
P.O. Box 1120 Dlegueno!Kumeyaay 
Boulevard • CA 91905 
(619) 478-2113 

,U1bution Glth .. l ... d_ not I'IIIIIIn any PII- 01 billalutary .-ponslbilltr .. cMned In SedkIn 7050.5 of the HRIIh .nII klMY Code, 
don 1OIf.l4oflM Publl~ ~ eo. .... ihcIIon 1011 .• GItha Publl~ Rftou_ Code. 

l'llld '- .ppI~_ far contacting IoAI N.av. A_rkIIr.wIth,...:l to 1;ll1tU1'll1 __ forlhe ~ 
ICHaOt10810411i: ~ NoItcIo orCGmpletlon: prGpOMd MIIIgMId,....uw. ~on f'arthe~PIpeIII'" Prat-* 2011: ~ 
If» CItr of IIIn D""'i 8 .. DIego CaIIfomiL 

RESPONSE TO COMMl:NTS 

NATIVE AMERICAK HERITAGE COMMISSIO)I (912912011) continued 
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Water Boards 

State Water Resources Control Board 

OCT 1 0 2011 
Jeffrey Szym ... ki, _ Planner 
Cly 01 San Diego, Dovel""","", Serviceo Doport",o"t 
1222 FIrSt Avenue MS 501 
San Diego, CA 92101 

Clear Mr. Szymanski, 

~~o . • _" .... 
~-.... 
~ _~,OO""_ 
..,.., :.-::.:::.::.:. _'00'_ 

ISlMND) FOR THE CfTY OF SAN DIEGO (CI1Y); CITW/IDE PIPELINE PROJECTS :roll 
(PROJECT): SAN DIEGO COUNTY; STATE CLEARINGHOUSE NO,2011091045 

We understand the City maybe pursuing Clan Water St.le RevoMng Fund (CWSRF) financing for 
this Projeol I>A. funding agency and a _e agency with jurisdiction by law to prooeMI, enhance, 
and reetora the quaIty of Calfforma'. water 1'MOUrC8S, the State Weer Ruources Control Boan:I 
(Slate Water Boanl) Is providing the following InfonnlliDn for the ."., D1 .. '" otaI document prepared 
for the Project. 

rio ... provide u. with the following documonto applicable to the proposed Projed: (1) 2 copies 01 the 
\!.:::./ draft and finoIlSlMND, (2) the resolution adopting/certifying the ISIMNO making Calfomla . 

Environ_ Quality Ad (CECA) ftndIngl, (3) 011 comm_ .-during the ...- period _ 
the City'. respon .. to those comments, (4) the adopted MltiglliDn Monitoring and Roporiing 
Program. and (S) the Notice of Determination filed with the Governor's Offtce of Planning and 
Research State ClearinghoUie. In addition, we would appreciate notioea of any hearings or meetings 
held regarding environmental ",view oI.,y projects to be funded by the _e Wiler Board. 

The Slate W_ Board, Division 01 Financi8lAssislance, Is __ lor administering CWSRF 
fUnds. The primary purpoee for the CWSRF Program is to implement the Clean Water Act and 
various state IIWI by providing financial aHiatance for wastewater treatment facilities necessary to 
prevent water poUution, recycle water, correct non point source and Itonn drainage pollution 
ptDbIemo, and provide for ntuary enhancement. and thereby protec:t and promote health, oafety _ 
vweHare of the inhabitants of the stMe. The CWSRF ProgrIm pr'O'IkIea Ir.JIiV b Ita est flM'lding equal to 
one-harf the most recent State General ObItgation Bond Rates with a 2O-year term. Applications are 
accepted and processed continuously. Pleue refer to the State Water Board's CWSRF website at 
WWN_wa1erb9lrds ca.gov/wattr issue!lprogramslgranls !oanlfsrflindex..html. 

The CWSRF Pro9nom 10 par1laly funded by the U.S. Environmontal P,_, Agency and oeq ..... 
additional ·CEOA-PkJs" envtronmental docunentatIon .nd review. FDU" encfosures .-e Included that 
further. explain the environmental nwiew procell and some _01_1 oequlremen1a in the 
CWSRF Progr1lm. The State Water Board il rwquired to consult directly with agencies responsfble for 
Implementing federal environmental laws and regulations. Any environmental issues raiud by federal 
agoncies or their roprooentlllvn will .-d to be _ prior to state W_ Board IIW"vaI of. 
CWSRF funding commltment for the proposed Project. 

CHNIut, R . HOI'I'IH, CHAlRMA>' I TH();Wl He-. .... 0 , I)IlCltf",E D~ICf<>OOI 

------,coo=,c,_-cc::-;_==:::.c. ~::'_,~7w.;~~-.-... -_-,oo.~~~,Z-oIOO.C,-_-C,.C. =_=_=.-...-=-:. 

0 ---· .... • 

RESPONSE TO COMMENTS 

STATE WATER RESOURCES CONTROL BOARD (9/1012011) 

10. This comment does not address the adequacy oftbe CEQA document; therefore no response is 
necessary. The cDmment letter has been forwarded to the e.pplicant City Department that is 
pn::paring the "CEQA-Plus" materials requited for the CWSRF Program. 
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Mr. Jeffrey Szymanski - 2 -

" is ~ 10 ncIe Ihat prier to a CWSRF IImd1ng commitment, proje<:to "'" oubjod to provision. of 
the Fedwal Endong..-od SpecIes Ad, _ must _ Section 7 cIeanInce fn>m tho U.S. Fish and 
Wildlife ServIce (USFWS), and/or NatIonal MorIne _ Service (NMFS) for ony"pQlentialetlaets 
to epeclal status speciel. Plene be advised that the State Water Board will consult with USFWS, 
andlor NMFS regarding all federal special SWtuaapedea the Project has the potenti.' to impact if the 
Proje.ct is to be funded under the CWSRF Program. 

The City will need to Id."tify whether the ProJed wlU Invofve any direct a1'fectI from construction 
octivItIes or incInct oIfeds, IUell as growth incIuoement, that may atIed _Iy _ threatened, 
endallgerad, or candkJate species thai: ~ known, or have a potential to occur on-lite, h1 the 
surrounding area. or in the service area, and to kienttfy applicable conservation meatUreI to re;.a 
"""'effecIs. 

In addition, CWSRF proje<:to must comply wilt! ___ pertaining to cultur8lresources, 
• pecifIcaIly _ 108 of the National HIstoric "-orvotlon Ad. The S_ W_ Board hOI 
responsibility for enluring compliance with Sectfon 108 and the State Water Baerd', Cultural 
Reeources Offtcer (eRO) must consult directly with the Califomla State Historic Preservation OMcer 
(SHPO). SHPO con.ultation is initiated whan .utftcient information I. provided by the CWSRF 
applicant. Plaase contact the CRO, MI. Cookie Him, at (918) 341·5690, to find out more lboutthe 
requirements, and to Inillatethe Section 108 prooool Wthe City_ to pu .. .,. CWSRFfinanclng. 
Note that the City will need to identify the ArM d ~ Effect& (APE), including """"ruction and 
staging are.. Ind the depth of any exca~atioI i . The APE ill three-<fIrnensicJ and fndudes aD areas 
that may be _ by the Projed. The APE -'-!he _ ... and _. below grnund to 
the depth d ony Pn>jed oxcavations. The roconlo _ ~ ._ be modo f« an .... ~ 
than the APE. The oppIopriato area.- for _ proje<:to but _ be drown lalll& enough to 
provide information on what types d sitos may e>dot In the vicinity. 

Other federal requirements pertinent to the Project under the CWSRF Program Include the follO'Hlng: 

A. Compliance with the federal Clean Air Act: (I) Provide air qUllity studl .. that may have been 
done far the Projed:; and (b) if the Projec:t I, In a nonattainment arN or attainment area 
subject to • maintenance plan; (i) provide a II.WM\arY of the estimated ernililionl (in toni per 
yea~ that _ pPOd8d fn>m both tho conotrucIion and operation of tho Pn>jed for each 
federal aitefiII ~ in 1 r ...... Ilai.ilent or maIntenanoa __ , and indicate if the 
"'-"''"'tdollgnatlonll''-,_,or_('~); OQWem_ .... 
above the f_ de ml_ lewll, but the Project is sized to.- only the needs of CUITent 
population projodionllhat are used In the approved State Irnplementotion Plan for air quilty, 
quantitatively IndiClile how the propoled CIIPlclty increase was calculated uling pcpulati:Jn 
projection •. 

B. Compliance with the Coutal Zone Managemont Act: identify whether tho Project I. within a 
coastal zone Ind the statu. of Iny coordlnetfon with the California Coutlll Commission. 

C. ProtectiCJn r:A WeHIInds: fdently any portion d the prapoeed Projed ..,. that may contai!'l 
area tIwt.ttoukl be fIYa.ted fer ~ or U.S . waters "''c.ticH1 by the U.S. Army 
eo.". d E~ (USACE), or l1Iquiro • ponnl fn>m tho USACE, _ Identify tho statu. d 
~ with tho USACE. 

D. Compliance with tho Migratory Bird Treaty Ad: Lilt any _ proIecied under this Ad !hat 
may be impacted by"the Projed and identify conservation measurel to minimize Impacts 

RESPONSE TO COMMENTS 

STATE WATER RESOURCES CONTROL BOARD (9/1012lH I) 
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Mr. Jeffrey Szymanski - 3 -

The Slate W_ Board has no comments at this time. Thank you for the oppc~unity to review the 
City's I~D. If you have any questions or concerns, please feel free to contact me at 
(916) 341-5856 or akasl1koli@waterl>oardll.ca.p , or Terry Singletoo at (916) 341-5666 or 
TSingIetoI\o-te,_.CII.gov. 

Sincerely, 

AL1\;0~ 
Ahmad Kaahkoli 
Environmental Scientist 

ee: state ~Iearinghou.e wlo enclOlurel 
(Re: SCH# 2011091045) 
P. O. Box 3044 
Sacramento, CA 9!5812-3044 

. bee: Lisa Lee, OFA 
Cookie Him, OFA 
_ Kashkoli, DFA 
Pete Mizera, OFA 

Encloeures (4) 

1. SRF & CEQA-Ptus Requirements 
2. Quick Relen!nce Guide to CEQA RaquIretnetU for stale ReYOMng Fund l.oono 
3. Instructions and Guidance for "env. .. ",.,.,,laf ~ Irlonn_ 
4. BasIc CriIerio for CUtunII ROIOUOH Roports 

RESPONSE TO COMMENTS 

STATE WATER RESOURCES CONTROL BOARD (911012011) 
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• 
STATE OF CALIFORNIA 

Governor's Office of Planning and Research 

State Clearinghouse and Planning Unit 

·-;-fllt 
(~.J 
~ .. ~ 

~a.B.mwnk. 
a.- ""''''"' m.-

/1. 

11. 

Octobel" 14. 2011 

Jeffrey Szymamki 
City ofsanCicao 
1-222 Fint AVII!DUC, MS-SOI 

. SanDie8O> CA 92101 

Subject: Citywide Pipeline Pluj"" 201 t 
SCHI~ 2011091045 

Dear Je£by Szymanski: 

The cncbled eonmt::Dt (s) on your Mitigated Negati", DedaratiDn was ('M:re) received by the State 
CearinpouIeaftcrthe end oftbc.tata n:vicwperiod, which cklled 011. Ckloba: 13, 2011 . We are 
forwaniing theae c:outmeIlts 10 you becaaIe !bey poviIk iab:mat:i£m (II' raise iIIuet that aboWd be 
IIddrcucd ill yoor fiDal enviromneDtal ~ 

The C.1ifbmia Bnvironmental Quality Act does not rcquife Lead Agencica to rCIpODd to late cOllllntDtl. 
However, we encourage you to incotpon.te these additiODIl commenta into your final environmental 
document ,lid to consider them prior to taking final.ctfcm 011. the proposed project. 

Please t:outact the ,State CIcarirJabouSe It (916) 445--0613 if you have any questiom GODCCf1li..ng the 
W'dOWDenW review proceN. Hyou. have. ~ xegarding the ~named project, plcue refer 10 
abe t=l-dipt.statc ~ 1IWIlber(2011091045) wbcnOlllllmeting thiI ofUce. 

Sincerely, 

~~ 
1lDcl""",. 
cc: Resources A&ency 

lCOO 'l'BN'm BTRnT P.O. BOX aD," BA.CBt\JdllNTO, 0ALIr0BNIA 1168u.aO" 
'I'EL (Bll) f46.Q813 rAX(81a) Ul-8018 __ .apr.ia.p 

RESPoNSE TO COMMENTS 

CALIFORNIA STATE CLEARING HOUSE AND PL/,NNlNG UNIT (10/1412011) 

11. TIle City acknowledges that the comment letter from Th;: California Department of Fish and 
Game (CDFO) WI!: received after the end oftl:e state review period ended . 

12. TIle City responses to the CDFG comment letter are incluchd herein. 
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Odober 11, 2011 

Mr. Jeffery SzYmanski 
City of San Diego 
Development Services Center 
1222 First Avenue, MS 501 
San Diego, CA 92101 

/tAre 
IO/J3/UJIJ 
€ 

RECElVED 
OCT 1 4 1011 

STATE ClEARING HOUSE 

Subject: Commenta on the Draft Mitigated Negative Declaration for Citywtde PlpeUne 
Projects, City of San Diego, San Diego County, California (Project No. 255100; 
SCH '2011(81045) 

Dear Mr. Szymanski: 

The Department of Fish and Game (Department) has reviewed the above-referenced draft 
Mitigated Negative Declaration (MND). dated September 14, 2011. The comments provided 
herein are based on infonnatlon provided in the draft MND. our knowledge of sensitive and 
declining vegetation communities in the County of San Diego, and our participation in resionsl 
conservation planning efforts. 

The following statements and comments have been prepared pursuant to the Departmenfs 
authority as Trustee Agency with jurisdiction over natural resources affected by the projet..1. 
(CECA Guidelines §15386) and pursuant to our authortty as a Responsible Agency under 
CECA Guidelines Section 15381 over those aspects of the proposed project that coma under 
the purview of the California Endangered Species Act (Fish and Game Code §2050 at seq.) ilnd 
Fish and Game Code Section 1600 at seq. The Department also administers the Natural 
Community ConseNatlon Planning Program (NeC?). The City of San Diego (City) participates 
in the NCCP program by implementing itS approved Multiple Species Conservation Program 
(MSCP) Subarea Plan. 

The proposed project covers flve near-term· pipeline projects (Harbor Drive Pipeline, Water 
Group 949, Sewer Group 787. Water Group 914, and S8YI8rNl/ater Group 732), as well as any 
subsequent future pipeline projects. The project description specifies that the constructic,n 
footprint for a typical pipeline project, including staging areas and other areas (such as access) 
.would be located within City Public Right-of-Way (PROW) and/or within public easements and 
may include planned pipeline construction with private easements from the PROW to the 
service connection. The typel of projects evaluated in the analysis consists of sewer and water 
group jobs, trunk sewers, large diameter water pipeline projects. manholes and other nec:essary 
appurtenances. The project scope defines that all associated equipment would be staged in 
existing PROW adjacent to the proposed work araa(s). The project analysis concludes that no 
impact would occur to Sensitive Biological Resources or Environmentally Sensitive lands as 
defined by the Land Development Code and the project would not encroach into the City's Multi
Habitat Planning Area (MHPA). 

Conseroino Califomill's 'WiIiilife Since 1870 

RESPONSE TO COMMENTS 

CALIFORNIA DEPARTMENT OF FISH AND GAME (10113/2011) 
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,3. 

4-. 

Mr. Jeffery Szymlnskl 
Cd_ll.2011 
Page 2 of3 

We offer OLr recommendations and comments to assiet the City In avoiding, minimizing, and 
adequately mHi;Btlng project rei.tad impads to biological relourcea, and to enlura that the 
project Is conslltent wfth ongoing regional habitat planning .tTorts. 

1. The Irritial study ~nceS·that along wlh the envifonmert&l"ana/ysia that covens the five 
near-term pipeline project8. any lobMquent fImnI plpoIIno projocbI would be reviewed for 
coneisIency with tho ai1aIysIo _ in the CitywIde Pipeline Prt>jo<:t MNO. Fur1Iler. tho 
initial study slotH 'Where " can be determined ht tho pmjed Is "consistent" with tile MND 
and no additional potential significant Impacts would occur pursuant to State CEQA 
Guideline §1 5182 (I.e., the involvement of naw significant environmental effects of a 

• lubstantJallncra ••• in the severity of previously Identttied .effecta) or If the project would 
resUt In minor ted'inical changeIi or .tditions, then an Addendun to this MHO would be 
~11KI purouont to §15164. Whore future projocbI .. fuood not to be conolstent with this 
MHO. then a MW Initial Study ond pmjed specific MHO _ be ~." From a 
s_ and proc:edtraI context of CEOA, the Deparu,""" ~ the application DIan 
forthcoming analysis cover1ng Winy subsequent Mure pipeline projects- as tiering upon the 
project MNO; consequently we consider the City', environmental determination problematiC. 
lackfng auppl.mental guidance from the lead agency, the Department Interprets this 
approach al essentially "tiering" upon thjl MNO as aU aimilar typel of "future pipeline 
projects" will be prc<:e8$Od ..- In addendum to the odopIed dcx:ument. ~ ~ .. the C~'I 
intent to tier upon this !.INO and apply I to _ futuna pIpeIne projocla, we would focuo 
otIention to CECA Guidellnes. Sedion 15152(b) and Plblc R......-ces Code, Sediona 
21093-21094, which deftnes Hering .. being appropriate when the sequence of ana/ysisi8 
from an environmental impact rwport (EIR) prepared for a general plan, policy, or program to 
an EIR or negative declaration for another plan, policy or program of '"sar scope, or to a 
site-specffic: EIR or negative declaration. Additionally, we would highlight Public Resources 
Code. Sedfon 21166 which preclude. any fImnI pmjedo with oIg_ Impad from tiering. 

Based on tho _ CECA sedIono cil2d above. tho City's aPl'f1)OCh to -11 "fie(' 
upon this MNO has not bean fully aupported In the analysis. TI1e prasumplion provided In 
the initial study I. that at the time when the ~ can _no that any forthcornlng projoc:t 
il ·conllstent" with the baseline analysis provided in the project MNO, any subsequent 
CEQA analysla/processlng would be limited to preparing an Addendum to this MND. In 
contrast, when considering CECA Guidelines, Sectfon 15162(a), we believe that it has been 
misapplied IS currently .xpllli_ In the processing guidance provided in this MND (I. •.• 
§15162 is boing applied to <XM!r futurw pmjeds when dearly the mont of §15162 iolmilBd 
to • single pmjed). TherwIont,"" ~!hoI the City reevaluate tho staIutoty ma_ 
under the CECA and the d""""sIa"""" for when any IlUbeaquent fI.ture pipeline pmjeds 
could be procnaed from an adopted environmentlll document. 

2. The biological resources analYIls determined that for those five near-term projects that are 
located within the public rightoQf..way no significant pmjed-related impacts on biological 
11!8OU""," _ occur. Compliance with CECA Is predicated on • c:ompIeto and ac:curWI 
deaajption of the ·envliCAiiiJeiibll utting" that may be IIfJect:ed by the proposed pro;ect. We 
feel there 10 imlted infoImaOOn in ~ doftnIng (1) ~..n _ of tho PROW (e.g., 
are there .re .. of tho PROW ttlat extend odt_ existing paved _yo); (2) proximity to 
enVironmentally sensitive land. to the PROW; and (3) accurate environmental baseline 
condition. of III proposed staging area. (which should Indude a qualmad biologist 
evaluating thoM existing site conditions). AbRnt a complete and acx:urate description of 
the existing physlclll conditions in and around an of the projects, we belieVe relying on the 
current environmental determination In this MNO coukf result in an lncomp6ete or tnaccurate 

RESPONSE TO COMMENTS 

CALIFORNIA DEPARTMENT OF FISH AND GAME(IO/1312011) continued 

13. The discussion within CEQA Guidelines section 15152(B) discusses tiering documents in 
terms ofEIh; however, the section does not definitively state that tiering documents require 
the preparation of an EIR and often timet; the term EIRis med universally to refer to MNDs 
and NOs. (Ste also Guidelines section 15152 (b): "Agm.cir.:s arc encouraged to tier the 
c:.nv:ironmental analyses which they prepare for separate butrelated projects ... j Please refer to 
CEQA Guidelines section 15064 (Determining the Signifi~ of the Envirorunentai Effects 
Caused by a Project) which clearly states when the preparatiClD of an EIR would be required. In 
accordance with CEQA Guidelines section 15064(8)(1) a draft EIR is prepam;l when there is 
substantial evidence, in light of the whole: rccard heron: a had agency, that a project may have 
a significant effect on the environment. Guidelines scdiOD iS064 (00) also provides: "(3) If 
the iead agency determines there is no substantia!. evidence !hat the project may have a 
significant effect on the environment, the lead agency sh.all prepare a negative declaration 
(Frjends orB Street v Ory of Hayward (980)106 Cal. ApD ' 3d 988). 

In accordance with CEQA Guidelines section 15063 the eily conducted an Initial Study of the 
Citywide Pipeline project and it was detc:mtiDcd that the Jl'oject, with mitigstion, would not 
result in significant unmitigated impacts and an MND W 611 prepared. 

In addition, the comment letter from CDFO states that Publio Resources Code, section 21166 
precludes future projects with significant impacts from tie:in.a. As mentioned above, an Initial 
Study was conducted and significant impacts were not id..-ntified which could not be mitigated 
to below a level of significance. 

The MND analyzes Citywide pipeline projects on a "progrwnnatic" level (i.e., as a whole at a 
broad level of detail), but also analyzes the proposed projects on a site-specific basis where 
appropriate. As stated in the draft MND subsequent pipeline projects located within the 
developed public rigbt of way will be reviewed and where it can be determined that the project 
is consistent with the MND pursuant to CEQA Guidelines settion15162 any necessary CEQA 
document will be prepared or if the project would result in 'Ilinor teclmica1 chanaes or 
additions, then an Addendum to this MND Yo<!\l.lc he ","pm<! pursuant to CEQA Guidelines 
section 15164. Pursuant to CEQA Guidelines ICClionlSl62tlle Lead Agency has the ability to 
analyze propom projects with previously certified environlIlental documents and neither 
CEQA GuideIi.."les sections 15162 or 15164 limit the application to an individual project. In 
fact, CEQA Guidelines section 15162 (b) states: '<If changes to a project or its circumstances 
occur or new infonnatiOD becomes available after adoption of a negative declaration, the lead 
agency sball prepare a subsequent EIR if required. under subdivision (a). Otherwise the lead 
ageacy sbalI determine whether to prepare a ~uent rqative declaration, an addendum. or 
no further documentation." 

The City has utilized this procedure numerous times in the past without challenge. We note 
that CDFG has used the programmatic MND procedun: in the past as well. However, we 
welcome your additional input on this issue as wt continue 10 evaluate the statutory mandates 
under CEQA and the circumstances for when any subtequeat future pipeline projects could be 
processed from an. approved c:nvironmcnUl document as )'00 requested we do in your October 
11.2011 comment letter. 
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IS, 

Mr. Jeffery Szymanskl 
October 11, 2011 
Pago 3 of 3 

onaIysIo 01 prcjecI-<&Iated environmental inp8CIs by the CI1y. Also, the Initial study 
discusses that near·term projectl may beloeated in close proximity to, or adjacent to the 
City's MHPA, but not within the M-iPA, The CECA Is intended 10 _InfOlmed public 
decision maklng; therefore we believe that It would have been appropriate to include 
COfTesp nding ftglres·1n the initial'study that depict the MHPA boundar1el in reI8tionahip to 
011 of the anticipated constructlon-n!l-_. Thei10 Is the intent provided in the MND 
to avoid any direct, Indired and cumulatively aigniflcant impacts to environmentally sensitive 
lands, haNever whether there lalUfficlent information pnMded in the environmental anatys\a 
.to.demonstrate that condition remains In question. Adcfltionany, In evaluating the MHPA 
La'Id Use Adjacency Guidelines that were provided in the MNO, there are a number of 
referrals for development wtthin or adjacent to the_MHPA. If It is correct that the near-tsrm 
projectl would entirely avoid the MHPA then it appears appropriate for the mitigation 
Iang~ 10 spociIi<:ally state that condition. 

3. The Initial study identifIeS thai: construction for the near.tenn projecta is anticipated to occur 
during the daytime hounl. Should IheIe be any potential for _ activ1llos 10 occur 
during. evening hours then the mitigation mealures that are currently provided In the MND 
for addAlSSlng indirect _10 M-iPA preoe<Ve lands should be revised 10 indOOe 
conditions that: specify that an auxiliary construction.related lighting shall be shielded In' 
proximity to the MHPA 

The Department requests the opportunity to review any revision to MND prior to finalization to 
en&O!e that the com ....... and recommendations, _ned _, IIl'8 adequately add_. 
We appreciate tl'le opportunity to comment on the MND for this project and to assist the City in 
further minimizing and mitigating prcjecIlmpadolO biological noaourooo. ff you Ilave questions 
or corrmanta regarding this lotter, please _ Paul_ of the Departmont at 
(858) 837-5510. 

~/~ 
Edmund Pert 
Regional M.nag~r 
South Cooet Regoon 

co: Stale C1ear1nghoose, Sacramento 
Patrick Gower, USFWS, Cartsbad 
Paul Schlitt, San Diego 

i 
!. 

RESPONSE TO COMMENTS 

CALIFORNIA DEPARTMENT OF FISH AI-;1) GAME(10l1312011) continued 

14. The MND and Initial Stndy Checldi .. have been upda1ed to Include athorough deooripliOl of 
the projects that are adjacent to the MHPA. In addition, a graphic have been added for Group 
Job 949 - Site 2 which depicts the projcd.location in relation to the MHPA. The Land U lie 

Adjacency Guidelines (LUAGL) provides additional assurances that development adjacent to 
the MHPA would DOt result in direct or indiroct edge effects from constrUction related 
activities. No projects have been or will be implemented under thia MND which an: wilhin the 
MHP A The LUAGL measures would be implemented wnen a pipeline project is within 100 
fed from the edge of the MHP A and would be moniu>red for compliance by aqualified 
biological consultant. The MHPA LUAGL measures in the MND have been modified t/) 
eliminate references to "within the MHPA." Please not= lovw:ver, thai: many existing pned 
public right-of·ways may cross over areas mapped. within the MHP A but would not resu.lt in 
any direct impacts to the MHP A. Please note that Sewer Group 787. which is adjacent '0 the 
'MHPA, has been removed from ~s project. 

15. l'lease see section A. I. 5. of the Land Use MMRP in tr..e MND which requires adequate 
shielding to protect lCIlSitive habitat. In addition, section A. m. A. 3. of the LInd Use MMRP 
in the MND require. that periodic night inspections be conducted to verify that all lighting 
adjaceot to the MHPA be directed away from the Preserve. 
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9,"':0 00 
+ Ct. .... ~ ... 
~ .. San Diego County Archaeological Society, Inc. 

:: W ... Environmental Review Committee 
" .. 
.... .,.. o~ 5 October 2011 

'0 .. 

I~, 

n, 

4:0QI Cr.\. 

To: 

SUbject: 

Mr. Jeffrey Szymanski 
Development Services Department 
City of San Diego 
1222 First Avenue, Mail Station 501 
San Diego, CaHfomia 92101 

Draft Mitigated Negative Declaration 
Citywide Pipeline Project -- 2011 
Project No. 255100 

Dear Mr. Szymanski: 

I have reviewed the subject DMND on behalf of this committee of the San Diego County 
Archaeological Society. 

Based on the information in the DMND and initial study, we have the following 
comments: 
1. It is not clear why Water Group 949 does not include archaeological monitoring 

mitigation measures for some or all of the PClItions where the line is install~d in new 
trenches. 

2. The last sentence of cultural resources mitigation measure IV.5.d appears to be 
missing one or more words. The portion in question currently reads " ... appropriate 
treabnent measures the human remains and buried with Native American human 
remair\9 ... " 

Thank you for the opportunity to review and comment upon this DMND. 

cc: SDCAS President 
File 

Sincerely. 

C: . ~~r. 
es W. RO~le.Tr.,Cbag;?oP 

Environmental Review Committee 

P.O. Bolt 81100 . S4n Diego. CA 92138-1106. (858) 5J&.0935 

RESPONSE TO COMMENTS 

SAN DIEGO COUNTY ARCHAEOLOGICAL SOCIETY, INC (10/512011) 

16. Water Group 949 would be located in three different areas ~lithin the City of San Diego: 
Skyline-Paradise Hills, University/Clairemont M::sa. and (}I'cater Golden Hill! Barrio Logan. 
New trenching would only occur in the Clairemollt Mesa area, and existing previously 
excavated trenches would be utilized in the Greater Golden Hill/Bamo Logan and Skyline
Paradise Hlils areas of the City. The Univusity/Clairemont Mesa area is not located on the 
City of San Diego's Historical Sensitivity Map and therefOll' archaeological monitoring would 
not be required for this project SCiMent. A1i mentioned previously, the existing trenches would 
be utilized in the other areas where native soils have alrud~ been disturbed. Thetefore. 
arehacobgical monitoring would not be requited in these ar~ 

17. Comment noted. Staffhas reviewed the section from the MtARP and determined that the 

language: in subsection "d" came directly from the Public R.£:sources Code and three words 
were somehow omitted when this section of the City MMRP was created. The missing words 
have been added to section IV.e .S.d of the arclw.'ologicai 1Y.~ and shown in underline 
for:nat The master MMRP has been updated and BAS stdfhavc been notified of the revision 
for future environmental documents. 
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RINCON BAND OF LUISENO INDIANS 

llb, 

~. 

Culture Committee 
1' . 0 n,,, (,J( Va ll e :' (',"Ilh:r 'I;OI\ ~ P -{.Ol ': '1 1 _;1, ] 1 (7b-O}~" '? " 2 (;;" r " 

September 2B, 2011 

To whom It may concern 

On behalf of the Rinoon Band of Luiseno Indians, I have received your letter. We thank 
you for informing us of the projects you propose and for induding us In your research to:' 
cultural resource identification on the property. However the araa Is not In the Luisana 
Trlbe'sle<rikxy. W. highly """""",end that vou seek IIle assistance ofllle tribes that are 
located in the area of potential effect. 

Although the Rincon Band of lulseno Indians does not have cultural slgnificanoe in this 
area; we 'MlUki ike to recommend the foIowtng guidetlnes. The fnt recommendation is to 
contact the trbes In the tenitory to receive instructions on how to handle any findings 
appropriately according their custom and Ir3dition. Second to have Native Am.rlcan site 
monttors on site to Identify artlfacts that may be found cUing any ground disturbance In 
ooIer to have the _ handled with dignity and ~ should human nomaIns be 
dfscovered foIow the CaHfomia Resource Code 5097.98 and the procedures in this 
section. 

Once agein IharI< vou for informing of you' project and kOOlling Native Americans 
Informed of thasa projects. We wiah you success in your endeavors and hope the project 

is completed with the eatistadion of all parties Involved . 

. so~~w 
~~Hure eoomu.e Olar 

BoMnlctti 
Tribal OW"".., 

Stq)hlnie Spencer 
Vice ChlitWomlJl 

Charlie Koib 
Caun""M .... ber 

Sieve Slalli,.. 
Coun~ MemIMr 

Laurie GonzaICi 
ClKInCIlMember 

RESPONSE TO COMMENTll 

RINCON BAND OF LUISENO lNDIAN& (912812011) 

18. Comment ... Iod. PI...., sec Response to Comment S. The d,:aft MND was senllO all 
individuals on the n:commended list from the NAHC, with the exception of the Inter-Tribal 
Cultural Resource Council, this group will be included in th: distribution of the final MND. 

19. Please sec section B of the General Requirements oftbe Ml'JD and Section A. 1. of the 
Hilltorica1 Resources sectiOD of the MMRP which requires Native American monitors to be 
pI'f-sent oD...Jite during all construction related acti.vities. 
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Citywide Pipeline Projects-Project No. 255100 
Harbor Drive Pipeline I PrQject No. 206100 
City of San Diego - Development Services Department 

_ Harbor Drive 1 sl Pipelln" (HOi) 

~ Harbor Drive 2nd PipeHne (HD2) 

FIGURE 

No. 1 
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City of San Diego - Development Services Department 
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Citywide Pipeline Project-Project No. 255100 
Water 949 Site 21 PrQject No. 232719 
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INITIAL STUDY CHECKLIST 

1. Project TitlelProject number: Citywide Pipeline Projects 

2. Lead agency name and address: City of San Diego, Development Services Department, 1222 
First A venue, MS 501, San Diego, CA 9210 I 

3. Contact person and phone number: Jeff Szymanski, Associate Planner, 619-446-5324 

4. Project location: Near-term and future projects would be located within various public right
of-ways (PROW) within any community planning areas in the City of San Diego. All project 
sites and areas of potential affect would not support Sensitive Biological Resources as defined 
in the Land Development Code (LDC) §143.0110. Project locations may be within the State 
Coastal Zone and/or within the City of San Diego's Coastal Zone and/or within Designated 
Historic Districts. Project locations and the associated areas of potential affect may be adjacent 
to, but not encroach into the Multi-Habitat Planning Area (MHPA). Specific locations for near
term projects analyzed in this document are included below under Item 8 - Description of 
Project. 

5. Project Applicant/Sponsor's name and address: City of San Diego, Engineering &Capital 
Projects Department, City sf Sen Diege Public Utilities Department - Water DepliftmeBt and 
City ef SIIIl Diege MIiltf9jlelitan Waste Water Division (MWWD). 

6. General Plan designation: City of San Diego Public Right-of-Way (PROW) land is not a 
designated land use in the General Plan. However, Right-of-Way is categorized as 
RoadlFreewaysrrransportation Facilities in the General Plan. 

7. Zoning: Near-term and future projects would take place within various Public Right-of-ways 
and public easements within the City of San Diego. Adjacent zoning may include, but would 
not be limited to Open Space, Residential, Agricultural, Commercial, and Industrial. 

8. Description of project (Describe the whole action involved. including but not limited to. later 
phases of the project, and any secondarv. support, or off-site features necessary for its 
implementation.): COUNCIL APPROVAL to allow for the replacement, rehabilitation, 
relocation, point repair, new trenching, trenchless construction, and abandonment of water 
and/or sewer pipeline alignments and associated improvements such as curb ramps, sewer 
lateral connections, water service connections, manholes, new pavement/slurry, the 
removal and/or replacement of street trees and the removal and/or replacement of street 
lights. This environmental document covers the analysis for fi¥e four ts1 ill near-term 
pipeline Projects (Harbor Drive Pipeline, Water Group 949, Se>.'1er (flellp 787, Water 
Group 914, and SewerlWater Group 732), as well as any subsequent future pipeline 
projects. The construction footprint for a typical pipeline project, including staging areas 
and other areas (such as access) would be located within the City of San Diego Public 
Right-of-Way (PROW) and/or within public easements and may include planned pipeline 
construction within private easements from the PROW to the service connection. A signed 
agreement between the City and the property owner would be required for work conducted 
on private property. Project types that would be included in the analysis contained herein 
would consist of sewer and water group jobs, trunk sewers, large diameter water pipeline 
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projects, new and/or replacement manholes, new/or replacement fire hydrants, and other 
necessary appurtenances. All associated equipment would be staged within the existing 
PROW adjacent to the work areas. The near-term and future projects covered in the 
document would not impact Sensitive Biological Resources or Environmentally Sensitive 
Lands (ESL) as defined in the Land Development Code and would not encroach into the 
City'S Multi-Habitat Planning Area (MHPA). 

Construction for the near-term and any future projects is anticipated to occur during the 
daytime hours Monday through Friday, but may occur during the weekend, if necessary. 
The contractor would comply with all applicable requirements described in the latest 
edition of the Standard Specifications/or Public Works Construction (uGREENBOOK") 
and the latest edition of the City o/San Diego Standard Specifications/or Public Works 
Construction ("WHITEBOOK"). The City's supplement addresses unique circumstances 
to the City of San Diego that are not addressed in the GREENBOOK and would therefore 
take precedence in the event of a conflict. The contractor would also comply with the 
California Department of Transportation Manual o/Trqfjic Controls/or Construction and 
Maintenance Work Zones. lfthe Average Daily Traffic (ADT) within a given project(s) 
vicinity is ~ 0,000 ADT or greater, a traffic control plan would be prepared and 
implemented in accordance with the City o/San Diego Standard Drawings Manual of 
Traffic Control jar Construction and Maint~nance Work Zones. For proposals subject to 
10,000 ADT or less, traffic control may be managed through shop drawings during 
construction. Construction methods to be employed would consist of, but not be limited to: 

Open Trenching: The open trench method of construction would be us",d for complete 
replacement and new alignment portions of the project. Trenches are typically four feet wide 
and are dug with excavations and similar large construction equipment. 

Rehabilitation: Rehabilitation of alignment involves installing a new lining in old pipelines. 
The insertion is done through existing manhole access points and does not require removal of 
pavement or excavation of soils. 

Abandonment: Pipeline abandonment activities would be similar to rehabilitation methods in 
that no surface/subsurface disturbance would occur. This process may involve slurry or grout 
material injected into the abandoned lines via manhole access. The top portion of the manhole 
is then typically removed and the remaining space backfilled and paved over. 

Potholing: Potholing would be used to verify reconnection oflaterals to main where lines 
would be raised or realigned (higher than existing depth, but still below ground) or to verify 
utility crossings. These "potholes" are made by using vacuum type equipment to open up 
small holes into the street of pavement. 

Point Repairs: Point repairs include replacing a portion of a pipe segment by open trench 
excavation methods in which localized structural defects have been identified. Generally, 
point repairs are confined to an eight-foot section of pipe. 

The following near term project(s) have been reviewed by the City of San Diego, 
Development Services Department (DSD) for compliance with the Land Development 
Code and have been determined to be exempt from a Site Development Pennit (SDP) 
and/or a Coastal Development Permit (CDP). These projects would involve excavation in 
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areas having a high resource sensitivity and potential for encountering archaeological and 
paleontological resources during construction related activities. Therefore, mitigation 
would be required to reduce potential significant impacts to archaeological and 
paleontological resources to below a level of significance. With respect to Storm Water, 
all projects would be reviewed for compliance with the City'S Storm Water Standards 
Manual . All projects that are not-exempt from the Standard Urban Storm Water 
Mitigation Plan (SUSMP) would incorporate appropriate Permanent Best Management 
Practices (BMPs) alld construction BMPs into the project desigll(S) and during 
construction, as required. As such, all projects would comply with the requirement of the 
Municipal Storm Water Permit. 

HARBOR DRIVE PIPELINE (PROJECT No. 206100) 

The Harbor Drive Pipeline includes the replacement of 4.4 miles of 16-inch cast iron (CI) 
and asbestos cement (AC) pipe that comprises the Harbor Drive 1 sl and 2nd Pipelines (HD-
1 and HD-2) at a depth no greater than five (5) feet. Facility age and cast iron main 
replacement are the primary drivers for these projects, but due to the history of AC breaks 
in the area, approximately 1.0 mile of AC replacement is also included. The project is 
anticipated to be awarded in Fiscal Year 2013. 

HD-l and HD-2 were built primarily in the 1940's and 1950's and were made out of cast 
iron or asbestos cement and serve the western most part of the University Heights 390 
Zone and the northern section of the Point Lorna East 260 Zone. The pipelines also serve 
as redundancy to each other. Several segments were replaced by various City of San 
Diego Public Utilities Department projects throughout the years and those segments are 
not a part of the CUiTent scope. Previously replaced segments were 16 inch PVC, except 
for the bridge crossing which used 24-inch CMLC. The pipeline is located entirely within 
the PROW, will not require any easements, and is not adjacent to the MHP A or located 
within any designated historical districts. The following streets would be affected by this 
project: West Laurel, Pacific Highway, North Harbor Drive (within the roadway, under the 
bridge and within landscape areas), Nimitz Boulevard, Rosecrans Street, Evergreen Street, 
Hugo Street, Locust Street, Canon Street, Avenida De Portugal, and Point Lorna Avenue. 

WATER GROUP 949 (PROJECT No. 232719) 

Water Group 949 would consist of the replacement and installation of5.27 miles of water 
mains within the Skyline- Paradise Hills, University, Clairemont Mesa, Southeastern San 
Diego (Greater Golden Hills) community planning areas. 16,931 Linear Feet (LF) of 16-
inch cast iron water mains would be replace-in-place with new 16-inch polyvinyl chloride 
(PVC) pipe within the existing trench. The remaining 10,913 LF of new 16-inch PVC 
would be installed in new trenches All work within Regents Road. Site 2 (Figure 8). adjacent 
to the MHPA would only occur within the developed footprint such as the paved right of way. 
and concrete sidewalk or slab areas. In addition. all work within 100 feet of the MHP A would 
observe mitigation such as but not limited to bird breeding season measures. avoidance of 
discharge to the MHP A. and avoidance of direct lighting towards the MHP A areas. As such. 
no impacts to MHPA and/or sensitive resources would occur. The project would also include 
replacement and reinstallation of valves. water services. fire hydrants. and other appurtenances 
and would also included the construction of curb ramps. and street resurfacing. Traffic control 
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measures and Best Management Practices CBMPs) would be implemented during construction. 
Any street tree removal. relocation. and/or trimming would be done under the supervision of 
the City Arborist. All staging of construction equipment will be located outside of any 
potentially sensitive areas. The following streets and nearby alleyways would be affected by 
this project: Tuther Way, Cielo Drive, Woodman Street, Skyline Drive, Regents Road, 
Hidalgo Avenue, Clairemont Mesa Boulevard, Luna Avenue, B Street, F Street, Ash 
Street, 251h Street, and 271h Street. 

SEWER Gaeup 787 WRmEcr }ore. 231928) 

SeWeF GftIHfl787 wiolHhl eensist eftlle Fefliaeemellt-ef..26,436Iiaeal feet (LF) efel(istiag 
16 ineh east irea sewer flifle with Be'1'I 16 iach flelyviByl ehleride (PVC) flifle 'l.~thili the 
tllastiBg treBeh. A total of 1,267 LF of lie'll 16 iBeh PVC sewer aligBIBeBt ' .... oald eo 
iBStalloEl iii IIOW treaooes. III B£lElitiefl; the flreject weald a9aaQoa 1,6Q6 LF efelastillg 16 
ineh east ifBft fl~e. The pre}:lesee f)fejeet THews he installed 13)" eelrfefttieliB:l eJEsava:aeft 
(ofleatreaeh) ia treashes from 3 S feet EleOfl. The flrejeet weald affeet the fellowilig streets 
aaQ aearey alleyways: 42"" Street, Manrae }\".'o_, Bdge'llllfe R~aEl, Palk ,. ..... /ORHe, Graage 
l?!eflHS, ~(enle l ... 7/emt8, 4 rw StFeet, Dv,right Stfest, ~4yftle l\-VeBHe, },4anamita Pleas, 
Heather Street, Dahlia Street, Pefllal Stroet, Cal_Biae Street, POflflor DW/e, JunifleF 
Street; ~4arigela Street; Sumas DRYS, 44+101 SHeet, Lamie L8!l8, 8ft6 Resev4~N Plaes all 
vJi.thia the City Heights aRe Ken5mgtsB Talmaage Cemml:iIHty Pltmniag /\-feas. 

WATER GROUP 914 (PROJECT No. 233447) 

Water Group 914 would consist of the replacement and installation of approximately 
2i,729 lineal feet (LF) of existing 6-inch, 8-inch and 12-inch cast iron pipes and 6-inch 
asphalt concrete pipes with new 8-inch, 12-inch and 16-inch polyvinyl chloride (PVC) 
pipe. Also included would be the construction of two underground pressure regulator 
stations that measure 54 square-feet and 6.5 feet deep each. 17,472 LF would be located in 
existing trenches and 4,257 LF would be located in new trench lines. The proposed project 
would be installed by conventional excavation (open trench) in trenches from 3-5 feet 
deep. However two 300 LF parallel line sections (600 LF total) of the water alignment 
would be installed by trenchless methodology utilizing two (2) 40 square foot launch and 
receiver pits. The trenchless installation would occur at the intersection of Coronado 
Avenue and Ebers Street and is designed to avoid a recorded archaeological resource at 
this intersection. The trenchless methodology would employ directional underground 
boring that would install the pipe at a depth deeper than the recorded resource. In addition, 
a 4-inch AC water segment of approximately 520 LF located along Point Loma Avenue 
between Guizot Street and Santa Barbara Street will be abandoned in place. The project 
would affect the following streets and nearby alleyways: Point Lorna Avenue, Santa 
Barbara Street, Bermuda Avenue, Pescadero Avenue, Cable Street, Orchard Avenue, 
Froude Street, Sunset Cliffs Boulevard, Savoy Circle, and Del Monte Avenue all within 
the Ocean Beach and Peninsula Community Planning Areas. 

SEWER AND WATER GROUP 732 (PROJECT No. 206610) 

Sewer and Water Group Job 732 would consist of the installation of approximately 5,500 
total linear feet (LF) of 8 inch Polyvinyl Chloride (PVC) sewer pipe, and approximately 
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3,000. total linear feet (LF) of 12 inch PVC water pipe. Approximately, 1,035 LF of water 
pipe would be rehabilitated using trenchless technology in the same trench, with the 
remainder of the installation accomplished through open trenching. Related work would 
include construction of new manholes, replacement and re-plumbing of sewer laterals, 
installation of curb ramps, pavement restoration, traffic control, and storm water best 
management practices. Construction of the project would affect portions of the following 
streets and adjacent alleys in the Peninsula Community Plan area: Xenephon Street, Yonge 
Street, Zola Street, Alcott Street, Browning Street, Plum Street, Willow Street, Evergreen 
Street, Locust Street, and Rosecrans Street. 

SUBSEQUENT PIPELINE PROJEC r REVIEW (LoNG TERM) 

Applications for the replacement, rehabilitation, relocation, point repair, open trenching 
and abandonment of water and/or sewer pipeline alignments within the City of San Diego 
PROW as indicated in the Subject block above and in the Project Description discussion 
of the Initial Study would be analyzed for potential environmental impacts to Historical 
Resources (Archaeology. Paleontology and the Built Environment) and Land Use 
(MSCPIMHPA), and reviewed for consistency with this Mitigated Negative Declaration 
(MND). Where it can be determined that the project is "consistent" with this MND and no 
additional potential significant impacts would occur pursuant to State CEQA Guideline § 
15162 (i.e. the involvement of new significant environmental effects of a substantial 
increase in the severity of previously identified effects) or if the project would result in 
minor technical changes or additions, then an Addendum to this MND would be prepared 
pursuant to § 15164. Where future projects are found not to be consistent with this MND, 
then a new Initial Study and project specific MND shall be prepared. 

9. Surrounding land uses and setting. Briefly describe the project's surroundings: The scope of 
the MND is city-wide and future projects would be located within the Right-of-Way, which is 
categorized as RoadlFreewayslTransportation Facilities in the General Plan. Surrounding land 
uses would vary depending on the location proposed. 

10. Other public agencies whose approval is required (e.g., permits, financing approval, or 
participation agreement.): None. 
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ENVIRONMENTAL FACfORS POTENTIALLY AFFECTED: 

The environmental factors checked below would be potentially affected by this project, involving at 
least one impact that is a "Potentially Significant Impact" as indicated by the checklist on the 
following pages. 

0 Aesthetics 0 Greenhouse Gas 0 PopulationIHousing 
Emissions 

0 Agriculture and D Hazards & Hazardous MaterialsD Public Services 
Forestry Resources 

D Air Quality D Hydrology/W ater Quality D Recreation 

D Biological Resources ~ Land UselPlanning D Transportation/fraffic 

~ Cultural Resources D Mineral Resources 0 Utilities/Service 
System 

D Geology/Soils D Noise Mandatory Findings 
Significance 

DETERMINATION: (To be completed by Lead Agency) 

On the basis of this initial evaluation: 

D The proposed project COULD NOT have a significant effect on the environment, and a 
NEGATIVE DECLARATION will be prepared. 

~ Although the proposed project could have a significant effect on the environment, there will 
not be a significant effect in this case becausc revisions in the project have been made by or 
agreed to by the project proponent. A MITIGATED NEGATIVE DECLARATION will be 
prepared. 

o The proposed project MAY have a significant effect on the environment, and an 
ENVIRONMENTAL IMPACT REPORT is required. 

D The proposed project MAY have a "potentially significant impact" or "potentially significant 
unless mitigated" impact on the environment, but at least one effect (a) has been adequately 
analyzed in an earlier document pursuant to applicable legal standards, and (b) has been 
addressed by mitigation measures based on the earlier analysis as described on attached sheets. 
An ENVIRONMENTAL IMP ACT REPORT is required. 

D Although the proposed project could have a significant effect on the environment, because all 
potentially significant effects (a) have been analyzed adequately in an earlier EIR or 
(MITIGATED) NEGATIVE DECLARATION pursuant to applicable standards, and (b) have 
been avoided or mitigated pursuant to that earlier EIR or (MITIGATED) NEGATIVE 
DECLARATION, including revisions or mitigation measures that are imposed upon the 
proposed project, nothing further is required. 
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I) 

Less Than 
Potentially Significant I,e,s Than 

Issue Significant with Significant No Impact 

a) 

Impact Mitigation Impact 
Incorporated 

AESTHETICS - Would the project: 

Have a substantial adverse effect on a 
scenic vista? 0 0 n [81 

Near-term or future projects would involve the replacement, rehabilitation, relocation, point repair, 
new trenching, and abandonment of water and/or sewer alignments and associated improvements 
such as curb ramps, pedestrian ramps, lateral connections, manholes all located below the existing 
PROW. It is not anticipated that removal and/o·r replacement of street trees and the removal and/or 
replacement of street lights; therefore scenic vistas would not be impacted. 

b) Substantially damage scenic 
resources, including but not limited 
to, trees, rock outcroppings, and 
historic buildings within a state 
scenic highway? 

o o o 

Near-term or future projects may involve work that could affect street trees, historic buildings or a 
scenic state highway; however, any work of this type would be reviewed by qualified historical staff 
to ensure that construction related activities not impact the integrity of the any scenic resources. 
Additionally, any associated street improvements, if located within a historic district, would be 
required to comply with the mitigation measures incorporated in Section V of this MND. 

c) Substantially degrade the existing 
visual character or quality of the site 
and its surroundings? 

Please see I.b. 

d) Create a new source of substantial 
light or glare that would adversely 
affect day or nighttime views in the 
area? 

o 

o 

o o 

o o 

The scope of development for near-term and/or future projects would predominantly be located below 
existing grade, with the possible exception of any associated street improvements (e.g. curb ramps, 
pedestrian ramps, street trees, etc.). The removal and/or replacement of street lights within any 
particular project alignment would not create a new source of substantial light or glare. Additionally, 
no associated street improvements would involve the use of highly reflective materials. Therefore, the 
project would not have the potential to create substantial light or glare impacts . . 

II) AGRICULTURAL AND FOREST RESOURCES: In determining whether impacts to agricultural 
resources are significant environmental effects, lead agencies may refer to the California Agricultural 
Land Evaluation and Site Assessment Model (1997) prepared by the California Department of 
Conservation as an optional model to use in assessing impacts on agriculture and farmland. In 
determining whether impacts to forest resources, including timberland, are significant environmental 
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Issue 
Potentially 
Significant 

Impact 

Less Than 
Signific:ant 

with 
Mitigation 

Incorporated 

Less Than 
Significant 

Impact 
No Impact 

effects, lead agencies may refer to information compiled by the California Department of Forestry and 
Fire Protection regarding the state's inventory offorest land, including the Forest and Range 
Assessment Project and the Forest Legacy Assessment project; and forest carbon measurement 
methodology provided in Forest Protocols adopted by the California Air Resources Board. - Would 
the project: 

a) Converts Prime Farmland, Unique 
Farmland, or Farmland of Statewide 
Importance (Farmland), as shown on 
the maps prepared pursuant to the 
Farmland Mapping and Monitoring 
Program of the California Resources 
Agency, to non-agricultural use? 

D D D 

Near-term and/or future pipeline alignments would be located within the developed PROW which 
would not be classified as farmland by the Farmland Mapping and Monitoring Program (FMMP). 
Any adjacent areas in agricultural production would not be affected by near-term and/or future 
pipeline projects. Therefore, the project in and of itself would not result in the conversion of 
farmland to non-agricultural uses. 

b) Conflict with existing zoning for 
agricultural use, or a Williamson Act 
Contract? 

Please see Il.a 

c) Conflict with existing zoning for, or 
cause rezoning of, forest land (as 
defined in Public Resources Code 
section l220(g», timberland (as 
defined by Public Resources Code 
section 4526), or timberland zoned 
Timberland Production (as defined by 
Government Code section 51104(g»? 

u 

D 

u o 

o o 

The public right of way and land surrounding any near-term and/or future pipeline alignments is not 
zoned as forest land as all areas are within the urbanized boundaries of the City of San Diego. 
Therefore, the project would not conflict with existing zoning for forest land. 

d) Result in the loss offorest land or 
conversion of forest land to non-
forest use? 

D o D 

The project is located within the developed public right of way and the land surrounding any near
term and/or future pipeline alignments is not designated forest land as all areas are within the 
urbanized boundaries of the City of San Diego. Therefore, the project would not convert forest land 
to a non-forest use. 
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Issue 

e) Involve other changes in the existing 
environment, which, due to their 
location or nature, could result in 
conversion of Fannland to non
agricultural use or conversion of 
forest land to non-forest use? 

Potentially 
Significant 

Impact 

- 0 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

o 

Less Tban 
Significant 

Impact 

o 

No Jmpact 

The project would not involve a change in land use and would not impact farmland or forestland. 

III. AIR QUALITY - Where available, the significance criteria established by the applicable air quality 
management or air pollution control district may be relied on to make the following determinations -
Would the project: 

a) Conflict with or obstruct 
implementation of the applicable 
air quality plan? 

o o o 

Near-term and/or future pipeline alignments would not involve any future actions that would 
generate air quality emissions as a result of the proposed use (e.g. vehicle miles traveled, etc). 
However, emission would occur during the construction phase of the project and could increase 
the amount of hannful pollutants entering the air basin. The emissions would be minimal and 
would only occur temporarily during construction. Additionally, the construction equipment 
typically involved in water/sewer projects is small-scale and generates relatively few emissions. 
When appropriate, dust suppression methods would be included as project components. As such,. 
any near-term andlor future projects would not be inconsistent with the region's air quality plan. 

b) Violate any air quality standard or 
contribute substantially to an 
existing or projected air quality 
violation? 

Please see IIl.a 

c) Result in a cumulatively 
considerable net increase of any 
criteria pollutant for which the 
project region is non-attainment 
under an applicable federal or 
state ambient air quality standard 
(including releasing emissions 
which exceed quantitative 
thresholds for ozone precursors)? 

o 

o 

o o 

o o 

As described above, construction operations could temporarily increase the emissions of dust and 
other pollutants. However, construction emissions would be temporary and implementation of 
Best Management Practices would reduce potential impacts related to construction activities to 
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Potentially Significant Less Than 

Issue SignifICant with Signifitant No Impact 
Impact Mitigation Impact 

Incorporated 
below a level of significance. Therefore, any near-term and/or future pipeline alignments would 
not result in a cumulatively considerable net increase of any criteria pollutant for which the 
project is non-attainment in the region under applicable federal or state ambient air quality 
standards. 

d) Expose sensitive receptors to 
substantial pollutant 
concentrations? 

o o o 

Construction operations could temporarily increase the emissions of harmful pollutants, which 
could affect sensitive receptors adjacent to the project. However, construction emissions would 
be temporary and it is anticipated that implementation of construction BMPs would reduce 
potential impacts related to construction activities to minimal levels. Therefore, any near-term 
and/or future pipeline projects would not expose sensitive receptors to substantial pollutant 
concentrations. 

e) Create objectionable odors 
affecting a substantial number of 
people? 

n o o 

Operation of construction equipment and vehicles could generate odors associated with fuel 
combustion. However, these odors wouid dissipate into the atmosphere upon release and wouid 
only remain temporarily in proximity to the construction equipment and vehicles. Therefore, any 
near-term and/or future pipeline projects would not create substantial amounts of objectionable 
odors affecting a substantial number of people. 

IV. BIOLOGICAL RESOURCES - Would the project: 

a) Have substantial adverse effects, 
either directly or through habitat 
modifications, on any species 
identified as a candidate, 
sensitive, or special status species 
in local or regional plans, 
policies, or regulations, or by the 
California Department of Fish 
and Game or U.S. Fish and 
Wildlife Service? 

o o o 

Near-term and/or future pipeline projects would be limited to development proposals that do not 
impact Sensitive Biological Resources. Any near-term and/or future actions that would impact 
Sensitive Biological Resources would not be consistent with this MND and a new Initial Study 
and MND would be prepared in accordance with the provisions of CEQA. 

b) Have a substantial adverse effect 
on any riparian habitat or other 
community identified in local or 
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c) 

Less Than 
Potentially Significant Less Than 
Significant with Significant No Impact 

Impact Mitigation Impact 
Incorporated 

regional plans, policies, and 
regulations or by the California 
Department ofFish and Game or 
U.S. Fish and Wildlife Service? 

See IV. b) 

Have a substantial adverse effect 
on federally protected wetlands as 
defined by Section 404 of the 
Clean Water Act (including but 0 0 0 not limited to marsh, vernal pool, 
coastal, etc.) through direct 
removal, filling, hydrological 
interruption, or other means? 

Any near-term and/or future pipeline projects would be located in the developed public right of 
way where wetlands would not be present, either within or adjacent to the project's boundaries. 
Therefore, any near-term and/or future pipeline projects do not have the potential to impact these 
resources. Any near-term and/or future actions that would impact wetland resources would not 
be consistent with this MND and a new Initial Study and MND would be prepared in accordance 
with the provisions of CEQA. 

d) Interfere substantially with the 
movement of any native resident 
or migratory fish or wildlife 
species or with established native 
resident or migratory wildlife 
corridors, or impede the use of 
native wildlife nursery sites? 

o o o 

Any near-term and/or future pipeline projects would not result in adverse impacts on wildlife 
movement in the project's areas. As previously mentioned above, these projects would be located 
in the developed public right of way which would not contain wildlife corridors. 

e) Conflict with any local policies or 
ordinances protecting biological 
resources, such as a tree 
preservation policy or ordinance? 

o o o 

Any near-term and/or future pipeline projects would not conflict with any local policies or 
ordinances protecting biological resources, such as a tree preservation policy or ordinance. Any 
near-term and/or future pipeline projects may involve associated street improvements such as the 
replacement of street trees. However, trees that are covered under any kind of a preservation 
policy or ordinance would not be part of any future actions. Additionally, future project areas 
would lack any sensitive biological resources and would not require the removal of any unique or 
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Potentially Significant Less Than 

Issue Significant with Significant No Impact 
Impact Mitigation Impact 

Incorporated 
sensitive trees. As such, the project would not result in conflict with local policies protecting 
biological resources. 

f) Conflict with the provisions of an 
adopted Habitat Conservation 
Plan, Natural Community 
Conservation Plan, or other 
approved local, regional, or state 
habitat conservation plan? 

o o o 

Near-term and/or future pipeline projects may be located in close proximity to, or adjacent to the 
City's Multi-Habitat Planning Area (MHPA), but not within the MHPA. MHPA Land Use 
Adjacency mitigation has heen incorporated into the Mitigation, Monitoring and Reporting 
Program (MMRP) to mitigate indirect impacts to the MHP A. Therefore, the project does not 
have the potential to impact any habitat conservation plans and would not result in indirect 
impacts to the MHP A. 

V. CULTURAL RESOURCES - Would the project: 

a) Cause a substantial adverse 
change in the significance of an 
historicai resource as defined in 
§15064.5? 

o o o 

The purpose and intent of the Historical Resources Regulations of the Land Development 
Code(Chapter 14, Division 3, and Article 2) is to protect, preserve and, where damaged, restore 
the historical resources of San Diego. The regulations apply to all proposed development within 
the City of San Diego when historical resources are present on the premises. 

CEQA requires that before approving discretionary projects, the Lead Agency must identify and 
examine the significant adverse environmental effects, which may result from 1hat project. A 
project that may cause a substantial adverse change in the significance of a historical resource 
may have a significant effect on the environment (Sections 15064.5(b) and 21084.1). A 
substantial adverse change is defined as demolition, destruction, relocation, or alteration 
activities, which would impair historical significance (Sections 15064.5(b)(1 ». Any historical 
resource listed in, or eligible to be listed in the California Register of Historical Resources, 
including archaeological resources, is considered to be historically or culturally significant. 

Near-term and/or future pipeline projects may include future actions that would be analyzed for 
the potential to impact archaeological resources. For those proposals that include ground 
disturbing activities and are located within mapped areas of the City that indicate a potential for 
the discovery of archaeological resource, monitoring would be required. As such, when 
required, archaeological monitoring would reduce potential impacts to archaeological resources 
to below a level of significance. 
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Issue Significant with Significant No Impact 
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Incorporated 
Any near-term or future project which is located within a designated historical district would be 
subject to review by qualified historical staff to determine whether the project would have an 
adverse effect on the district requiring specific mitigation, as detailed in Section V., of the MND 
or if the project requires further review in accordance with the Historical Resources Regulations. 
A project which would adversely affect a designated historical district becau.e it could not 
comply with the Secretary of the Interior Standards or implement the required MMRP would not 
be consistent with this MND and a new Initial Study and MND would be prepared in accordance 
with the provisions of CEQA. 

b) Cause a substantial adverse 
change in the significance of an 
archaeological resource pursuant 
to §15064.5? 

o o o 

Near-term and/or future pipeline projects would include work that requiring trenching in areas 
where there is a potential for archaeological resources to be encountered. As such, the 
requirement for archaeological monitoring has been included in the MMRP. Projects that would 
have a direct impact on a recorded or designated archaeological site which requires Phase 2 
Testing and mitigation measures (e.g. Archaeology Date Recovery Program) would not be 
consistent with this MND and a new Initial Study and MND would be prepared in accordance 
with the provisions of CEQA. Projects which could be found to be adequately covered under 
this MND and only require monitoring would not resuit in a significant adverse change in the 
significance of a resource pursuant to § 15064.5 with implementation of the MMRP identified in 
Section v., of the MND. 

c) Directly or indirectly destroy a 
unique paleontological resource 
or site or unique geologic feature? 

o o o 

Near-term and/or future pipeline projects may include work that is underlain by sensitive fossil 
bearing formations which could be impacted if trenching is anticipated at depths greater than 10 
feet. Therefore, based on the sensitivity of the affected formation and the proposed excavation 
depths, the project could result in significant impacts to paleontological resources. 

To reduce this impact to below a level of significance, excavation within previously undisturbed 
formations at a depth of 10 or more feet would be monitored by a qualified paleontologist or 
paleontological monitor. Any significant paleontological resources encountered would be 
recovered and curated. Paleontological monitoring would be required and would reduce 
potential impacts to below a level of significance. 

d) Disturb any human remains, 0 ~ 0 0 
including those interred outside of 
formal cemeteries? 
A potential to encounter human remains during construction activity within the City's public 
right-of-way exists for any near-term or future pipeline alignment project; especially in areas 
where work would occur within high sensitivity areas for archaeological resources which can 
include Native American remains. Mitigation measures addressing the unanticipated discovery 
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Incorporated 
of Native American human remains are included in Section V of the MMRP. Implementation of 
these measures would reduce potential unanticipated impacts to below a level of significance. 

For projects that are not covered under this environmental document (e.g., meet the criteria for a 
Statutory or Categorical Exemption under CEQA), then standard language regarding the 
unanticipated discovery of human remains of unknown origin found in the City of San Diego 
Standard Specifications for Public Works Construction ("WHITEBOOK")would take 
precedence. Upon notification by the Contractor of the discovery of human remains of unknown 
origin, these requirements require that the Engineer shall immediately notify the San Diego 
County Coroner to start the investigation process, in accordance with the California Health and 
Safety Code §§7050.5 and 7051 and the California Public Resources Code. 

VI. GEOLOGY AND SOILS - Would the project: 

a) Expose people or structures to 
potential substantial adverse 
effects, including the risk of loss, 
injury, or death involving: 

i) Rupture of a known 
earthquake fault, as 
delineated on the most recent 
Alquist-Priolo Earthquakc 
Fault Zoning Map issued by 
the State Geologist for the 
area or based on other 
substantial evidence of a 
knovm fault? Refer to 
Division of Mines and 
Geology Special Publication 
42. 

o o o 

Near-term and/or future pipeline projects would utilize proper engineering design and 
standard construction practices in order to ensure that potential impacts in this category 
based on regional geologic hazards would remain less than significant. Therefore, risks from 
rupture of a known earthquake fault would be below a level of significance. 

ii) Strong seismic ground 
shaking? o o o 
Near-term and/or future pipeline projects would not expose people or structures to strong 
seismic ground shaking. The design of the proposed project and any subsequent projects 
would utilize proper engineering design and standard construction practices to ensure that the 
potential for impacts from ground shaking would be below a level of significance. 

iii) Seismic-related ground 
failure, including 
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Less Than 
Significant 

Impact 
No Impact 

The design of any near-term andlor future pipeline projects would utilize proper engineering 
design standard construction practices to ensure that the potential for impacts from seismic
related ground iaiiure, inciuding iiquefaction wouid be beiow a ievei of signiticance. 

iv) Landslides? D D D 

Near-term andlor future pipeline projects would not include actions that would expose people 
or structures to the risk of loss, injury, or death involving landslides. Pipeline design for 
projects covered under this MND would utilize proper engineering design and standard 
construction practices to ensure that the potential for impacts would be below a level of 
significance. 

b) Result in substantial soil erosion 
or the loss of topsoil? D D D 

Construction of the near-term andlor future pipeline projects covered under this MND would 
take place within the developed public right of way. Any disturbances to streets and alleys 
would be replaced in kind. Additionally, appropriate BMPs aimed at preventing soil erosion 
would be incorporated during construction and design of the project. As such, project 
implementation would not result in a substantial amount of soil erosion or loss of topsoil. 

c) Be located on a geologic unit or 
soil that is unstable, or that would 
become unstable as a result of the 
project, and potentially result in 
on- or off-site landslide, lateral 
spreading, subsidence, 
liquefaction or collapse? 

D D D 

Near-term andlor future pipeline projects are located entirely within the City's PROW (See 
project descriptions). It is possible, that any near-term andlor future projects may be located 
throughout the City within the Public Right-of-Way and may be located within various Geologic 
Hazard Categories. However, proper engineering design and utilization of standard construction 
practices would ensure that the potential for impacts would be less than significant. 

d) Be located on expansive soil, as 
defined in Table lS-l-B of the 
Uniform Building Code (1994), 
creating substantial risks to life or 
property? 

D D D 

The design of any near-term andlor future pipeline projects would utilize proper engineering design 
and utilization of standard construction practices would ensure that the potential for impacts would 
be less than significant. 
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e) Have soils incapable of adequately 
supporting the use of septic tanks or 
alternative waste water disposal 
systems where sewers are not 
available for the disposal of waste 
water? 

PotentWIy 
Significant 

Impact 
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Less Than 
Significant 
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D 

Less Than 
Significant 

Impact 
No Impact 

D 

The design of any near-term and/or future pipeline projects covered under this MND would utilize 
proper engineering design and standard construction practices to ensure that the potential for impacts 
would be below a level of significance. 

VII. GREENHOUSE GAS EMISSIONS - Would the project: 

a) Generate greenhouse gas emissions, 
either directly or indirectly, that may 
have a significant impact on the 
environment? 

D D D 

The City of San Diego is utilizing the California Air Pollution Control Officers Association 
(CAPCOA) report "CEQA and Climate Change" (CAPCOA 2009) to determine whether a GIlG 
analysis would be required for submitted projects. The CAPCOA report references a 900 metric ton 
guideline as a conservative threshold for requiring further analysis and possible mitigation. This 
emission level is based on the amount of vehicle trips, the typical energy and water use associated 
with projects, and other factors. 

CAPCOA identifies project types that are estimated to emit approximately 900 metric tons of GHG' s 
annually. This 900 metric ton threshold is roughly equivalent to 35,000 square feet of office space, 
11,000 square feet of retail, 50 single-family residential units, 70 multi-family residential units and 
6,300 square feet of supermarkets. 

Since any future pipeline projects covered in this CEQA document do not fit in the categories listed 
above, a GHG modeling analysis would be conducted for each project. 

A GHG modeling analysis was conducted for each near-term project also covered in the MND. This 
modeling was conducted to determine the level of GHG emissions. The Roadway Construction 
Emissions Model is a spreadsheet program created by the Sacramento Metropolitan Air Quality 
Management District to analyze construction related GHGs and was utilized to quantify the project's 
GHG emissions. The model utilizes project information (e.g. total construction months, project type, 
construction equipment, grading quantities and the total disturbance area, etc.) to quantify GHG 
emissions from heavy-duty construction equipment, haul trucks, and worker commute trips 
associated with linear construction projects. 

Harbor Drive project: Results of the Roadway Construction Emissions Model output demonstrated 
that during the 6 months of construction the project would generate approximately 250 metric tons of 
emissions per year. On an annualized basis, the output would be approximately 500 metric tons per 
year. The output for the project falls well below the 900 metric ton per year figure. Therefore, based 
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upon the analysis showed above the project would result in a less than significant CEQA Greenhouse 
gas impact and mitigation would not be required. 

Sewer/Water Job 732: Results of the Roadway Construction Emissions Model output demonstrated 

that the project duration of 6 months, and assuming a May start date, this project would produce 

162.5 metric tons of C02 in the first year and 0 metric tons of C02 the second year. The output 

for the project falls well below the 900 metric ton figure. Therefore, based upon the analysis 

showed above the project would result in a less than significant CEQA Greenhouse gas impact 

and mitigation would not be required. 

SeweF CraBp 787: R-eslilts eftke ReeEl\va-y Geflsa:ueaeB EmissieBs ~4eEiel 8l:ltj3Ht Eleffi8Bstfatea 

that this jlfejeet '""ellla Jlfeallee II teta! ef 555.9 mema teftS ef CO;! durieg the 19 memli 

eeftS1:ruetieB fleflea. A:ss\:lfftiftg a Septem13er star., 117.Q metRe taM 'Neltiela8 gea8Fatee iB the 
seeeea yeM, ana 87.8 meWs tees efCO;! 'NBllla he geaef&tea iB Ihe thira yeM. The jlfBjeet's 

estimatea GHG emissiees fesults Me wellhelBw the 9QQ mems teBs ef CO;! !IRa; thefefefe, 

imjlaets fife less tbaB CBQA SigBiii8!IRt ana mitigatieB ''''Billa Bet he fefllliF~ 

Water Group 914: Results of the Roadway Construction Emissions Model output demonstrated 

that this project's duration is 14 months and assuming a September start date the project would 

produce 141.5 metric tons of C02 in the first year, and 353.7 metric tons of C02 in the second 

year. The project's estimated GHG emissions results are well below the 900 metric tons of C02 

and; therefore, impacts are less than CEQA significant and mitigation would not be required. 

Water Group 949: Results of the Roadway Construction Emissions Model output demonstrated 

that the project duration of 6 months, and assuming a May start date, the project would produce 

162.5 metric tons of C02 in the first year and 0 metric tons of C02 the second year. The output 

for the project falls well below the 900 metric ton figure. Therefore, based upon the analysis 

showed above the project would result in a less than significant CEQA Greenhouse gas impact 

and mitigation would not be required. 

For a determination of whether future projects would be consistent with this MND, the Roadway 
Construction Emissions Model can be utilized. If the output is less than 900 metric tons of GHG 
annually, then no further analysis is needed and the project would be consistent with the GHG 
analysis in this document. If, however, the output from the Roadway Construction Emission Model 
is greater than 900 metric tons annually, then a formal GHG Analysis would be conducted 
incorporating appropriate mitigation measures. If the analysis indicates project implementation 
would result in 900 metric tons or more annually, then the project would not be consistent with the 
GHG analysis in this MND as the project would be required to incorporate mitigation to reduce its 
GHG output by 30% compared to the California Air Resources Board (CARB) 2020 business-as
usual forecast and a new Initial Study and MND would be prepared pursuant to CEQA. 

b) Conflict with an applicable plan, 
policy, or regulation adopted for the 
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Please see VILa. It is anticipated that the any near-term and/or future pipeline projects would not 
conflict with any applicable plans, policies, or regulations related to greenhouse gases. 

VIII. HAZARDS AND HAZARDOUS MATERIALS - Would the project: 

a) Create a significant hazard to the 
public or the environment through 
routine transport, use, or disposal of 
hazardous materials? 

D D D 

Construction of any near-term and/or future pipeline projects covered under this MND may require 
the use of hazardous materials (e.g., fuels, lubricants, solvents, etc.) which would require proper 
storage, handling, use and disposal; however, these conditions would not occur during routine 
construction within the PROW. Construction specifications would include requirements for the 
contractor regarding where routine handling or disposal of hazardous materials could occur and what 
measures to implement in the event of a spill from equipment. Compliance with contract 
specifications would ensure that potential hazards are minimized to below a level of significance . 

. b) Create a significant hazard to the 
puhlic or the environment through 
reasonably foreseeable upset and 
accident conditions involving the 
release of hazardous materiais into 
the environment? 

D D D 

Any near-term and/or future project alignments covered under this MND have the potential to 
traverse properties which could contain Leaking Underground Storage Tank (LUST) cleanup sites, 
permitted UST's, or contaminated sites located within a 1,000 feet from the project alignments; 
however, in the event that construction activities encounter underground contamination, the 
contractor would be required to implement § 803 of the City's "WHfl'EBOOK" for "Encountering 
or Releasing Hazardous Substances or Petroleum Products" of the City o/San Diego Standard 
Specifications/or Public Works Construction which is included in all construction documents and 
would ensure the proper handling and disposal of any contaminated soils in accordance with all 
applicable local, state and federal regulations. Compliance with these requirements would minimize 
the risk to the public and the environmental; therefore, impacts would remain less than significant. 

c) Emit hazardous emissions or handle 
hazardous or acutely hazardous 
materials, substances, or waste within 
one-quarter mile of an existing or 
proposed school? 

D o o 

Several of the near-term projects are located within a Y. mile radius of an existing or proposed school 
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and would involve trenching activities that could result in the release of hazardous emissions if 
unanticipated contamination is encountered within the PROW. Thl< same would be true for any 
future projects that may be proposed within Y. mile of an existing or proposed school and would 
involve trenching activities that could result in the release of hazardous emissions if unanticipated 
contamination is encountered. In both cases, §803 of the City of San Diego ' s "WHITEBUOK" is 
included in all construction documents to ensure that appropriate protocols are followed pursuant to 
County DEH requirements should any hazardous conditions be encountered. As such, impacts 
regarding the handling or discovcry of hazardous materials, substances or waste within close 
proximity of a school would be below a level of significance with implementation of the measures 
required pursuant to the contract specifications and County DEH oversight. 

d) Be located on a site which is included 
on a list of hazardous materials sites 
compiled pursuant to Government 
Code Section 65962.5 and, as a 
result, would it create a significant 
hazard to t..lte public or the 
environment? 

o o o 

Although none of the near-term project alignments covered in the document are identified on a list of 
hazardous materials sites compiled pursuant to Government Code Section 65962.5, future projects 
could be located within ciose proximity to hazardous materials sites or within 1,000 feet from 
leaking USTs. However, as previously outlined in VIII a-c above, specific measures have been or 
will be incorporated into the contract specifications to address any contaminated soils encountered 
during construction related activities in accordance with local, state, and federal regulations. 
Therefore, with implementation of measures coniained in thc contract specifications, potential 
hazards would be reduced to below a level of significance. 

e) For a project located within an airport 
land use plan or, where such a plan 
has not been adopted, within two mile 
of a public airport or public use 
airport, would the project result in a 
safety hazard for people residing or 
working in the project area? 

o o o 

Several near-term projects covered in this MND (Harbor Drive Pipeline, Water Group 914, and 
SewerIW ater Group 732) are located within or in close proximity to the Airport Influence Area 
(AlA) of the San Diego International Airport' s Airport Land Use Compatibility Plan (ALVCP). This 
geographically demarcated area that surrounds Lindbergh Field ensures that factors such as noise, 
land use, safety and airspace protection are considered anytime a land use decision is made. Since 
these near-term projects and any future projects are linear underground projects, construction of 
these types of projects would not introduce any new features that would result in a safety hazard for 
people residing in or working in the area or create a flight hazard. 

f) For a project within the vicinity of a 
private airstrip, would the project 
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None of the near-term or future project alignments would be located within the vicinity of a private 
airstrip; no provide airstrips are located with the jurisdictional boundaries of the City of San Diego; 
therefore, no impact would result under this category. 

g) Impair implementation of or 
physically interfere with an adopted 
emergency response plan or 
emergency evacuation plan? 

o o o 

Construction of any near-term or future projects would temporarily affect traffic circulation within 
the project Area of Potential Effect (APE) and its adjoining roads. However, an approved Traffic 
Control Plan would be implemented during construction which would allow emergency plans to be 
employed. Therefore, the projcct would not physically interfere with an adopted emergency response 
plan or emergency evacuation plan. 

h) Expose people or structures to a 
significant risk of loss, injury or death 
involving wildland fires, including 
where wildlands are adjacent to 
urbanized areas or where residences 
are intermixed with wildlands? 

o o o 

Construction of any near-term or future projects would be located within the City'S Public Right-of
Way and would not be located within or adjacent wildlands that could pose a threat of wildland fires. 
Additionally, sewer and water infrastructure projects would not introduce any new features that 
would increase the risk of fire. 

IX. HYDROLOGY AND WATER QUALITY - Would the project: 

a) Violate any water quality standards or 
waste discharge requirements? o o o 
Potential impacts to existing water quality standards associated with the any near-term and/or future 
projects would include minimal short-term construction-related erosion/sedimentation, but would not 
include any long term operational storm water impacts. Any near-term and/or future projects would 
be required to comply with the City's Storm Water Standards Manual. Depending on the area of 
disturbance, projects would have to comply with either a Water Pollution Control Plan (WPCP) or 
Storm Water Pollution Prevention Plan (SWPPP). These plans would prevent or effectively 
minimize short-term water quality impacts during construction activities. Therefore, the proposed 
project would not violate any existing water quality standards or discharge requirements. 

b) Substantially deplete groundwater 
supplies or interfere substantially 
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Potentially 
Significant 

Impact 

Less Than 
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with 
Mitigation 

Incorporated 

Less Than 
Significant 

Impact 
No Impact 

Any near-tenn and/or future projects do not propose the use of groundwater. Furthennore, these 
projects would not introduce a substantially large amount of new impervious surfaces over ground 
that could interfere with groundwater recharge. Therefore, construction of these projects would not 
substantially deplete groundwater supplies or interfere substantially with groundwater recharge. 

c) Substantially alter the existing 
drainage pattern of the site or area, 
including through the alteration of the 
course of a stream or river, in a 
manner, which would result in 
substantial erosion or siltation on- or 
off-site? 

o o o 

Any near-term and/or future projects would be located below the surface of the developed public 
right of way within paved streets. Upon completion of the installation of the utility lines the streets 
would be returned to their preexisting conditions. Therefore these projects would not substantially 
alter any existing drainage patterns. 

d) Substantially alter the existing 
drainage pattern of the site or area, 
including through the alteration of the 
course of a stream or river, or 
substantially increase the rate or 
amount of surface runoff in a manner, 
which would result in flooding on- or 
off-site? 

Please see IX.c. 

e) Create or contribute runoff water, 
which would exceed the capacity of 
existing or planned stonnwater 
drainage systems or provide 
substantial additional sources of 
polluted runoff? 
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Conformance to BMPs outlined in an approved WPCP and compliance with the City Stormwater 
Standards would prevent or effectively minimize short-term construction runoff impacts from any 
near-term and/or future pipeline projects covered under the MND. Additionally, these projects would 
not result in a substantial increase in impervious surface, and therefore, would not contribute runoff 
water that would exceed the capacity of existing storm water systems. 

f) Otherwise substantially degrade 0 0 0 ~ 
water quality? 
Conformance to BMPs outlined in an approved WPCP and compliance with the City Stormwater 
Standards would prevent or effectively minimize short-term construction runoff impacts from any 
near-term and/or future pipeline projects covered under the MND. See IX-a. 

g) Place housing within a IOO-year flood 
hazard area as mapped on a federal 
Flood Hazard Boundary or Flood 
Insurance Rate Map or other flood 
hazard delineation map? 

o D o 

The near-term and/or future pipeline projects would not include the construction of any housing. 

h) Place within a IOO-year flood hazard 
area, structures that would impede ur 
redirect flood flows? 

" LJ " LJ o 

The near-term and/or future pipeline projects would not impede the direction of flows or 
substantially impact a JOO-year flood hazard area. 

i) Expose people or structures to a 
significant risk of loss, injury or death 
involving flooding, including 
flooding as a result of the failure of a 
levee or dam? 

D o o 

The near-term and/or future pipeline projects would not include any new features that would increase 
the risk associated with flooding beyond those of any existing conditions. 

j) Inundation by seiche, tsunami, or 
mudflow? D o o 
The near-term and/or future pipeline projects would not include any new features that would increase 
the risk associated with seiche, tsunami, or mudflow beyond those of any existing conditions. 

X. LAND USE AND PLANNING - Would the project: 

a) Physically divide an established 
community? 
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Implementation of the near-term and/or future pipeline projects would involve replacing and 
installing utility infrastructure and would not introduce new features that could divide an established 
community. 

b) Conflict with any applicable land use 
plan, policy, or regulation of an 
agency with jurisdiction over the 
project (including but not limited to 
the general plan, specific plan, local 
coastal program, or zoning ordinance) 
adopted for the purpose of avoiding 
or mitigating an environmental 
effect? 

o o o 

Implementation of the near-term and/or future pipeline projects would involve replacing and 
installing utility infrastructure and would be consistent with all applicable land use plans, policies, or 
regulations of an agency with jurisdiction over the project and would not conflict with any land use 
plans. 

c) Conflict with any applicable habitat 
conservation plan or natural 
community conservation plan? 

n 
L....J " L.J o 

Implementation of the near-term and/or future pipeline projects would involve replacing and 
installing utility infrastructure located entirely within the developed public rig.i:lt of way. Although 
some projects could be located within proximity to the City's MHPA which is covered by the MSCP 
Subarea Plan, no conflicts are anticipated because implementation of the MHPA Land Use 
Adjacency Guidelines would be required for any project located within 100 feet from the MHP A. 
Measures to reduce potential indirect impacts to the City's MHPA have been included in the MMRP 
contained within Section V. of the MND. 

Xl. MINERAL RESOURCES - Would the project? 

a) Result in the loss of availability of a 
known mineral resource that would 
be of value to the region and the 
residents of the state? 

o o o 

Areas surrounding the near-term project alignments are not being used for the recovery of mineral 
resources. Similarly, these areas are also not designated for the recovery of mineral resources on the 
City of San Diego General Plan Land Use Map. Additionally, any future projects submitted for 
review in accordance with this MND would be evaluated based on their proximity to areas where 
mineral resources could be affected. At this time however, it is not anticipated that any future 
pipeline project, which would be located entirely within the PROW would result in the loss of 
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b) Result in the loss of availability of a 
locally important mineral resource 
recovery site delineated on a iocai 
general plan, specific plan or other 
land use plan? 

~ 

_II n 

No Impact 

Areas surrounding the near-term project alignments have not been delineated as being used for the 
recovery of mineral resources or designated for the recovery of mineral resources on the City of San 
Diego General Plan Land Use Map. Additionally, any future projects submitted for review in 
accordance with this MND would be evaluated based on their proximity to areas where mineral 
resources could be affected. At this time however, it is not anticipated that any future pipeline 
project, which would be located entirely within the PROW would result in the loss of availability of 
a locally important mineraI resource recovery site. 

XII. NOISE - Would the project result in: 

a) Exposure of persons to, or generation 
of noise levels in excess of standards 
established in the local general plan 
or noise ordinance, or applicabie 
standards of other agencies? 

o o o 

Any near-term or future pipeline projects covered under this MND would not in and of itself result in 
the generation of operational noise levels in excess of existing standards. However, some 
construction related noise would result, but would be temporary and transitory in nature and strictly 
regulated under San Diego Municipal Code Section 59.5.0404, ''Noise Abatement and Control" 
which places limits on the hours of construction operations and standard decibels which cannot be 
exceeded. Therefore, people would not be exposed to noise levels in excess of those covered by 
existing noise regulations. 

b) Exposure of persons to, or generation 
of, excessive ground borne vibration 
or ground borne noise levels? 

o o o 

Any near-term or future pipeline projects covered under this MND would result in negligible ground 
disturbing vibrations during construction based on the type of equipment being used and the 
construction methodology being employed for each project type. Noise occurring during 
construction activities would be temporary and transitory in nature and would be strictly regulated 
under San Diego Municipal Code Section 59.5.0404, ''Noise Abatement and Control" which places 
limits on the hours of construction operations and standard decibels which cannot be exceeded. 
Therefore, people would not be exposed to excessive ground disturbing vibration levels after 
completion of each project. 

c) A substantial permanent increase in 
ambient noise levels in the project 
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Any near-term or future pipeline projects covered under this MND all occur within the developed 
PROW would not permanently increase the ambient noise levels beyond those which exist without 
the project. Please see XII.a & b. 

d) A substantial temporary or periodic 
increase in ambient noise levels in the 
project vicinity above existing 
without the project? 

o o o 

A portion of one near-term project would be located along Harbor Drive where the existing noise 
environment is already high due to its proximity to Lindbergh Field and from high traffic patterns 
surrounding the airport and nearby businesses. Other near-term and/or future projects covered under 
this MND may occur City-wide and result in temporary construction related noise impacts; however, 
the increasc in noise due to construction activities would be temporary in nature and strictiy 
regulated in accordance with the Municipal Code. These temporary and periodic construction related 
noise increased would not be considered substantial and therefore, the increase in ambient noise 
levels would be less than significant. Please see XII.a. 

e) For a project located within a..i. airport 
land use plan, or, where such a plan 
has not been adopted, within two 
miles of a public airport or public use 
airport would the project expose 
people residing or working in the area 
to excessive noise levels? 

o o o 

Several near-term projects covered in this MND (Harbor Drive Pipeline, Water Group 914, and 
SewerIW ater Group 732) are located within 2 miles of a public airport; specifically to the Airport 
Influence Area (AIA) of the San Diego International Airport's Airport Land Use Compatibility Plan 
(ALUCP). This geographically demarcated area that surrounds Lindbergh Field ensures that factors 
such as noise, land use, safety and airspace protection are considered anytime a land use decision is 
made. Although these near-term projects and any future projects are linear underground projects, 
construction would not in and of itself expose people residing in the area or construction workers to 
excessive noise levels beyond those that may currently exist. For projects within proximity to 
Lindbergh Field and heavily traveled roadways, the ambient noise level is already loud. Strict 
compliance with OSHA standards for worker safety would ensure that exposure to excessive noise 
levels would not occur for all other near-term and/or future pipeline projects. 

f) For a project within the vicinity of a 
private airstrip, would the project 
expose people residing or working in 
the project area to excessive noise 
levels? 

25 

o o o 

Appendix J – Mitigated Negative Declaration Water Group Job 959 186 | Page



Issue 
Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than 
Significant 

Impact 
No Impact 

None of the near-tenn projects are located within proximity to a private airstrip and it's not 
anticipated that any future projects would be either; mainly because no private airstrips are located in 
the urbanized areas within the City's jurisdictional boundaries. Therefore no impacts in this category 
would occur. 

XIII. POPULATION AND HOUSING - Would the project: 

a) Induce substantial population growth 
in an area, either directly (for 
example, by proposing new homes 
and businesses) or indirectly (for 
example, through extension of roads 
or other infrastructure)? 

o o o 

The near-tenn and/or future pipeline projects would replace, rehabilitate and install new utility 
infrastructure. These upgrades are intended to improve currently outdated sewer and water systems 
in order to keep up with current demand. These projects would not extend any existing roadways into 
undeveloped areas or introduce any new roadways that could induce popUlation growth and 
therefore, no impact would occur. 

b) Displace substantial numbers of 
existing housing, necessitating the 
construction of replacement housing 
elsewhere'! 

o o o 

The near-tenn and/or future pipeline projects would replace, rehabilitate and install new utility 
infrastructure. These upgrades are intended to improve currently outdated sewer and water systems 
in order to keep up with current demand. These projects would not displace any housing. 

c) Displace substantial numbers of 
people, necessitating the construction 
of replacement housing elsewhere? 

See XIII b). 

XIV. PUBLIC SERVICES 

a) Would the project result in substantial 
adverse physical impacts associated 
with the provisions of new or 
physically altered governmental 
facilities, need for new or physically 
altered governmental facilities, the 
construction of which could cause 
significant environmental impacts, in 
order to maintain acceptable service 
rations, response times or other 

o o o 
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Incorporated 
perfonnance objectives for any of the 
public services: 

i) Fire Protection 0 0 0 ~ 

Any near-tenn or future pipeline project would not physically alter any fire protection facilities. 
Replacement and installation of utility infrastructure would not require any new or altered fire 
protection services. Future projects may require a Traffic Control Plan to ensure major 
disruptions to traffic flow do not occur. Disruptions to response times are not anticipated. 

ii) Police Protection o o o 
Any near-tenn or future pipeline project would not physically alter any fire protection facilities . 
Replacement and installation of utility infrastructure would not require any new or altered police 
protection services. Future projects may require a Traffic Control Plan to ensure major 
disruptions to traffic flow do not occur. Disruptions to response times are not anticipated. 

iii) Schools o o o 
Any near-tenn or future pipeline project would not physically alter any schools. Additionally, 
these projects would not include construction of future housing or induce growth that could 
increase demand for scnoois in the area. 

v) Parks o o o 
Any near-tenn or future pipeline project would not physically alter any parks. Therefore, these 
projects would not create demand for new parks or other recreational facilities. 

vi) Other public facilities o o o 
Any near-tenn or future pipeline project would not result in the increased demand for electricity, 
gas, or other public facilities . These projects would improve the sewer and water utility system to 
keep up with current and projected demand. 

xv. RECREATlON-

a) Would the project increase the use of 
existing neighborhood and regional 
parks or other recreational facilities 
such that substantial physical 
deterioration of the facility would 
occur or be accelerated? 

o o o 

Implementation of the near-tenn and/or future pipeline projects would replace and improve utility 
infrastructure. The improved infrastructure would not allow for increased access to existing 
recreation areas. These projects would not directly generate additional trips to existing recreation . 
areas or induce future growth that would result in additional trips to these facilities. Therefore, these 
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projects would not increase the use of existing recreational areas such that substantial physical 
deterioration of the facility would occur or be accelerated. 

b) Does the project include recreational 
facilities or require the construction 
or expansion of recreational facilities, 
which might have an adverse physical 
effect on the environment? 

o u o 

Implementation of the near-term and/or future pipeline projects would replace and improve utility 
infrastructure and would not include the construction of recreational facilities or require the 
construction or expansion of recreational facilities. 

XVI. TRANSPORTA TIONffRAFFIC - Would the project? 

a) Conflict with an applicable plan, 
ordinance or policy establishing 
measures of effectiveness for the 
performance of the circulation 
system, taking into account all modes 
of transportation including mass 
transit and non-motorized travel and 
relevant components of the 
circulation system, including but not 
limited to intersections, streets, 
highways and freeways, pedestrian 
and bicycle paths, and mass transit? 

o o o 

Construction of the near-term and/or future pipeline projects would temporarily affect traffic 
circulation within the project's Area of Potential Effect (APE). However, an approved Traffic 
Control Plan would be implemented during construction so that traffic circulation would not be 
substantially impacted. Therefore, these projects would not result in an increase of traffic which is 
substantial in relation to existing traffic capacities. 

b) Conflict with an applicable 
congestion management program, 
including, but not limited to level of 
service standards and travel demand 
measures, or other standards 
established by the coUIity congestion 
management agency for designated 
roads or highways? 

o o o 

Construction of the near-term and/or future pipeline projects would temporarily affect traffic 
circulation within the project's APE and its adjoining roads. However, an approved Traffic Control 
Plan would be implemented during construction so that traffic would not exceed cumulative or 
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o 

No Impact 

The near-term and any future projects covered under this MND would not include any tall structures 
or new features that could affect air traffic patterns or introduce new safety hazards related to air 
traffic. 

d) Substantially increase hazards due to 
a design feature (e.g., sharp curves or 
dangerous intersections) or 
incompatible uses (e.g., fann 
equipment)? 

o o o 

The near-term and any future projects covered under this MND would not include any tall structures 
or design features that would increase hazards in the area. All projects would be designed to meet 
City standards and therefore would meet existing levels of service. 

e) Result in inadequate emergency 
access? o o o 
Construction of the near-term or any future project would temporarily affect traffic circulation within 
the project's APE. However, an approved Traffic Control Plan would be implemented during 
construction so that there would be adequate emergency access. 

1) Conflict with adopted policies, plans, 
or programs regarding public transit, 
bicycle, or pedestrian facilities, or 
otherwise decrease the performance 
or safety of such facilities? 

o o o 

Construction of the near-term or any future project would temporarily impact circulation during 
construction activities as it relates to traffic, pedestrians, public transit and bicycles. However, the 
preparation of a Traffic Control Plan would ensure that any disruption to these services would not be 
significant. 

XVII. UTILITIES AND SERVICE SYSTEMS - Would the project: 

a) Exceed wastewater treatment 
requirements of the applicable 
Regional Water Quality Control 
Board? 

29 
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Issue 
Potentially 
Significant 

Impact 

Less Than 
SignifiCant 

with 
Mitigation 

Incorporated 

Less Than 
Significant 

Impact 
No Impact 

Construction of the near-term or any future projects covered under this MND would facilitate the 
treatment of wastewater and would not exceed the requirements of the Regional Water Quality 
Control Board. 

b) Require or result in the construction 
of new water or wastewater treatment 
facilities or expansion of existing 
facilities, the construction of which 
could cause significant environmental 
effects? 

o o o 

Construction of the near-term or any future projects covered under this MND would result in 
improvements to water and sewer pipeline infrastructure. Use of this MND is limited to projects that 
would not result in a significant unmitigated impact to the environment. 

c) Require or result in the construction 
of new storm water drainage facilities 
or expansion of existing facilities, the 
construction of which could cause 
significant environmental effects? 

o o o 

Construction of the near-term or any future projects covered under this MND would not result in an 
increase in impervious surfaces as the scope is completely within the City Right-of-Way. Therefore, 
these projects would not require the construction of new storm water drainage facilities or expansion 
of existing facilities. 

d) Have sufficient water supplies 
available to serve the project from 
existing entitlements and resources, 
or are new or expanded entitlements 
needed? 

o o o 

Construction of the near-term or any future projects covered under this MND would not increase the 
demand for water. These projects would improve the existing water pipelines system throughout the 
City. 

e) Result in a determination by the 
wastewater treatment provided which 
serves or may serve the project that it 
has adequate capacity to serve the 
project's projected demand in 
addition to the provider's existing 
commitments? 

See XVII c) 

f) Be served by a landfill with sufficient 
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permitted capacity to accommodate 
the project's solid waste disposal 
needs? 

Potentially 
Significant 

Impact 

Les~ Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than 
Significant 

Impllrl 
No Impact 

Construction of me near-term or any future projects covered under this MND would not result in the 
demolition of structures. Construction of these projects would likely generate minimal waste. This 
waste would be disposed of in accordance with all applicable local and state regulations pertaining to 
solid waste including permitting capacity of the landfill serving the project area. Demolition or 
construction materials which can be recycled shall comply with the City's Construction and 
Demolition Debris Ordinance. Operation of the project would not generate waste and, therefore, 
would not affect the permitted capacity of the landfill serving the project area. 

g) Comply with federal, state, and local 
statutes and regulation related to solid 
waste? 

o o o 

See XVII f). Any solid waste generated during construction related activities would be recycled or 
disposed of in accordance with all applicable local state and feral regulations. 

XVIII. MANDATORY FINDINGS OF SIGNIFICANCE -

a) Does the project have the potential to 
degrade the quality of the 
environment, substantially reduce the 
habitat of a fish or wildlife species, 
cause a fish or wildlife population to 
drop below self-sustaining levels, 
threaten to eliminate a plant or animal 
community, reduce the number or 
restrict the range of a rare or 
endangered plant or animal or 
eliminate important examples of the 
major periods of California history or 
prehistory? 

o o o 

Any near-term and/or future pipeline projects covered under this MND would be located within the 
developed public right of way and would not impact any Sensitive BiolOgical Resources. Projects 
that would be located adjacent to the MHPA would be required to incorporate MHPA Land Use 
Adjacency measures to reduce any potential indirect impacts. As such, indirect impacts would be 
mitigated to below a level of significance. With respect to historical resources, mitigation for 
archaeology, paleontology and the built environment have been incorporated into the MND. Each 
project would be analyzed and a determination made regarding which mitigation measures would be 
applied in the subsequent environmental document and would be required to comply with the 
mitigation measures further detailed in Section V of this MND. As a result, project implementation 
would not result in a significant impact to these resources. 

b) Does the project have impacts that are o o o 
31 
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individually limited, but cumulatively 
considerable? ("Cumulatively 
considerable" means that the 
incremental effects of a project are 
considerable when viewed in 
connection with the effects of past 
proj ects, the effects of other current 
projects, and the effects of probable 
futures projects)? 

Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
~tigation 

InCorporated 

Less Than 
Significant 

Impact 
No Impact 

When viewed in connection with the effects of the near-term projects and any future pipeline 
projects on a Citywide basis, construction trenching has the potential to impact archaeological and 
paleontological resources which could incrementally contribute to a cumulative loss of non
renewable resources. However, with implementation of the mitigation measures found in Section V 
of the MND, this incremental impact would be reduced to below a level of significance. 

Although any near-term and/or future projects could be located within a designated historical district, 
no direct or cumulative impact is anticipated because each project would be subject to review in 
accordance with the City's Historical Resources Guidelines, and for consistency with the Secretary 
of the Interior Standards and this environmental document. Measures to reduce potential indirect 
impacts for projects located within a historic district would be incorporated into each subsequent 
environmental document when applicable to the conditions and environmental setting of the 
alignment. Therefore, no cumulative impact would result under these project types. 

Because the near-term and/or future projects would not be located in areas where biological 
resources could be encountered and would not result in a cumulative loss of resources. Measures to 
reduce potential indirect impacts for projects located adjacent to the City' s MHPA would be 
incorporated into each subsequent environmental document when applicable to the conditions and 
environmental setting of the alignment. Implementation of the MHP A Land Use Adjacency 
Guidelines is consistent with the MSCP Subarea Plan & FEIR which addressed the cumulative loss 
of sensitive biological resources and edge effects on the MHP A from future development. Therefore, 
no cumulative impact would result under these project types. 

c) Does the proj ect have environmental 
effects, which will cause substantial 
adverse effects on human beings, 
either directly or indirectly? 

o o o 

As stated previously, potentially significant impacts have been identified for Paleontological 
Resources, Archaeological Resources, Historical Resources (Historic Districts) and MHPA Land 
Use Adjacency. However, mitigation has been included in Section V of this MND to reduce impacts 
to below a level of significance. As such, project implementation would not result in substantial 
adverse impact to human beings. 
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INITIAL STUDY CHECKLIST 

REFERENCES 

I. AEsTHETICS / NEIGHBORHOOD CHARACTER 

.1L City of San Diego General Plan . 

...x. Community Plan. 

Local Coastal PIan. 

II. AGRICULTURAL RESOURCES & FOREST RESOURCES 

...x. City of San Diego General Plan . 

...x. U.S. Department of Agriculture, Soil Survey - San Diego Area, California, Part I and II, 

1973. 

California Agricultural Land Evaluation and Site Assessment Model (1997) 

Site Specific Report: 

ill. AIR Q UALITY 

California Clean Air Act Guideiines (Indirect Soutce Control Programs) 1990 . 

...x. Regional Air Quality Strategies (RAQS) - APCD. 

Site Specific Report: 

IV. BIOLOGY 

...x. City of San Diego, Multiple Species Conservation Program (MSCP), Subarea Plan, 1997 

...x. City of San Diego, MSCP, "Vegetation Communities with Sensitive Species and Vernal 

Pools" Maps, 1996 . 

...x. City of San Diego, MSCP, "Multiple Habitat Planning Area" maps, 1997. 

Community Plan - Resource Element. 

California Department ofFish and Game, California Natutal Diversity Database, "State and 

Federally-listed Endangered, Threatened, and Rare Plants of California," January 2001. 

California Department ofFish & Game, California Natutal Diversity Database, "State and 

Federally-listed Endangered and Threatened Animals of California," January 2001. 

City of San Diego Land Development Code Biology Guidelines. 

Site Specific Report: 
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V. CULTURAL REsOURCES (INCLUDES HISTORICAL RESOURCES) 

...x.. City of San Diego Historical Resources Guidelines . 

...x.. City of San Diego Archaeology Library. 

X Historical Resources Board List. 

Community Historical Survey: 

Site Spccific Report: 

VI. GEOLOGY/SOILS 

...x.. City of San Diego Seismic Safety Study. 

U.S. Department of Agriculture Soil Survey - San Diego Area, California, Part I and II, 

December 1973 and Part III, 1975. 

Site Specific Report: 

VII. GREENHOUSE GAS EMISSIONS 

...x.. Site Specific Report: 'Roadwav Construction Emissions Models' conducted for each near

term project (2010 & 201l). 

VIII. HAzARDs AND lIAzARDous MATERIALS 

...x.. San Diego County Hazardous Materials Environmental Assessment Listing 

San Diego County Hazardous Materials Management Division 

FAA Determination 

State Assessment and Mitigation, Unauthorized Release Listing, Public Use Authorized. 

Airport Land Use Compatibility Plan. 

Site Specific Report: 

IX. HYDROLOGY/WATERQUALITY 

...x.. Flood Insurance Rate Map (FIRM). 

Federal Emergency Management Agency (FEMA), National Flood Insurance Program -

Flood Boundary and Floodway Map. 

Clean Water Act Section 303(b) list, http://www.swrcb.ca.gov/tmdl/303dlists.htmi). 

Site Specific Report: 

34 

Appendix J – Mitigated Negative Declaration Water Group Job 959 195 | Page



x. 
..x.. 
..x.. 

LAND USE AND PLANNING 

City of San Diego General Plan . 

Community Plan . 

Airport Land Use Compatibility Plan: Lindberg Field 

City of San Diego Zoning Maps 

FAA Determination 

XI. MINERAL REsoURCES 

California Department of Conservation - Division of Mines and Geology, Mineral Land 

Classification. 

Division of Mines and Geology, Special Report 153 - Significant Resources Maps . 

..x.. California Geologica! Survey - SM..~~~ .. A Mineml Land Classification Maps. 

She Specific Report: 

XII. NOISE 

..x.. Community Plan 

..x.. San Diego International Airport Master Plan CNEL Maps. 

MCAS Miramar ACLUP 

Brown Field Airport Master Plan CNEL Maps . 

..x.. Montgomery Field CNEL Maps. 

San Diego Association of Governments - San Diego Regional Average Weekday Traffic 

Volumes. 

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG. 

City of San Diego General Plan. 

Site Specific Report: 

XIll. PALEONTOLOGICAL REsOURCES 

..x.. City of San Diego Paleontological Guidelines. 

Demere, Thomas A., and Stephen L. Walsh, "Paleontological Resources City of San Diego," 

Department of Paleontology San Diego Natural History Museum, 1996 . 

..x.. Kennedy, Michael P., and Gary L. Peterson, "Geology of the San Diego Metropolitan Area, 

California. Del Mar, La Jolla, Point Lorna, La Mesa, Poway, and SW 114 Escondido 7 1/2 
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Minute Quadrangles," California Division of Mines and Geology Bulletin 200, Sacramento, 

1975 . 

..x..- Kennedy, Michael P., and Siang S. Tan, "Geology of National City, Imperial Beach and Otay 

Mesa Quadrangles, Southern San Diego Metropolitan Area, California," Map Sheet 29, 1977. 

Site Specific Report: 

XlV. POPULATION / HOUSING 

..x..- City of San Diego General Plan . 

...x.. Community Plan. 

Series II Population Forecasts, SANDAG. 

Other: 

xv. PuBLIC SERVICES 

X City of San Diego General Plan. 

A Community Plan. 

XVI. RECREATIONAL RESOURCES 

A. City of San Diego General Plan . 

...x.. Community Plan. 

Department of Park and Recreation 

City of San Diego - San Diego Regional Bicycling Map 

Additional Resources: 

XVll. TRANSPORTATION / CIRCULATION 

...x.. City of San Diego General Plan . 

...x.. CommunIty Plan. 

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG. 

San Diego Region Weekday Traffic Volumes, SANDAG. 

Site Specific Report: 

XVIII. UTILITIES 

...x.. City of San Diego General Plan . 

...x.. Community Plan. 
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Site Specific Report: 

XIX. WATER CONSERVATION 

City of San Diego General Plan. 

Community Plan. 

Sunset Magazine, New Western Garden Book. Rev. ed. Menlo Park, CA: Sunset 

Magazine. 

Site Specific Report: 
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Water Group Job 959 

City of San Diego 
CITY CONTACT:  Damian Singleton, Contract Specialist,  E-mail:  Dsingleton@sandiego.gov   

  Phone No. (619) 533-3482, Fax No. (619) 533-3633  
 

 

 

 

ADDENDUM “A” 

 
FOR  

WATER GROUP JOB 959 

BID NO.:   K-14-5761-DBB-3  
SAP NO. (WBS/IO/CC):   B-11138  
CLIENT DEPARTMENT:   2013  
COUNCIL DISTRICT:   3 / 8  
PROJECT TYPE: KB  

 

BID DUE DATE: 

2:00 PM 
AUGUST 29, 2013 

PUBLIC WORKS CONTRACTING GROUP 
1010 SECOND AVENUE, SUITE 1400, MS 614C 

SAN DIEGO, CA 92101 
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ENGINEER OF WORK 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. VOLUME 1 

1. To NOTICE INVITING BIDS, item 7, “CONSTRUCTION COST”, page 8, 
DELETE in its entirety and SUBSTITUTE with the following: 

7. CONSTRUCTION COST:  The City’s estimated construction cost for this 
contract is $1,780,000.00. 

C. VOLUME 2 

1. To the BIDDING DOCUMENTS, PROPOSAL (BID), pages 11 through 17, 
DELETE in their entirety and SUBSTITUTE with pages 4 of 9 through 9 of 9 of 
this Addendum. 

Tony Heinrichs, Director 
Public Works Department 

Dated: August 19, 2013  
San Diego, California 

TH/nb/ca/lji
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PROPOSAL (BID)
 

The Bidder agrees to the construction of Water Group Job 959, for the City of San Diego, in accordance with these contract documents for the 
prices listed below.  The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and contracts 
valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended 
by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 
 

Item Quantity Unit NAICS Payment 
Reference Description Unit Price Extension 

BASE BID 

1 1 LS 524126 2-4.1 Bonds (Payment and Performance) $ 

2 1 EA 541214 3-3.2.2.1 Certified Payroll $ $ 

3 1 AL 237310 7-5.3 CalTrans Encroachment Permit - Type I $5,000.00 

4 1 LS 238990 7-9.1.1 Video Recording of Pre-existing Conditions $ 

5 1 LS 237310 7-10.2.6 Traffic Control $ 

6 1 AL 237310 7-10.2.6 Portable Changeable Message Signs (PCMS) - Type I $5,000.00 

7 1 EA 237110 9-3.1 Drainage Structure Grate $ $ 

8 1 LS 237110 9-3.4.1 Mobilization  $ 

9 1 AL 
 

9-3.5 Field Orders - Type II $43,000.00 

10 60 CY 237310 300-1.4 Additional Pavement Removal & Disposal $ $ 

11 2 EA 237310 301-1.7 Adjusting Existing Gate Valve Cover to Grade $ $ 

12 8 EA 237310 301-1.7 Adjusting Existing Manhole Frame & Cover to Grade $ $ 

13 4,702 LF 237310 302-1.12 Cold Milling Asphalt Concrete Pavement $ $ 

14 135,940 SF 237310 302-4.12.4 Rubber Polymer Modified Slurry Type II and Striping 
(RPMS)

$ $ 

15 690 TN 237310 302-5.1.2 Asphalt Pavement Repair $ $ 

16 1,400 SF 237310 302-5.2.1 Pavement Restoration Adjacent to Trench $ $ 
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Item Quantity Unit NAICS Payment 
Reference Description Unit Price Extension 

17 1,330 TON 237310 302-5.9 1-1/2 Inch Asphalt Concrete Overlay and Striping $ $ 

18 10,385 SY 237310 302-7.4 Pavement Fabric $ $ 

19 97 LB 237310 302-14.5 Crack Seal $ $ 

20 1 EA 237310 303-5.9 Remove Existing Curb Ramp and Replace with Standard 
Sidewalk, Curb and Gutter $ $ 

21 265 LF 237310 303-5.9 Additional Curb and Gutter $ $ 

22 1,060 SF 237310 303-5.9 Additional Sidewalk Removal and Replacement $ $ 

23 17 EA 237310 303-5.10.2 Curb Ramp Type A w/Stainless Steel Detectable Warning 
Tiles $ $ 

24 2 EA 237310 303-5.10.2 Curb Ramp Type B w/Stainless Steel Detectable Warning 
Tiles $ $ 

25 2 EA 237310 303-5.10.2 Curb Ramp Type D w/Stainless Steel Detectable Warning 
Tiles $ $ 

26 2 EA 237310 303-5.10.2 Curb Ramp Type D Modified w/Stainless Steel Detectable 
Warning Tiles $ $ 

27 23 EA 237310 303-5.10.2 Curb Ramp Type A w/Detectable Warning Tiles $ $ 

28 3 EA 237310 303-5.10.2 Curb Ramp Case C w/Detectable Warning Tiles $ $ 

29 4 EA 237310 303-5.10.2 Curb Ramp Type D w/Detectable Warning Tiles $ $ 

30 1 LS 237110 306-1.1.6 Trench Shoring $ 

31 23 CY 237110 306-1.2.1.1 Additional Bedding $ $ 

32 2 EA 237110 306-1.2.15 16-Inch Force Balanced Flexible Expansion Joint $ $ 
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Item Quantity Unit NAICS Payment 
Reference Description Unit Price Extension 

33 250 TON 237310 306-1.5.1 Temporary Resurfacing $ $ 

34 110 TON 237110 306-1.6 Imported Backfill $ $ 

35 350 LF 237110 306-1.6 
16-Inch Ductile Iron, Class 350 Water Main with 
Mechanically-Locking Push-On Restrained Joints (18-
Foot Lengths) 

$ $ 

36 3,495 LF 237110 306-1.6 16-Inch Water Main, Class 235 $ $ 

37 1,725 LF 237110 306-1.6 16-Inch Water Main, Class 305 $ $ 

38 18 EA 237110 306-1.6 Thrust Block $ $ 

39 7 EA 237110 306-1.6 6-Inch Fire Hydrant Assembly & Marker-2 Port $ $ 

40 29 EA 237110 306-1.6 16-Inch Butterfly Valve Class 250B $ $ 

41 5 EA 237110 306-1.6 12-Inch Gate Valve $ $ 

42 12 EA 237110 306-1.6 8-Inch Gate Valve $ $ 

43 33 EA 237110 306-1.6 Cradle Pipe Support for 16-Inch Ductile Iron Water Main $ $ 

44 2 EA 237110 306-1.6 Soffit Drain Openings $ $ 

45 2 EA 237110 306-1.11 Concrete Vault for Flexible Expansion Joint $ $ 

46 5 EA 237110 306-5.3 Remove and Cap Abandoned Water Meter Box $ $ 

47 64 EA 237110 306-14.1 1-Inch Water Service $ $ 

48 7 EA 237110 306-14.1 2-Inch Copper Water Service $ $ 

49 2 EA 237110 306-14.1 1-Inch Water Service Transfer $ $ 

50 1 EA 237110 306-18 4-Inch Blowoff Valve Assembly $ $ 

51 4 EA 237110 306-19 2-Inch Air & Vacuum Valve, Class 235 $ $ 
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Item Quantity Unit NAICS Payment 
Reference Description Unit Price Extension 

52 1 EA 238210 307-2 Pedestrian Barricade $ $ 

53 11,000 LF 237110 600-1.2.1.3 High-lining Removed by the Contractor $ $ 

54 1 LS 237110 600-1.3.1.5 
Contractor Furnished Materials for City Forces 
Connection and Cut-in Work for Mains 16-inch and 
Larger  

$ 

55 850 SF 237110 600-1.3.1.5 Pavement Restoration for City Forces Final Connection $ $ 

56 1 LS 541330 701-13.9.5 Water Pollution Control Program Development $ 

57 1 LS 237990 701-13.9.5 Water Pollution Control Program Implementation $ 

ESTIMATED TOTAL BASE BID:  $ 

ALTERNATE 'A' 

1 -11,000 LF 237110 600-1.2.1.3 High-Lining Removed by the Contractor  
(Base Bid Item 53)

$ $ 

2 1 LS 237110 600-1.2.2.10 High-Lining by the Contractor $ 

ESTIMATED TOTAL ALTERNATE 'A':  $ 

ALTERNATE 'B' 

1 -850 SF 237110 600-1.3.1.5 Pavement Restoration for City Forces Final Connection 
(Base Bid Item 55) $ $ 

2 2 EA 237110 600-1.3.2.10
8-Inch through 16-Inch Connections to the Existing 
System by the Contractor $ $ 

3 14 EA 237110 600-1.4.9 Cut and Plug of the Existing System by the Contractor $ $ 

4 -1 LS 237110 600-1.3.1.5 
Contractor Furnished Materials for City Forces 
Connection and Cut-in Work for Mains 16-inch and 
Larger (Base Bid Item 54)  

$ 

ESTIMATED TOTAL ALTERNATE 'B':  $ 

ESTIMATED TOTAL BASE BID PLUS ALTERNATE 'A' AND 'B':  $ 
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TOTAL BID PRICE FOR BID (Items 1 through 57 PLUS ALTERNATE ‘A’ items 1 through 2 and ALTERNATE ‘B’ items 1 through 
4 inclusive) amount written in words: 

  

 

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form.  If an 
addendum or addenda has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being 
non-responsive.  The following addenda have been received and are acknowledged in this bid:   

The names of all persons interested in the foregoing proposal as principals are as follows: 

  

  

  

  

IMPORTANT NOTICE:  If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-
partnership, state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an 
individual, state first and last names in full. 

Bidder:   

Title:   

Business Address:    

Place of Business:    

Place of Residence:    

Signature:   
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NOTES: 

A. The City shall determine the low Bid based on the Base Bid plus the following Alternates: ‘A’ and ‘B’. 

B. After the low Bid has been determined, the City may award the Contract for the Base Bid alone or if applicable, for the Base 
Bid plus any combination of alternates selected in the City’s sole discretion. 

C. Prices and notations shall be in ink or typewritten.  All corrections (which have been initiated by the Bidder using erasures, 
strike out, line out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the 
person signing the bid proposal. 

D. Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and 
ineligible for further consideration. 

E. Blank spaces must be filled in, using figures.  Bidder’s failure to submit a price for any Bid item that requires the Bidder to 
submit a price shall render the Bid non-responsive and shall be cause for its rejection. 

F. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices 
entered exceed two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up 
or down. 

G. All extensions of the unit prices bid will be subject to verification by the City.  In the case of inconsistency or conflict between 
the product of the Quantity x Unit Price and the Extension, the product shall govern.     

H. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the 
Extensions shall govern. 

I. Bids shall not contain any recapitulation of the Work.  Conditional Bids will be rejected as being non-responsive.  Alternative 
proposals will not be considered unless called for. 

 
 



City of San Diego 
CONTRACTOR'S NAME: TC. C.ON5Tf2UCTION CO. -:J;NC 
ADDREss: LO's-40 P/2.0SPEC..7 Av6., SANTEe- c.A, ett.o'1t 
TELEPHONE NO.: U{q-t..{L('Y;-l-/S'vO FAX NO.: (p/q- t..{45f- ~ "?.LI/ 
CITY CONTACT: Damian Singleton, Contract Specialist, E-mail: Dsingleton@sandiego.gov 

Phone No. (619) 533-3482, Fax No. (619) 533-3633 
LNasrawi/ AR/LJI 

CONTRACT 
DOCUMENTS 

FOR 

WATER GROUP JOB 959 
VOLUME20F2 

BIDNO.: ____________ -'K==-=-l:c...::.4-=-5'-'-7=61=---=D=B=B--=-3~------
SAP NO. (WBS/IO/CC): _______ ---=B=--=11=1=-=38"-----------
CLIENT DEPARTMENT: _______ ~20~1=3 __________ _ 
COUNCIL DISTRICT: _________ 3~/ 8"'-------------
PROJECT TYPE: __________ ""'"'I=ffi=------------

THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 

~ THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 

THIS BmDmrL£ Dt9CtJ:MiBNT Tt> BE SUBMITTED m ITS EJIN'TI!lmTY 
REFER TO VOL:UMiE ~ m)£sER PArL£E lB'OR TIME, DA1"1, AND !WOCAIION 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: tJ I A 
(1) Name under which business is conducted. ___________________ _ 

(2) Signature (Given and surname) of proprietor-----------------

(3) Place of Business (Street & Number)-------------------

(4) City and State-------------------Zip Code __ _ 

(5) Telephone No. ____________ Facsimile No. _________ _ 

Proposal (Rev. July 2012) 
Water Group Job 959 
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BIDDING DOCUMENTS 

IF A PARTNERSHIP, SIGN HERE: N I A 

(1) Name under which business is conducted-----------------

(2) Name of each member of partnership, indicate character of each partner, general or special 
(limited): 

(3) Signature (Note: Signature must be made by a general partner) 

Full Name and Character of partner 

(4) Place of Business (Street & Number)------------------

(5) City and State----------------Zip Code _____ _ 

(6) Telephone No.----------- Facsimile No. ________ _ 

IF A CORPORATION, SIGN HERE: 

(1) Nameunderwhichbusinessisconducted TC CONST/?UCT!OAI C-0. T...A/C 

;w,thorized to sign for the corporation: 
_..... .... ~-~--·· 

AUSTiN CAME(?ON 
(Printed Name) 

S E' C 12.6 T A-{2. Y 
(Title of Officer) 

(Impress Corporate Seal Here) 

(3) Incorporated under the laws of the State of CA 'L ( PO (2N 14 

( 4) Place of Business (Street & Number) I() S" (..{ 0 P /2LJ S PE C T A (/C. 

(5) City and State ~ANTE~, CA 

(6) Telephone No. (j) I tf- t.{ l.f 8'- 1...-{ S"(pQ 

Proposal (Rev. July 2012) 
Water Group Job 959 

Zip Code Of ZO ( / 

Facsimile No. (of Of- L/ 4¥- ~ ~ L,{ I 
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BIDDING DOCUMENTS 

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE INVITING BIDS", the bidder holds a Califomia State 
Contractor's license for the following classification(s) to perform the work described in these 
specifications: 

LICENSE CLASSIFICATION __ -+-,1--~,,f'.--' =G=--. _'l_.:.{ _____________ _ 

LICENSE NO. l{ 0 l. Lf~ q EXPIRES __ £.......:..{_-_~_0_-_I__:S":__ _ __ _ 

This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause retum of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN):    

E-Mail Address: 0t Cot Vl-1 t:- J" tr1t"L e f C f Vt C $¢. · C 0 Yf..-1. 

Proposal (Rev. July 2012) 
Water Group Job 959 
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BIDDING DOCUMENTS 

THIS PROPOSAL MUST BE NOTARIZED BELOW: 

I certify, under penalty of perjury, that the representations made herein regarding my State 
Contractor's license n~~ate are true and correct. 

Signature ~ Title sc;Cf2ETA/2.y 
/r!JS7tN CA/V1f3fZON 

SUBSCRIBED AND SWORN TO BEFORE ME, THIS Q. J DAYOF·ttug 
, State of LA 

I? , __ . 
Notary Public in and for the County of Stln l)j c:J 0 

r~ " /~~~tt.Xd~ 
(NOTARIAL SEAL) 

Proposal (Rev. July 2012) 
Water Group Job 959 

T. SPARKS 
~ Commission # 1906451 
~ 1 ": Notary Public • Califotnia ~ j , · San Diego County ~ 
•• ·:~ ••• Mt ~oT~· txelr;s gel tBo]~tif _ 
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BIDDING DOCUMENTS 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS, 

That _____ T.;_;C::.....:::..Co=.:.n"'"st:::..:ru::..::c.::..:tio:..:.:n...:C;..::;o.:..:.;mcc.:pa=-n"-y,'-'-ln:.:..:c:..:... ------------as Principal, and 

Liberty Mutual Insurance Company as Surety, are 
held and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum of 10% 
OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required 
under the bidding schedule(s) of the OWNER's Contract Documents entitled 

Water Group Job 959: Bid No. K-14-5761-DBB-3 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time 
and in the manner required in the "Notice Inviting Bids" enters into a written Agreement on the fonn 
of agreement bound with said Contract Documents, furnishes the required certificates of insurance, 
and furnishes the required Perfonnance Bond and Payment Bond, then this obligation shall be null 
and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond 
by said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in 
such suit, including a reasonable attorney's fee to be fixed by the court. 

SIGNED AND SEALED, this ___ 1.:..:::3c::..th'------ day of ___ .:...:Au=g=u=st ____ ,, 20._1_3 __ 

Bid Bond (Rev. July 2012) 
Water Group Job 959 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189 

SANDRA WEEKS 
Commission # 2033227 
Notary Public • California 

San Diego 

Place Notary Seal Above 

who proved to me on the basis of satisfactory 
evidence to be the person~ whose name~ 
subscribed to ithin instrument and acknowledged 
to me th t executed the same in 
~ uthorized capacity~ and that by 
(5JI~r signatur~ on the instrument the 
perso~ or the entity upon behalf of which the 
person~acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the 
laws of the State of California that the foregoing 
paragraph is true and correct. 

WITNESS my hand and official seal. 

Signatur8rtn&AalLJ Q1k5 
Signature of Notary Public 

OPTIONAL-----------------------
Though the information below is not required by law, it may prove valuable to persons relying on the document 

and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 
Title ~e of Document: 

Document~..,.-~------------------ Number of Pages: _____ _ 

Signer(s) Other T~ d Above: _______________________ _ 

Capacity(ies) Claimed by . er(s) 

Signer's Name: _________ ----"'o,=---

0 Corporate Officer - Title(s): ---------""'-.._ 

0 Individual RIGHT THUMBPRINT 
OF SIGNER 

0 Partner - 0 Limited 0 General Top of thumb here 

0 Attorney in Fact 

0 Trustee 

0 Guardian or Conservator 
0 Other: ________ _ 

Signer Is Representing: ___ _ 

Signer's Name: ____________ _ 

0 Corporate Officer- Title(s): ______ _ 

dividual RIGHT THUMBPRINT 
OF SIGNER 

0 Partn - 0 Limited 0 General Top of thumb here 

0 Trustee 

0 Other: ________ _ 

Signer Is Representing: ___ _ 

© 2010 National Notary Association· NationaiNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907 



State of California 
County of San Diego 

ACKNOWLEDGMENT -

On August 13, 2013 before me, Jamie Tofflemire, Notary Public, personally 

appeared Tara Bacon, who proved to me on the basis of satisfactory evidence 

to be the person whose name is subscribed to the within instrument and 

acknowledged to me that she executed the same in her authorized capacity, 

and that by her signature on the instrument the person, or the entity upon 

behalf of which the person acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California 

that the foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 0 

JAMiE"rOFFLEMiR~ 
0 

I 
COMM. #1925947 o 

NOTARY PUBLIC-CALIFORNIA~ 
SAN DIEGO COUNTY _. 

My Commission Expires I 
FEBRUARY 18, 2015 

(Seal) 



THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND. 5441625 
This R-ower of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated. 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
West American Insurance Company 

Liberty Mutual Insurance Company 
Peerless Insurance Company 

POWER OF ATTORNEY 

Certificate No. 

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of 
the State of Ohio, that Liberty Mutual insurance Company is a corporation duly organized under the laws of the State of Massachusetts, that Peerless Insurance Company is a corporation 
duly organized under the laws of the State of New Hampshire, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein 
collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, BRADLEY R. ORR; DALE G. HARSHAW; GEOFFREY SHELTON; 

KYLE KING; TARA BACON ............................................................................................................................................................................................................................................................................. .. 

all of the city of SAN DIEGO , state of CA each individually if there be more than one named, Its true and lawful attorney-in-fact to make, execute, seal, acknowledge 
and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall 
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons. 

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official ofthe Companies and the corporate seals of the Companies have been affixed thereto this 
...ill!_ day of_-="""---

STATE OF WASHINGTON 
COUNTY OF KING 

ss 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
Peerless Insurance Company 
West American Insurance Company 

By: ~~--~~---~~~~-~---
Gregory W. Davenport, Assistant Secretary 

On this~ day of June , ~. before me personally appeared Gregory W. Davenport, who acknowledged himself to be the Assistant Secretary of American Fire and 
Casualty Company, Liberty Mutual insurance Company, The Ohio Casualty Company, Peerless Insurance Company and West American Insurance Company, and that he, as such, being 
authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer. 

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Seattre.,,XY,~~~ington, on the day and year first above written. 

~/'':~:: :::>s. Kbet'~ 
i ! \ '% By: -:----=-::----:-f+-::-:-.,.----------
~·. \ ) }f KD Riley , NQtjpllblic 
\~$:~r!Jf,::{~tr:~~l 

~'/~~ Ot: wAsvsi! \•\" 
This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and'A'U!I\orl;ations of American Fire and Casualty Company, The Ohio Casualty Insurance 
Company, Liberty Mutual Insurance Company, West American Insurance Company and Peerless Insurance Company, which resolutions are now in full force and effect reading as follows: 

ARTICLE IV- OFFICERS- Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject 
to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, 
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective 
powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so 
executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under 
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority. 

ARTICLE XIII- Execution of Contracts- SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, 
and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact. as may be necessary to act in behalf of the Company to make, execute, 
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their 
respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so 
executed such instruments shall be as binding as if signed by the president and attested by the secretary. 

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Gregory W. Davenport, Assistant Secretary to appoint such 
attorney-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other 
surety obligations. 

Authorization- By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the 
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and biding upon the Company with the 
same force and effect as though manually affixed. 

I, David M. Carey, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, West 
American insurance Company and Peerless Insurance Company do hereby certify that the original power of attorney of which the foregoing Is a full, true and correct copy of the Power of 
Attorney executed by said Companies, is in full force and effect and has not been revoked. 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this _j_3fu day of -----"-"A ... ug~u..,.s'-'-t, 20 __ 13 

POA -AFCC, LMIC, OCIC, PIC & WAIC 
LMS_12873_041012 

By:~~:-::-:-::-'--~~~~~-
David M. Carey, Assistant Secretary 



BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 

State of California ) 
) ss. 

County of __ S""'-AL...:-'-f'.l_D_l 6---=-~-0 __ ) 

___ __.A_.:_:V___;_ST...:;.._l N __ C-'--A_tVI----=~'---'-"'!2_;:0::....:tJ'-----------' being first duly sworn, deposes and 

says that he or she is ___ S=--13-=---C_t2---=E----'-T_A-_;_;_t<____,y.___ ____ of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

Signed: ~~~~ CotMEtZOIV 

Title: ___ --.:S=6=-=-C-=-f2-=6'--1:...:._A-____:_(L_yL__ _______ _ 

Sub,~d s~om to before me tbi' ,!), ":J 
·~ Notary Pubhc 

Non-collusion Affidavit (Rev. July 2012) 
Water Group Job 959 

(SEAL) 

dayo~ ,200 
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BIDDING DOCUMENTS 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

D 

The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

contractor Name: TC CONSTRUe 71{)1\1 co. IN~ 

Certified By 

~--:~,: _S_G'_;_~_;z,E_?_~_/1_r;_'/_ 
Signature 

USE ADDITIONAL FORMS AS NECESSARY 

Contractors Certification of Pending Actions (Rev. July 2012) 
Water Group Job 959 
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EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

BIDDING DOCUMENTS 

For additional information, contact: 
CITY OF SAN DIEGO 

EQUAL BENEFITS PROGRAM 
202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533-3220 

COMPANY INFORMATION 

Contract Title: W/r1(3{2. ('1 {2{)U P '1 C't Start Date: T 3D 
Contract Number (if no number, state location): (C:-l Lf- Sl & 1 - () B r3> - 'J End Date: "T \SD 

SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS 
The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will provide and maintain 
equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 
• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 

• Benefits include health, dental, vision insurance; pension/401 (k) plans; bereavement, family, parental leave; discounts, child care; 
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 
• Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and during open enrollment 

periods. 
• Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 
• Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at www.sandiego.gov/administration. 

CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION 

Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

0 I affirm compliance with the EBO because my firm (contractor must select one reason): 

&Provides equal benefits to spouses and domestic partners. 
D Provides no benefits to spouses or domestic partners. 
D Has no employees. 
D Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or expired. 

D I request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my firm made a 
reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify employees of the availability 
of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make every reasonable 
effort to extend all available benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent associated with 
the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty of perjury under laws of the State of California, I certify the above information is true and correct. I further certify that my firm 
understands the requirements of the Equal Benefits Ordinance and will provide and ~-a·, in equal benefits for the duration 9!.the contract or 
pay a cash equivalent if authorized by the City. ~ · ""' ··· 

AUSTIN tA/Vlt;:/2()N s·G-c,t.crM - " _ 'B-A9-!.3 

FOR OFFICIAL CITY USE ONLY 
Receipt Date: EBO Analyst: o Approved o Not Approved - Reason: 

Equal Benefits Ordinance Ce1iification of Compliance (Rev. July 2012) 
Water Group Job 959 

Date 

rev 02/15/2011 
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BIDDING DOCUMENTS 

PROPOSAL (BID) 

The Bidder agrees to the construction of Water Group Job 959, for the City of San Diego, in accordance with these contract documents for the 
prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and contracts 
valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended 
by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 

Item Quantity 

1 1 

2 1 

3 1 

4 1 

5 1 

6 1 

7 1 

8 1 

9 1 

10 60 

11 2 

12 8 

13 4,702 

14 135,940 

15 690 

16 1,400 

August 19, 2013 
Water Group Job 959 

Unit 

LS 

EA 

AL 

LS 

LS 

AL 

EA 

LS 

AL 

CY 

EA 

EA 

LF 

SF 

TN 

SF 

NAICS Payment I 
Reference 

524126 2-4.1 

541214 3-3.2.2.1 

237310 7-5.3 

238990 7-9.1.1 

237310 7-10.2.6 

237310 7-10.2.6 

237110 9-3.1 

237110 9-3.4.1 

9-3.5 

237310 300-1.4 

237310 301-1.7 

237310 301-1.7 

237310 302-1.12 

237310 302-4.12.4 

237310 302-5.1.2 

237310 302-5.2.1 

Description Unit Price Extension 

BASE BID 

Bonds (Payment and Performance) ::><:: $15Sa?-

Certified Payroll $ 5o~- $ so~-

CalTrans Encroachment Permit - Type I ::><:: $5,000.00 

Video Recording of Pre-existing Conditions >< $ 4r5-CO_-

Traffic Control ><== $7Sa:x:>--

Portable Changeable Message Signs (PCMS) - Type I >< $5,000.00 

Drainage Structure Grate $ 9e;o_- $ 9eYO~-
Mobilization ><== $ ~ ,,.#. 

~ v,I}UV. 

Field Orders - Type II ><: $43,000.00 

Additional Pavement Removal & Disposal $ 15'0.- $ 9ooe>_-

Adjusting Existing Gate Valve Cover to Grade $ 2..50~- $ £>CO--

Adjusting Existing Manhole Frame & Cover to Grade $ 305_- $ 2./foo_-

Cold Milling Asphalt Concrete Pavement $ /,8'0 $ 8~3.f;c 
Rubber Polymer Modified Slurry Type II and Striping 

$ $ L/o.7S:z.-(RPMS) ,,3o 

Asphalt Pavement Repair $ 12.1.- $ 'Z)~ lf9o..-

Pavement Restoration Adjacent to Trench $ 1?-.- $~2~.-
/ ---·-
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Item Quantity 

17 1,330 

18 10,385 

19 97 

20 1 

21 265 

22 1,060 

23 17 

24 2 

25 2 

26 2 

27 23 

28 3 

29 4 

30 1 

31 23 

32 2 

August 19, 2013 
Water Group Job 959 

Unit NAICS 
Payment 

Reference 

TON 237310 302-5.9 

SY 237310 302-7.4 

LB 237310 302-14.5 

EA 237310 303-5.9 

LF 237310 303-5.9 

SF 237310 303-5.9 

EA 237310 303-5.10.2 

EA 237310 303-5.10.2 

EA 237310 303-5.10.2 

EA 237310 303-5.10.2 

EA 237310 303-5.10.2 

EA 237310 303-5.10.2 

EA 237310 303-5.10.2 

LS 237110 306-1.1.6 

CY 237110 306-1.2.1.1 

EA 237110 306-1.2.15 

BIDDING DOCUMENTS 

Description Unit Price Extension 

1-1/2 Inch Asphalt Concrete Overlay and Striping $ t IZ.- $14-&'9~--

Pavement Fabric $ :3.- $ ..3~ /..55"_-

Crack Seal $5o.- $ 4.&so-

Remove Existing Curb Ramp and Replace with Standard 
$ $ 

Sidewalk, Curb and Gutter 1,6c:o~- 1
1
Goo_-

Additional Curb and Gutter $ .:3!.- $&"zts--., . 
Additional Sidewalk Removal and Replacement $ (:;,- $~ 3bo.~ 

Curb Ramp Type A w/Stainless Steel Detectable Warning 
$ $ 

Tiles ,;;too_,- .3G;7oc.-

Curb Ramp Type B w/Stainless Steel Detectable Warning 
$ $ 

Tiles 1/la:::>.- ~g~_--

Curb Ramp TypeD w/Stainless Steel Detectable Warning 
$ $ 

Tiles 11 'roo_- .:3 ~oa-
I -

Curb Ramp TypeD Modified w/Stainless Steel Detectable 
$ $ 

Warning Tiles 2 /bo- ~200.-/ . 

Curb Ramp Type A w/Detectable Warning Tiles $t, t:ft:?o.- $ J..j-$ '700 . -

Curb Ramp Case C w/Detectable Warning Tiles $ l 1 CJoo.- $ q700_-
I 

Curb Ramp TypeD w/Detectable Warning Tiles $ J, 900.- $ ~Ga::>.- I 

Trench Shoring >< $ -;:;soo.-

Additional Bedding $ .:30.- $ ~'?c:>.-

16-Inch Force Balanced Flexible Expansion Joint $2~ooo.- $"t(2~.-

ADDENDUM "A" Page 5 of9 



Item Quantity 

33 250 

34 110 

35 350 

36 3,495 

37 1,725 

38 18 

39 7 

40 29 

41 5 

42 12 

43 33 

44 2 

45 2 

46 5 

47 64 

48 7 

49 2 

50 1 

51 4 

August 19, 2013 
Water Group Job 959 

Unit NAICS 
Payment 

Reference 

TON 237310 306-1.5.1 

TON 237110 306-1.6 

LF 237110 306-1.6 

LF 237110 306-1.6 

LF 237110 306-1.6 

EA 237110 306-1.6 

EA 237110 306-1.6 

EA 237110 306-1.6 

EA 237110 306-1.6 

EA 237110 306-1.6 

EA 237110 306-1.6 

EA 237110 306-1.6 

EA 237110 306-1.11 

EA 237110 306-5.3 

EA 237110 306-14.1 

EA 237110 306-14.1 

EA 237110 306-14.1 

EA 237110 306-18 

EA 237110 306-19 

BIDDING DOCUMENTS 

Description Unit Price Extension 

Temporary Resurfacing $ q1J.- $2.4:500.-

Imported Backfill $ ~-- $ ~6oo.-

16-Inch Ductile Iron, Class 350 Water Main with 
Mechanically-Locking Push-On Restrained Joints (18- $ $ 
Foot Lengths) Z.C::>t.- q~ Ll:s-.o .. -

16-Inch Water Main, Class 235 $ I ~.oo $ 3'12,fJO -
16-Inch Water Main, Class 305 $ 1/'f;- ${q~b&>.-

Thrust Block $5so- $;o,~--

6-Inch Fire Hydrant Assembly & Marker-2 Port $~foo_- $~~ 7oe>.-

16-Inch Butterfly Valve Class 250B $~ 'foo-/ . $ 9fi'~eo_-~ 

12-Inch Gate Valve $jl_ctoo~ $1Lf;5oo_-

8-Inch Gate Valve $ t,5oo.- $1<8"ooo- I 

Cradle Pipe Support for 16-Inch Ductile Iron Water Main $ ~0.- $zg7tt>.~ 

Soffit Drain Openings $5;ooo.-
l 

$/0 POD.-

Concrete Vault for Flexible Expansion Joint $~6~ $ Jfo. ooo.-1 
I 

Remove and Cap Abandoned Water Meter Box $ .2..3b.- $ !, I <Z?o.- ' 

l-Inch Water Service $z..,tso.- $f37boo.-

2-Inch Copper Water Service $ t.f;lfoo.- $so f!Jco.-

l-Inch Water Service Transfer $1~76o.- $ .$JS t:>O--

4-Inch BlowoffValve Assembly $r,5oo.- $ "?s-&>o.-

2-Inch Air & Vacuum Valve, Class 235 $5100.- $~ift?o_-

ADDENDUM "A" Page 6 of9 



Item Quantity 

52 1 

53 11,000 

54 1 

55 850 

56 1 

57 1 

1 -11,000 

2 1 

1 -850 

2 2 

3 14 

4 -1 

August 19, 2013 
Water Group Job 959 

Unit NAICS 
Payment 

Reference 

EA 238210 307-2 

LF 237110 600-1.2.1.3 

LS 237110 600-1.3.1.5 

SF 237110 600-1.3.1.5 

LS 541330 701-13.9.5 

LS 237990 701-13.9.5 

LF 237110 600-1.2.1.3 

LS 237110 600-1.2.2.10 

SF 237110 600-1.3.1.5 

EA 237110 600-1.3.2.10 

EA 237110 600-1.4.9 

LS 237110 600-1.3.1.5 

BIDDING DOCUMENTS 

Description Unit Price Extension 

Pedestrian Barricade $ Soo~- $ 5oe:s~-

High-lining Removed by the Contractor $ ~- $&&;6oO.-

Contractor Furnished Materials for City Forces X Connection and Cut-in Work for Mains 16-inch and $ 
Larger lbqO~,-

Pavement Restoration for City Forces Final Connection $ 1'3.- $ ts-~oo.-
/ 

Water Pollution Control Program Development >< $4&oo~-
Water Pollution Control Program Implementation >< $~3oo_-

ESTIMATED TOTAL BASE BID: $ Z,DZ~,3s ~ 60 
ALTERNATE 'A' 

High-Lining Removed by the Contractor 
$ g __ .r ggoa;:._~> (Base Bid Item 53) 

High-Lining by the Contractor >< $ b~eto.-

ESTIMATED TOTAL ALTERNATE 'A': ( 'r--~~~-/ 

ALTERNATE 'B' 

Pavement Restoration for City Forces Final Connection 
$ 1'8.- ~~ "r--(Base Bid Item 55) t.G;~--v 

'" 
, 

8-Inch through 16-Inch Connections to the Existing 
$45oo- $ 

System by the Contractor I . 7;~~-

Cut and Plug of the Existing System by the Contractor $ es-o_- $I~ 9oo_..-
Contractor Furnished Materials for City Forces X Connection and Cut-in Work for Mains 16-inch and tGtJoco.-~ Larger (Base Bid Item 54) 

ESTIMATED TOTAL ALTERNATE 'B': ~54:7£&>0-::: 
/ 

ESTIMATED TOTAL BASE BID PLUS ALTERNATE 'A' AND 'B': $ '.~ s~~.--' 5 .bo 
ADDENDUM "A" Page 7 of9 



BIDDING DOCUMENTS 

TOTAL BID PRJCE FOR BID (Items 1 through 57 PLUS ALTERNATE 'A' items 1 through 2 and ALTERNATE 'B' items 1 through 
4 inclusive) amount written in words: 

O~e .,e~t;l{;o LA \It ,·LI\ e ~\.1\AJ'(-eJ. _(: i ~+'1- ~ovV ~ "'Q'V '5 -\A. l. \A.{ \A~ k\l11\dv.c.d -fi+t'1- ~-fv~ 
dou._M"~ ,-~ 5ix.t-7 ~evt-\-~ 

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an 
addendum or addenda has been issued by the City and not noted as being received by the Bidder, tlJ.is proposal shall be rejected as being 
non-responsive. The following addenda have been received and are acknowledged in this bid: --=-If-'--------------

The names of all persons interested in the foregoing proposal as principals are as follows: 

lEf<I<Y C!A-mEh>JJ. P~.t;;:;S~~-, 
' 

4-tt..srt.tJ Cl4-Jnt=:JWA1 ~ S&:a:-~-, 
Srt::vc: & KE=.l:!.. . t/i~ ~--, 

DeJ<EK... -1=7<!14-/-.JKEAJ vt~ ~-, 

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co
partnership, state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an 
individual, state first and last names in full. 

Bidder: Tl!_ tle?AJ.:!!flrB«a'rlo~ & Tilt:! . 

Title: S~::tZkt::::::.r,tJ-1<!.. y 

Business Address: I 051.fl) 'P/ee).S.PSt!.-r A-ve. .:5A-tJrce (!.,A '?2...o7 ( 

Place ofBusiness: __ 8._~-=-::..chl-=-&:=------------------------------------

Place of Residence: ~~ /IQSr74 tJ.4.mE~AJ 
Signature: ~ 
August 19,2013 
Water Group Job 959 
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BIDDING DOCUMENTS 

NOTES: 

A. The City shall determine the low Bid based on the Base Bid plus the following Alternates: 'A' and 'B'. 

B. After the low Bid has been determined, the City may award the Contract for the Base Bid alone or if applicable, for the Base 
Bid plus any combination of alternates selected in the City's sole discretion. 

C. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, 
strike out, line out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the 
person signing the bid proposal. 

D. Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and 
ineligible for further consideration. 

E. Blank spaces must be filled in, using figures. Bidder's failure to submit a price for any Bid item that requires the Bidder to 
submit a price shall render the Bid non-responsive and shall be cause for its rejection. 

F. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices 
entered exceed two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up 
or down. 

G. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between 
the product of the Quantity x Unit Price and the Extension, the product shall govern. 

H. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the 
Extensions shall govern. 

I. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative 
proposals will not be considered unless called for. 

August 19, 2013 
Water Group Job 959 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part I, Chapter 4 of the Public Contract Code, the Bidder 
shall list below the name and address of each Subcontractor who will perfonn work, labor, render services or specially fabricates and installs a pmtion [type] of the work or 
improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor 
under this Contract. The Contractor shall list only one Subcontractor for each pmtion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated 
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention 
is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Bidders' own forces. The 
Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting pmticipation percentages. 

··•· NAl\1E;A-DpREss AN-n TELEPI10NE'Nl1l\1.13Ei 'I T9o~sj:Rl:Jcro!t 
' . ()~SlJ~CON'fRACJ;'OR·•····· .·. <>·•········ ..... i ·. <JRI>JJ;~IGNERc. 

Name:MCbV.1fffl 
Address:£. 12 f:;o)( 20 205 
City: b f Cl)f 1 t2 n State: CA 
Zip:.ff2o2t;::; Phone:/a{q. 2G-'o=."-J~0-2_6_ 

Name: CYt.St t;t{U(fJn107t I W6 
Address: llll I &Dff.FOyt:f DYtv.er 
City:1?1 C;ri_J 0 t1 State:.-:-'a't~.___ 
Zip: 4f20Z ( Phone: flllf·l./'#1·$001 

I 

r<...c. tllllrnAn PB~ vrut-ttt> ~L-:1-
Name: t>ocu.trz.en-ht.i1Dn <"eYvtCt?s 
Address:LllQ()tf L-yons OY 
City: llit mesa State:._-"':CA::--"-i----=-----..=-=------
Zip: 6'1 l~t.fl Phone: til~· \.fti2. 00'80 

l)t;~\GN-tP- w.pcp 

tonswucw 1 c oncvtke 
:f'la{ \\ID v~ 

V!uteo 
constructvv lpye-etts-hnq 

CVY10.l hbhS 

ooLiiA.R.v.ALirE. '· M..BE:,'.wm~>.DmJ:, 
..•. ·.··· ?: .•.. :oli' "::0 ... ,, :· ::. 1iP\"J3.E;oBJJ;;·.····.·. 
"·SUBCONTRACT, ·i'EJJBE·SLiBE·SDB•···· 

;(·' ·.i :~<;; •. · .•. ;;::t.;;;:. :';':tg:~C,Ftfi$~:····· 

$1t;BO ~L-B£-

'u1,lt.TD €LB£ 

-1/ CfO D £LBE 

Clty 

Cl+y 

C!hf 

CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of ce1tifi.cation (except for OBE, SLBE and ELBE): 

(f) 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

~s appropriate, Bidder shall indicate if Subcontractor is ce1tified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Water Group Job 959 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part I, Chapter 4 of the Public Contract Code, the Bidder 
shall list below the name and address of each Subcontractor who will perfonn work, labor, render services or specially fabricates and installs a pmiion [type] of the work or 
improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor 
under this Contract. The Contractor shall list only one Subcontractor for each pmtion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated 
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention 
is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be perfmmed with the Bidders' own forces. The 
Bidder shall list all SLBE, ELBE, DEE, DVBE, MBE, WEE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages. 

· NAME, ADDRESS AND TELEPHONE;NUlVIBER 
PFSUBCONTRACTOR 

. ·.·CONSTRUCTOR. .. ··· 
o.Rl:>ESIGNER .· 

J)9Lk4.RV1L~·" ;l\fnJ!:;;WBJJ;iDBE; ····•i.(:~CIOF· •. 

~~~1~ti~:{, ~r4!~l~~~: ,, , :~; 
Name:AMWIC~n ft$}9t\Alt &>tttn 
Address:f·D· I??DX :3IOQ?lR 
City:f12ntz.t VIlA State:Hft.~~~==-~ 
Zip: 4!2 ~a I Phone:tfQCf.!.f21 .92.iiP 

Name:----
Address: __ _ 
City: 
Zip: 

UY\~ 1~\uvvy~~~{lrtg -If 
~u~~~tin« I :37, oos."to 

Pt/\ VMY\e¥1 t I C6ns1~AL;frv ltiU7Yi ~ ~ 2..1 I 1Dt.t .. w5 

CD As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of ce1tification (except for OBE, SLBE and ELBE): 

@ 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part I, Chapter 4 of the Public Contract Code, the Bidder 
shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a pmtion [type] of the work or 
improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor 
under this Contract. The Contractor shall list only one Subcontractor for each po1tion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated 
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention 
is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be perfmmed with the Bidders' own forces. The 
Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME,.ADDRESSAND•TELEPHONEN{JMBER: .. · CO~STR:UCTOR? ~.QLL4i;VA.Llf.E: ·,MB~.:·~~E;nn_E, · ....... < ;pJiEcl}:w. 
orsu~~o~rRAcro~ . •. ; 1j~~~r]~i:' l~iGit~~~~~i~~ ::r~tu~ 

Name:s-m.tevitbt& ~ims !We
Address: J1(). ~'i__ ;mo1LO 
City: $dhJ> 11J State: tJ'( 
Zip:lfUlRb Phone: 0rf2.6{2:---""'D'---'.~~=-f}-=1--

Name: \\r: S€-YVlC~~ INC.. 
Address: 1?·0. BoX 712.."1-1'-f 
City:SAnr.e-r!!!-- State:-----"::c~-'---'-c:-~,-;-
zip: t?f2D"JI Phone: IQlt{ ·f.H3 ·.2'3'1l.f 

Name:---
Address: --
City: 
Zip: 

{)nstvuefny 

C6Y1~ivuclDY 

. 

0-iYl~ln~ $ \L5LfS.ll 

Cold 
M\ llm~ *t5,502.wD I tlJ){; Gt~ 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

~ 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit tlile required proof of certification. 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder 
shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or 
improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor 
under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated 
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention 
is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Bidders' own forces. The 
Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages. 

! 
NAME, ADDRESS AND TELEPHONE NUMBER CONSTRUCTOR TYPE OF WORK DOLLAR VALUE MBE, WBE, DBE, WHERE ! CHECK IF 

OF SUBCONTRACTOR OR DESIGNER OF f.·.· . DVBE, OBE, CERTIFIED~ JOINT 
·····.SUBCONTRACT ELBE, SLBE, SDB, VENTURE 

..... WoSB, HUBZone, PARTNERSHIP 
• I ··~···O,a.$DYJ>SB(i) 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: 
Address: 
City: State: 
Zip: Phone: 

CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

(?) 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services 
State of California 

CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

I 

I 
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BIDDING DOCUMENTS 

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting 
participation percentages shall list the Supplier(s) on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have 
the name, locations (City) and the DOLLAR VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials 
and supplies unless vendor manufactures or substantially alters materials and supplies in which case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed 
firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE, 
whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication 
provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages . 

. · . · · . 

NAME, ADDRESS AND TELEPHONE NUMBER MATERIALS OR DOLLAR VALUE SUPPLIER·· MANUFACTURER MBE, WBE, DBE, DVBE, WHERE 
OF VENDOR/SUPPLIER SUPPLIES OF MATERIAL 

(Yes/No) I (Yes/No) 
OBE, ELBE, SLBE, SDB, CERTIFIEDCZl 

OR SUPPLIES WoSB, HUBZone, OR 
SDVOSB<D 

l ... 
,/•c /-,,, 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: 
Address: 
City: State: 
Zip: Phone: 

CD As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

~ As appropriate, Bidder shall indicate ifVendor/Supplier is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 
FormNumber: AA40 
Water Group Job 959 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRc\1SDC 

LA 
SBA 

(Rev. July 2012) 

191 Page 



BIDDING DOCUMENTS 
SUBCONTRACTORS ADDITIVEillEDUCTIVE ALTERN ATE 
(USE ONLY WHEN ADDITIVE ALTERNATES ARE REQUIRED) 

Bidder shall list all Subcontractors described in the Bidder's Base Bid whose percentage of work will increase or decrease if alternates are selected for award. Bidder shall 
also list additional Subcontractors not described in the Bidder's Base Bid who, as a result of the alternates, will perform work or labor, or render services, or specially fabricate 
and install a portion [type] of work or improvements in an amount in excess of 0.5% .. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, 
HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

ADDITIVE/ NAME, ADDRESS AND TELEPHONE NUMBER. CONSTRUCTOR TYPE OF WORK DOLLAR MBE, WBE, DBE, WHERE CHECK IF 
DEDUCTIVE OF SUBCONTRACTOR OR DESIGNER VALUE OF . DVBE, OBE, ELBE, CERTIFIED@ JOINT 
ALTERNATE SUBCONTRACT SLBE, SDB, WoSB, VENTURE 

HUBZone,OR PARTNERSHIP 
SDV:OSB.<iS .···. .. 

Name: 

Address: 

City: State: 

Zip: Phone: 

Name: 

Address: 

City: State: 

Zip: Phone: 

Name: 

Address: 

City: State: 

Zip: Phone: 

Name: 

Address: 

City: State: 

Zip: Phone: 

CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 
Woman-Owned Small Business WoSB HUBZone Business 
Service-Disabled Veteran Owned Small Business SDVOSB 

<2> As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Co=ission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participations percentages if the Bidder fails to submit the required proof of certification. 

Form Title: SUBCONTRACTORS ADDITIVE/DEDUCTIVE ALTERNATE 
Form Number: AA45 
Water Group Job 959 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 
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STA 1+45.76 to 4+64.92

CONTRACTOR’S RESPONSIBILITIES

1.

2.

3.

4.

5.

6.

UNLESS OTHERWISE NOTED AS PREVIOUSLY POTHOLED (PH), ELEVATIONS SHOWN ON THE

EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE APPROXIMATE AND ARE NOT

REPRESENTATIVE OF ACTUAL LENGTH AND LOCATION OF CONFLICT AREAS. SEE PLAN VIEW.

PURSUANT TO SECTION 4216 OF THE CALIFORNIA GOVERMENT CODE, AT LEAST 2 WORKING DAYS 

PRIOR TO EXCAVATION, YOU MUST CONTACTTHE REGIONAL NOTIFICATION CENTER (e.g.,

UNDERGROUND SERVICE ALERT OF SOUTHERN CALIFORNIA) AND OBTAIN AN INQUIRY 

IDENTIFCATION NUMBER.

SDW-110, SDW-148, SDW 151.

SDW-109, SDW-152, SDW-153,

  WV-05.

SDW-104, SDW-109, SDW-148,

SDW-152, SDW-153.

SDW-106, SDW-143, SDW-144,

SDW-149, SDW-146, WB-05.

 

C-17

17 C-16 CURB RAMP LOCATION

CURB RAMP LOCATION18

24 C-23 THRUST BLOCK TABLE

TRAFFIC CONTROL PLANS

BENCHMARK: (198.00) NWP B ST.

FIELD NOTES: MACY/MAYER 200-1725 B11138 8/29/11

DATUM:  MEAN SEA LEVEL

STREETS REQUIRING 12" TRENCH CAP:

*STREET NAMES* B STREET

  

T

20 C-19

CURB RAMP DETAILS

WM P.L.

TSDW-100, WS-01, WS-02WATER SERVICE TRANSFER

C

TRAFFIC CONTROL

THIS PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT ORDER NO. R9-2007-0001 AND 

WPCP.

NOTIFY SGD&E AT LEAST 10 WORKING DAYS PRIOR TO EXCAVATING WITHIN 10’ OF SDG&E 

UNDERGROUND HIGH VOLTAGE TRANSMISSION POWER LINES. (I.E., 69KV & HIGHER).

EXCAVATE AROUND WATER METER BOX (I.E., CITY PROPERTY SIDE) TO DETERMINE IN ADVANCE, 

THE SIZE OF EACH SERVICE BEFORE TAPPING THE MAIN. 

CITY FORCES, WHEN SPECIFIED OR SHOWN ON THE PLANS, WILL MAKE PERMANENT CUTS

AND PLUGS AND CONNECTIONS.

EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH-LINNING. UNLESS OTHERWISE SHOWN

ON PLANS.

THE LOCTIONS OF EXISTING BUILDINGS AS SHOWN ONT THE PLAN ARE APPROXIMATE.

7.

8.

PROFILE FOR EXISTING UTILITIES ARE BASED ON A SEARCH OF THE AVAILABLE RECORDED

INFORMATION ONLY AND ARE SOLELY FOR YOUR CONVENIENCE.  THE CITY DOES NOT 

GUARANTEE THAT IT HAS REVIEWED ALL AVAILABLE DATA. PRIOR TO EXCAVATION, YOU 

MUST VERIFY ALL EXISTING UTILITIES EITHER SHOWN ON THE PLANS OR MARKED IN THE 

FIELD IN ACCORDANCE WITH THE SPECIFICATIONS, SECTION 5-1.

9.

10. CONTRACTOR TO REQUEST AND COORDINATE SHUTDOWNS AND CUT & PLUG WITH THE WATER

OPERATIONS VIA RESIDENT ENGINEER AT LEAST THREE WEEKS IN ADVANCE,

SDW-107, SDW-134, SDW-135,

SDW-136, SDW-138, SDW-148,

SDW-149, SDW-150, WS-03. 

11. CONTRACTOR TO USE CLASS 305 PIPE IF THE COVER OF PIPE IS LESS THAN 5 FEET 

FROM EXISTING PAVEMENT.

SDW-117, SDW-148, SDW-158,

SDW-159, SDW-160.

CONSTRUCTION CONSISTS OF THE INSTALLATION OF 5,498

CURB RAMPS, RESURFACING, TRAFFIC CONTROL AND OTHER

APPURTENANCES SHOWN ON THIS PLANS AND SPECIFICATIONS.

SDG-107 TYPE A, SDG-108

11

STA 1+00.00 TO 8+59.477

CONCRETE PIPE SUPPORT CRADLE

KEEP STORM DRAIN INLETS REMAIN FUNCTIONAL AT ALL TIMES DURING CONSTRUCTION.

CITY FORCES OR CONTRACTOR

CITY FORCES OR CONTRACTOR

CUTTING AND PLUGGING ABANDONED 

WATER MAIN

SPEC. NO. 5761
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DESCRIPTION APPROVED DATE FILMED
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PROJECT ENGINEER

BY

SHEET   OF    SHEETS

REFERENCE:

RETIREMENTS:

0 40 80

SCALE 1"= 40’

120

N

S

EW

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

200-1725

CCS27 COORDINATE

CCS83 COORDINATE

1842574-6291151

C-1

WATER

WBS

SEWER

WBS

WATER GROUP JOB 959

PLANS FOR THE CONSTRUCTION OF

LAILA NASRAWI

LOTOUS LENGUYEN

B11138

36555-   -D02

W

W
W

W

W

W

W

W
W

W

W W

W

W

S

S S
S

S

S

S

S

S

S
S

S

S

S

S

S

S S

S

G
G

G

G

G

G

G

EX 8" PVC SWR EX 8" PVC SWR EX 8" PVC SWR

3" HP GAS

EX 6" UNK SWR

EX 6" UNK SWR
EX 8" PVC SWR

EX 8" PVC SWR
EX 8" PVC SWR EX 6" UNK SWR

B ST

2
2
N

D
 S

T

2
3

R
D

 S
T

2
4
T

H
 S

T

EX 16" CI WTR

EX 8" PVC WTR

EX 16" CI WTR

E
X

 8
"
 A

C
 W

T
R

EX 8" PVC WTR

C

C

EX 8" AC WTR

C

EX 8" AC WTR

C

26

27

11 10 B

3

H M HIGGINS ADD

CULVERWELL & TAGGARTS 

CULVERWELL & TAGGARTS 

2" PEHP GAS

4" COND.

C

C

C

C

2" PEHP GAS

4" COND.

C

3" PEHP GAS

4" COND.

2" PEHP GAS

4" COND.

EX 8" PVC SWR

C

C

2" PEHP GAS

4" COND.

C

C

2" PEHP GAS

4" COND.

CC

C

2" PEHP GAS

4" COND.

S

3" PEHP GAS

4" COND.

S

CAUTION

CAUTION

CAUTION

C

CC

G

4" COND.

3" PEHP GAS

CAUTION

C

1+00 2+00 3+00 4+00 5+00 7+006+00 B
 S

t

16" - CI - 600’ - 1945

W

W

16" PIPE
16" PIPE

M
A

T
C

H
 L

I
N

E
 S

T
A

. 
7

+
0

0
 S

E
E

 S
H

T
 3

C

8
0
’

C

C

80’

C C

60’

C C

C

150

160

170

180

190

EX 8" AC WTR 

EX 8" PVC SWR

EL. UNK.

ELECTRICAL

EL. UNK.

2" PEHP GAS

EL. UNK.

EL. UNK.

TEL/CABLE

EL. UNK.

EL. UNK.

ELECTRICAL

E
X
 
16
" 

C
I W

T
R

E
X
 
16
" 
C
I W

T
R

B ST

B ST

02

EL. UNK.

2" PEHP GAS

170

M
A

T
C

H
 L

I
N

E
 S

T
A

. 
7

+
0

0
 S

E
E

 S
H

T
 3

EX 16" CI WTR

C

EX 16" CI WTR

STA 1+ 00.00 TO STA 7+ 00.00

B STC

C

C

C

1
6

’
C

C

1
3
’

50’

C C

C C

C C

CC6’
8’

12’

CC36’

C C

10’

CC14’

1" SERVICE - 4 - COPPER - 1945

S
T

A
. 

1
+

0
0

.0
0

 B
E

G
I
N

 C
I
T

Y
 

F
O

R
C

E
S

 W
O

R
K

S
T

A
. 
1
+

1
0
.0

0
 B

E
G

IN
 C

O
N

T
R

A
C

T

EX 8" PVC SWR

EL. UNK.

E

E

E

E

E

C

S
T

A
. 
3
+

6
3
.7

4

S
T

A
. 
5
+

7
1
.3

2

G G

G

G

G
G

G

C

1
2
’

CC

C
1

0
’

G
G

ELECTRICAL

EL. UNK.

EX PAVEMENT

EX PAVEMENT

3

5

BY CONTRACTOR

FURNISH AND INSTALL

6

5 6

C

3

C

C

CAUTION

C

CC

TEL/CABLE

C

EX 8" PVC WTR 

2
"

BY CITY FORCES 

AHD OF CONTRACTOR

1

C

CC

C C

28’

C C

31’

18’

C

EL. UNK.

31

WATER: 6395-0-L, 6396-0-L

19807-13-D, 29045-16-D

SEWER: 29045-30-D,

STORM DRAIN:

GAS: 1289-C3

ELECTRIC: 200-1725

CABLE TV: CS0201DB.DGN, 

CS0401CA.DGN, CS0401CB.DGN

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.: 12892C, 3C

HGL: 390

1

BY CITY FORCES 

AHD OF CONTRACTOR

 

BY CITY FORCES 

AHD OF CONTRACTOR

   

C
5
3
’ 2" SERVICE - 1 - COPPER - 1945

EX 12" AC WTR

C
C

C

C

S
T

A
. 
1
+

4
0
.0

0

B
L

O
W

O
F

F
 A

S
S

Y

2

C

BY CONTRACTOR

FURNISH AND INSTALL

2

STA 1+40.00

1 - 4" BLOWOFF ASSY

C

EL. UNK.

EL. UNK.

C C

C

C

C

C

EX 12" AC WTR

C

4

C

4

STA 5+71.32

CUT & PLUG

EX. 8" AC WTR., 15’ + LT

EX. 8" AC WTR., 15’ + RT

RECONNECT AFTER THE NEW 

MAIN HAS BEEN ACCEPTED.

BY CONTRACTOR

FURNISH AND INSTALL

C

STA 3+63.74

CUT & PLUG

EX 8" PVC WTR., 15’ + LT, RT

RECONNECT AFTER THE NEW

MAIN HAS BEEN ACCEPTED.

12" AC WTR TO

BE ABANDON

C
C

C

C

C

CAUTION

C

C

TEL/CABLE

EL. UNK.

C

ELECTRICAL

EL. UNK.

C

C

W

C

W

STA 1+00.00

CUT IN:

1 - 16" X 12" CROSS (F)

2 - 16" BFV (MJ, F) BK, AHD

2 - 12" GV (F, F) LT, RT

1  - 12" X 8" REDUCER (MJ, F) LT

STA 3+63.74

1 - 16" X 8" CROSS (F)

2 - 16" BFV (MJ, F) BK, AHD

2 - 8" GV (MJ, F) LT, RT

STA 5+71.32

1 - 16" X 12" CROSS (F)

2 - 16" BFV (MJ, F) BK, AHD

2 - 12" GV (F, F) LT, RT

2 - 12" X 8" REDUCERS (MJ, F) LT, RT

INVERT OF PIPE

C
INVERT OF PIPE

C

C

C

16
" 
P
IP

E
 
C
L
A
S
S
 
3
0
5

16
" 
P
IP

E
 
C
L
A
S
S
 
3
0
5

C

C

16
" 
P
IP

E
 

CC

TEL/CABLE

EL. UNK.

CC

C

C

TEL/CABLE

EL. UNK.

C

C

TEL/CABLE

EL. UNK.

C

C

C

EE E E

PUBLIC WORKS DEPARTMENT

R
E
G
IS

T
E
R
ED

 P
ROFESSIONAL E

N
G
IN

E
E
R

STATE OF CALIFO
RNI

ACIVIL

Exp

N
E

V

IE
N W. ANT

O
U

N

No. C59382

12/13

2/11/13

1208

2406

2250

2216

2208

1216

2140

1170

1150

1168

1166
1169

1159

1171

1203

2203 2209 2325

1 2 3 4 5 6 7
1

S

C

E

E C

S

S

E

C

E

E

E

S

E
C

CE

S

C
E

E

C

S

E

C S

S

C EE

E

E
E

C

E
C

E

E C

E



DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL LL/EG

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

36555-03-D

SHEET   OF    SHEETS

REFERENCE:

RETIREMENTS:

0 40 80

SCALE 1"= 40’

120

N

S

EW

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

CCS27 COORDINATE

CCS83 COORDINATE

C-2

WATER

WBS

SEWER

WBS

WATER GROUP JOB 959

PLANS FOR THE CONSTRUCTION OF

LAILA NASRAWI

LOTOUS LENGUYEN

B11138

W
W

W W WW

W WWWWW
W

W

W

W

S S
S S

S

S

S S
S

G

3" PEHP GAS

C

G
G

GG G
G

3" PEHP GAS
8" COND

C

3" PEHP GAS
8" COND

C

EX 16" CI WTR

EX 16" CI WTR

EX 8" PVC WTR

C

EX 6" UNK SWREX 6" UNK SWR

EX 8" PVC SWR

C

EX 6" UNK SWR

C

EX 16" CI WTR

C

H M HIGGINS ADD

3

2

MAP 309

B ST

2
5
T

H
 S

T

B ST

CAUTION

7+00 8+00 9+00

B
 S

T

10" CI COND

16" PIPE 16" PIPE

100’

C C

190

200

205

10+00 11+00 12+00 13+00

EX 6" UNK SWR
EL. UNK.

TEL/CABLE

EL. UNK.

EL. UNK.

3" PEHP GAS

EL. UNK.

ELECTRICAL

EX. PAVEMENT

190

200

210

W

C

EX 8" PVC WTR

B ST

03

8
0
’

C

C

C

C
5
2
’

C

C
1
5
’

C

C

1
4
’

C

C
1
2
’

C C

21’
C C

10’

STA 7+ 00.00 TO STA 13+ 00.00

C

PART OF THE GROUP JOB 960

E
X

 1
6

"
 C

I 
W

T
R

G

16" - CI - 483’ - 1945

1" SERVICE - 13 - COPPER - 1945

S

C C C C

EX 16" CI WTR

C

EX 16" CI WTR

S
T

A
. 

1
2

+
5

2
.9

1

G G

G

G

G

M
A

T
C

H
 L

I
N

E
 S

T
A

. 
 1

3
+

0
0
 S

E
E

 S
H

T
 4

M
A

T
C

H
 L

I
N

E
 S

T
A

. 
 1

3
+

0
0
 S

E
E

 S
H

T
 4

M
A

T
C

H
 L

I
N

E
 S

T
A

. 
 7

+
0

0
 S

E
E

 S
H

T
 2

M
A

T
C

H
 L

I
N

E
 S

T
A

. 
 7

+
0

0
 S

E
E

 S
H

T
 2

G

G
G

G

G G

G

C

C

C

C

C

C C60’

C

C

20’
3

BY CITY FORCES 

AHD OF CONTRACTOR

2

3

C

4

2

STA 11+92.82

INSTALL 10’ + 16" PIPE AHD. CONNECT

TO EX 16" PVC PIPE.

RECONNECT AFTER THE NEW MAIN 

HAS BEEN ACCEPTED.

4

EX 16" CI WTR

31

WATER: 6395-0-L. 9065-0-D, 26034-5-D

SEWER: 11005-0-B, 29045-32-D

STORM DRAIN:

GAS: 1289-C3, D3

ELECTRIC: 200-1725

CABLE TV: CS0201DB.DGN, CS0401CA.DGN

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK:

THOMAS BROS.: 12892D, 3D

HGL: 390

C

200-1725

1842574-6291151

C

A
IR

-V
A

C
U

U
M

 V
A

L
V

E
 A

S
S

Y

S
T

A
. 

1
1

+
9

2
.8

2

1

C

EL. UNK.

EX 16" PVC WTR

BY CITY FORCES 

AHD OF CONTRACTOR

EX 
16
" C

I W
TR

C

C

C

S
T

A
. 

8
+

8
5

.0
0

C

C

C
5
’

C

C

6
’

C

C
1
2
’

C

C

16
" P

IP
E

1

BY CONTRACTOR

FURNISH AND INSTALL

 

STA 8+85.00

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER

C

STA 12+52.91

CLOSE EX 16" VALVE LT,  RT

REOPEN AFTER NEW MAIN

HAS BEEN INSTALLED.

CROSS IS PART OF GJ960

STA 13+00.00

INSTALL 10’ + 16" PIPE BK. CONNECT

TO EX 16" PVC PIPE.

RECONNECT AFTER THE NEW MAIN 

HAS BEEN ACCEPTED. 

C

BY CITY FORCES 

AHD OF CONTRACTOR

 

C

C

2
"

2
"

2" SERVICE - 2 - COPPER - 1945

INVERT OF PIPE

C

C

8+85.00

C

C

16" PIPE

PUBLIC WORKS DEPARTMENT

R
E
G
IS

T
E
R
ED

 P
ROFESSIONAL E

N
G
IN

E
E
R

STATE OF CALIFO
RNI

ACIVIL

Exp

N
E

V

IE
N W. ANT

O
U

N

No. C59382

12/13

2/11/13

2419

2425 2435 2451 2463 2471 2475

1148

1220

2482247024602430
2420

2492

2483

2441

7 8 9 10 11 12 13

BF

E

E

E
E

E

BF

E E

E

E

E

E

E



DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL LL/EG

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

REFERENCE:

RETIREMENTS:

STA. 13.00 TO STA. 19+ 50

0 40 80

SCALE 1"= 40’

120

N

S

EW

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

CCS27 COORDINATE

CCS83 COORDINATE

C-3

WATER

WBS

SEWER

WBS

WATER GROUP JOB 959

PLANS FOR THE CONSTRUCTION OF

LAILA NASRAWI

LOTOUS LENGUYEN

B11138

28

29

MAP 838

H M HIGGINS ASS

MAP 309

PROUTS RESUB

B ST 

2
6
T

H
 S

T

36555-04-D 

CAUTION
CAUTION

B
 S

T

G

G G

GG

G

G

13+00 14+00 15+00 16+00 17+00 18+00 19+00 20+00

200

190

EX 16" CI WTRC 16" PIPE

EX 6" AC WTR

EX 8" PVC WTR

C

2" PEHP GAS
4" COND

C

2" HP GAS

C

2" HP GAS
C

4" COND

4" COND

2" PEHP GAS
EL. UNK.

EL. UNK.

TEL/CABLE
EL. UNK.
ELECTRICAL

EX. PAVEMENT

EX 16" CI
 WTR

EX 8" PVC WTR

B ST 

8
0
’

C

C

C

C

5
3
’

1
4
’

C

C

60’

C C

39’

10’C C

C C

32’

CC

190

200

210

CAUTION

EL. UNK.

TEL/CABLE

04

B ST 

A
L

L
E

Y

EL. UNK.

ELECTRICAL

CC

EX 8" PVC SWR

EX 8" PVC SWR
C

EX 8" PVC SWR

EL. UNK.

2" PEHP GAS
EL. UNK.

16" PIPE C

C

16" PIPE

EX 16" CI WTR

16" - CI  - 650’ - 1962

EX 16" CI WTR

1" SERVICE - 17 - COPPER - 1962

S
T

A
. 

1
8

+
9

3
.4

2

G

G

G

M
A

T
C

H
 L

I
N

E
 S

T
A

. 
 1

9
+

5
0

 S
E

E
 S

H
T

 5
M

A
T

C
H

 L
I
N

E
 S

T
A

. 
 1

9
+

5
0

 S
E

E
 S

H
T

 5

M
A

T
C

H
L

IN
E

 S
T

A
. 
 1

3
+

0
0

 S
E

E
 S

H
T

 3
M

A
T

C
H

L
IN

E
 S

T
A

. 
 1

3
+

0
0

 S
E

E
 S

H
T

 3

210

BY CONTRACTOR

FURNISH AND INSTALL

1

STA 15+44.67

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER

3

C

2580

CAUTION

C C CC C C

C

2515

BY CITY FORCES 

AHD OF CONTRACTOR

31

WATER: 6395-0-L, 27076-2-D,

12205-15-D

SEWER: 27749-4, 20-D

STORM DRAIN:

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK: H22S

THOMAS BROS.: 12892D, 3D

HGL: 390

200-1725

1842574-6291151

FH (2-PORT) - 1 C

C
1

6
’

EL.  UNK.

C

C

3

BY THE CONTRACTOR 

FURNISH AND INSTALL

2

STA 18+93.42

CUT & PLUG

EX 6" AC WTR., 15’ + LT 

EX 8" PVC WTR., 15’ + RT

RECONNECT AFTER NEW MAIN

HAS BEEN ACCEPTED.

1

AIR VALVE

C

S
T

A
. 

1
6

+
4

5
.0

0

2

C C C

CC

C

C

2
"

STA 18+93.42

1 - 16" X 8" CROSS (F)

2 - 16" BFV (MJ, F) BK, AHD

2 - 8" GV (F, F) LT, RT

1 - 8" X 6" REDUCER (MJ, F) LT

2" SERVICE - 1 - COPPER - 1962

CAUTION

C

CC

C

C

TEL/CABLE

EL. UNK. CINVERT OF PIPE

C

16" PIPE 

16" PIP
E 

C

C

C CC

C

TEL/CABLE

EL. UNK.

C

C

TEL/CABLE

EL. UNK.

C

C

PUBLIC WORKS DEPARTMENT

R
E
G
IS

T
E
R
ED

 P
ROFESSIONAL E

N
G
IN

E
E
R

STATE OF CALIFO
RNI

ACIVIL

Exp

N
E

V

IE
N W. ANT

O
U

N

No. C59382

12/13

2/11/13

2502 2528 2534 2552 2558 2572 2576 1212

2521 2529 2533 2541 2559 2563 2565 2569 2575 25831137

13 14 15 16 17 18 19
CL

E

E
E

G

G E

E

CE

E

E
E

EC

E

C

CEE E

E EC



DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL LL/EG

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

REFERENCE:

RETIREMENTS:

0 40 80

SCALE 1"= 40’

120

N

S

EW

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

CCS27 COORDINATE

CCS83 COORDINATE

C-4

WATER

WBS

SEWER

WBS
S00000

WATER GROUP JOB 959

PLANS FOR THE CONSTRUCTION OF

LAILA NASRAWI

LOTOUS LENGUYEN

B11138

36555-05-D

B
 S

T

H M HIGGINS ADD

MAP 309

32

B ST

2
7
T

H
 S

T

33

59

58
CAUTION

C

W

W

G

G

W

W

W W W W W W W

W W W W W W W W

19+00 20+00

200

190

CC

CCC

EL. UNK.EL. UNK.
ELECTRICAL

EL. UNK.
TEL/CABLE

EL. UNK.
TEL/CABLE

EL. UNK.
TEL/CABLE

EL. UNK.
TEL/CABLE

1� " HP GAS

C

1" HP GAS

C

1� " HP GAS

EX 16" CI WTR EX 12" PVC WTRC16" PIPE

B ST

EX 12" PVC WTREX 16" CI WTR

EX. PAVEMENT

C

CAUTION
C

CAUTION

190

200

G
G

G

GG

EX 8" PVC WTR

C

E
X

 1
6

"
 C

I 
W

T
R

EX 16" CI WTR

05

PROPOSED 16" WTR PIPE 

INCLUDED IN THIS CONTRACT

SEE SHEET 6

C

CAUTION

8
0
’

C

C

C

C

5
2
’

C

C

8
’

C

C

C

C
4

2
’

1
6

’

60’

C C

C C

32’
C C

6’

21+00 22+00 23+00 24+00 25+00 26+00

STA 19+ 50.00 TO STA 25+ 54.37

C

10" RCP SD

EL. UNK.

B ST

C

2" HP GAS

C

2" HP GAS

60’

C C

C C

C C

4’

6’

37’

C C

1" SERVICE - 19 - COPPER - 1945

S
T

A
. 

2
5

+
5

4
.3

5

C

M
A

T
C

H
 L

I
N

E
 S

T
A

. 
 1

9
+

5
0

 S
E

E
 S

H
T

 4
M

A
T

C
H

 L
I
N

E
 S

T
A

. 
 1

9
+

5
0

 S
E

E
 S

H
T

 4

GGG
G

C

C C

C

EL. UNK.

2604

2696

2684

C C

22

BY CONTRACTOR

FURNISH AND INSTALL

1

STA 22+11.68

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER

2

1

18’

CC

BY CITY FORCES 

AHD OF CONTRACTOR

W

S
T

A
. 

2
2

+
1

1
.6

8
C

31

WATER: 6395-0-L27076-9-D

SEWER: 27749-4-D

STORM DRAIN: 27075-2-D

GAS:

ELECTRIC:

CABLE TV:

TELEPHONE:

IMPROVEMENTS:

100’ SCALE/FIELD BOOK: H22S

THOMAS BROS.: 12892D, 3D

HGL: 390 

200-1725

1842574-6291151

FH (2-PORT) - 1

16" - CI - 594.53’ - 1945

C

210 210

3

BY THE CONTRACTOR

FURNISH AND INSTALL

3

STA 25+54.35

CUT & PLUG

EX. 12" PVC WTR., 15’ + AHD

EX. 8" PVC WTR., 15’ + RT

RECONNECT AFTER THE NEW 

MAIN HAS BEEN ACCEPTED.

STA 25+54.35

1 - 16" CROSS (F)

4 - 16" BFV (MJ, F) BK, AHD, LT, RT

1 - 16" X 12" REDUCER (F, MJ) AHD

1 - 16" X 8" REDUCER (F, MJ) RT

INVERT OF PIPE

C

16" PIPE 

C

C

C

C

C

CAUTION

C

PUBLIC WORKS DEPARTMENT

R
E
G
IS

T
E
R
ED

 P
ROFESSIONAL E

N
G
IN

E
E
R

STATE OF CALIFO
RNI

ACIVIL

Exp

N
E

V

IE
N W. ANT

O
U

N

No. C59382

12/13

2/11/13

2613 2621 2629 2635 2643 2649 2661 2675

2703

2664 267626562650264026302618 2632

C

2659 2691

1
2

20 21 22 23 24 25

C E C
E

EE C
EC

E

CEEE

S

C EE

C CEC

E

C
C
C



DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL LL/EG

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

REFERENCE:

RETIREMENTS:

0 40 80

SCALE 1"= 40’

120

NS

E
W

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

CCS27 COORDINATE

CCS83 COORDINATE

C-5

WATER

WBS

SEWER

WBS

16" - CI - 378.19’ - 1926

WATER GROUP JOB 959

PLANS FOR THE CONSTRUCTION OF

LAILA NASRAWI

LOTOUS LENGUYEN

B11138

H M HIGGINS ADD

MAP 309

59

32

27TH ST

A
 S

T

R
U

S
S

 B
L

1+00 2+00 3+00 4+00 5+00

36555-06-D

2
7
T

H
 S

T

W

W

W

W
W

W

W

W

200

210

200

210

CAUTION

G

G
G

G

G

B
 S

T

1" HP GAS

2" HP GAS

C

C

1� " HP GAS

2" HP GAS

EL. UNK.

EX. PAVEMENT

EX 16" CI WTR

C16" PIPEC

C

1� " HP GAS

C

80’

C C

CC

52’

6
0

’
C

C

C

C
6

’

C

20’ C C 80’

C C

CC14’

27TH ST

EX 
16" 

CI
 WTR

A
L

L
E

Y

G

E
X

 1
6
"
 C

I
 W

T
R

PROPOSED 16" WTR PIPE 

INCLUDED IN THIS CONTRACT

C

SEE SHEET 5

06

EX 16" AC WTR

EX 16" AC WTR

WWW

WW

W

EX 16" CI WTR

27TH ST

C

2" HP GAS

2" HP GAS

C

C

1� " HP GAS

E
X

 8
"
 P

V
C

 S
W

R

C

EX 8" PVC SWR

EX 16" CI WTR

STA 1+ 00.00 TO STA 4+ 78.19

ELECTRICAL

EL. UNK.

CAUTION

C

W

CC 16’

52’ CC

C C

11’

C

C
4
’

3
2
’

C

C 1" SERVICE - 6 - COPPER - 1926

S
T

A
. 

4
+

7
8

.1
9

E
N

D
 C

O
N

T
R

A
C

T

S
T

A
. 

1
+

0
0

.0
0

EX 16" AC WTER

EL. UNK.

EX 16" CI WTR

EL. UNK.

C

2696

1228 1232 1244

12171215

1231

1245
3

2

EX 8" AC WTR

C

BY CITY FORCES

AHD OF CONTRACTOR 

C

CONSTRUCTION NOTE:

USE EXTREME CAUTION WHEN WORKING 

DUE TO LOW OVERHEAD UTILITY LINES.

31

WATER: 6395-0-L, 27076-2-D 12205-11, 15-D

SEWER: 27749-18-D

STORM DRAIN:

GAS: 1289-C3

ELECTRIC: 200-1725

CABLE TV: CS0401DA.DGN

TELEPHONE: CS0401DA.DGN

IMPROVEMENTS:

100’ SCALE/FIELD BOOK: H22S

THOMAS BROS.: 12892D, 3D

HGL: 390 

200-1725

1842574-6291151

C

3

2

C

C

C

BY CONTRACTOR 

FURNISH & INSTALL

C

AIR VALVE

1

BY CONTRACTOR

FURNISH AND INSTALL

 

SEE NOTE 3 ON SHEET 5

S
T

A
. 
4
+

4
0
.0

0

A
IR

 V
A

C
U

U
M

 V
A

L
V

E
 A

S
S

Y

1

C

5
’

C

C

STA 4+40.00

1 - 2"  AIR & VACUUM VALVE ASSY

STA 4+78.19

CUT & PLUG

EX 8" AC WTR., 15’ + LT

EX 16" AC WTR., 15’ + RT

RECONNECT AFTER THE NEW

MAIN HAS BEEN ACCEPTED.

WBC (0^00"00")

(STRAIGHT)

POINT STATION  NORTHING (ft)  EASTING (ft)  ELEMENT LENGTH (ft) 

STA 4+78.19

1 - 16" TEE (F)

3 - 16" BFV (MJ, F) BK, LT, RT

1 - 16" X 8" REDUCER (MJ, F) LT

C

C

4
2
’

C

NOTE:

UTILITY COMPANY 

TO STANDBY DURING

CONSTRUCTION.

C

INVERT OF PIPE

C

EX 
16" 

CI
 WTR

C

C

C

C

C

16"
 PI

PE 

C

C

C

EL. UNK.
TEL/CABLE

C

PUBLIC WORKS DEPARTMENT

R
E
G
IS

T
E
R
ED

 P
ROFESSIONAL E

N
G
IN

E
E
R

STATE OF CALIFO
RNI

ACIVIL

Exp

N
E

V

IE
N W. ANT

O
U

N

No. C59382

12/13

2/11/13

1243

1224

1 2 3 4

2
5

C
C

C
C C C



DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL LL/EG

CITY OF SAN DIEGO, CALIFORNIA

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

SHEET   OF    SHEETS

REFERENCE:

RETIREMENTS:

0 40 80

SCALE 1"= 40’

120

N

S

EW

SCALE

1"=40’  HORIZ.

1"=4’  VERT.

CCS27 COORDINATE

CCS83 COORDINATE

C-6

WATER

WBS

SEWER

WBS

T

W
W

W

W

W W

W

W

S

S

S

S

S

S

S

WATER GROUP JOB 959

PLANS FOR THE CONSTRUCTION OF

LAILA NASRAWI

LOTOUS LENGUYEN

B11138

2
8
T

H
 S

T

ASH ST

G
R

A
N

A
D

A
 A

V

2
9

T
H

 S
T

EX 16" CI WTR

8" HP GAS C

CAUTION

C

CAUTION

G
G

G

G

G

28

SOUTH PK ADD

MAP 623

27

MAP 623

29

26EX 8" PVC SWR

1" HP GAS

EX 8" PVC SWR

EX 16" PVC WTR

1+00 3+00 4+00 5+00 6+00 7+00 8+00

EX 8" PVC WTR

EX 8" PVC WTR

C

EX 8" PVC WTR

S

G

EX 8" PVC SWR

EX 8" PVC SWR

C C

EX 12" PVC SWR

EX 12" PVC SWR

C

EX 16" PVC WTR

2" HP GAS

2
"
 H

P
 G

A
S

1� " HP GAS

2" COND.
C

1� " HP GAS

2" COND.

C

CAUTION

CAUTION

CC

EX 24" RCP SD

C

EX 24" RCP SD

2+00

36555-07-D

A
S

H
 S

T

C

C

C
C C80’

S

S

W

G

G

S

W

G

C

200

210

220

C

ASH ST

16" PIPE 16" PIPE

200

210

220

CAUTION

S

C

C

C

EX 36" SCRW WTR

EX 36" SCRW WTR

10" FUEL PIPELINE

SOUTH PARK ADD

C

C

C

C

C

1� " HP GAS 

EL. UNK. EL. UNK.

ELECTRICAL

C

ELECTRICAL

EL. UNK.

C

EL. UNK.

ELECTRICAL

ELECTRICAL

EL. UNK.

C

EX 12" PVC SWR

EL. UNK.

EL. UNK.

C

EX 24 " RCP SD

EX 8" PVC WTR

EX 8" PVC SWR

EL. UNK.  

EX 16" CI WTR

EX 16" CI WTR

ELECTRICAL

EL. UNK.

C

C

EX 8" PVC SWR

EL. UNK.  

07

C

EX. PAVEMENT

EX 16" PVC WTR

C C80’

C C40’

C C

C C

8’

11’

C

EX 8" PVC WTR

C

STA 1+ 00.00 TO STA 8+ 00.00

C

C

8
0
’

C

C
2
7
’

4
0
’

C

C

2
7
’
C

C

C

C

C

16" PIPE

C

EX 16" CI WTR

C

C

10" FUEL PIPELINE

8" HP GAS

C

C

16" - CI -700’ - 1956

1" SERVICE - 2 - COPPER - 1956

M
A

T
C

H
 L

I
N

E
 S

T
A

. 
 8

+
0

0
 S

E
E

 S
H

T
 8

M
A

T
C

H
 L

I
N

E
 S

T
A

. 
 8

+
0

0
 S

E
E

 S
H

T
 8

C

S
T

A
. 

6
+

6
2

.3
2

S
T

A
. 
3
+

8
2
.8

1

EX 8" PVC WTR

C

7

3

1

1

3

5

STA 6+16.36

1 - 16" X 6" TEE (MJ, MJ, F)

1 - 6" FH ASSY AND MARKER

C

5

EX 8" AC WTR

BY CITY FORCES 

AHD OF CONTRACTOR

BY CITY FORCES 

AHD OF CONTRACTOR

CONSTRUCTION NOTE:

USE EXTREME CAUTION WHEN WORKING 

DUE TO LOW OVERHEAD UTILITY LINES.

C C

C

31

C

200-1725

1842574-6291151

FH (2-PORT) - 1 

S
T

A
. 
6
+

1
6
.3

6

C

EL. UNK.

EL. UNK.

EL. UNK.

C

W
W

C

2

STA 1+00.00

CLOSE EX 16" VALVE AHD. REOPEN

AFTER THE NEW MAIN HAS BEEN ACCEPTED.

2

C C80’

CC

C C

C C

13’

2’

10’ C C

4’

C C

CC

C C

12’

5’

19’

S
T

A
. 
1

+
7

0
.0

0
 B

E
G

IN
 C

O
N

T
R

A
C

T

BY THE CONTRACTOR 

S
T

A
. 

1
+

0
0

.0
0

 B
E

G
IN

 C
IT

Y

F
O

R
C

E
S

 W
O

R
K

WBC (0^00"00")

(STRAIGHT)

POINT  STATION  NORTHING (ft)  EASTING (ft)  ELEMENT LENGTH (ft) 

C

C

C

G

G

4

6

C

WATER: 6884-0-W, 10622-5-D

26465-2-D

SEWER: 26631-11, 23-D

26465-21, 25,-D

STORM DRAIN: 14742-D

GAS: 1289-D3

ELECTRIC: 202-1728A

CABLE TV: CS0601BA.DGN
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PART OF GROUP JOB 793
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6’-0" WIDE RAMP, CURB RAMP TO BE DIRECTIONAL TO THE NORTHWEST CORNER.

IF THIS IS WITHIN THEIR JURISDICTION.

LESS THAN 10’-0" WIDE. PROVIDE THE REQUIRED 48" MANUEVARING CLEARANCE.

ENSURE THE CROSSWALKS ARE RESTRIPED WITH 12"-WIDE

10’-0". ALSO A 4’-0" MANEUVERING CLEARANCE IS REQUIRED

IN THE FRONT OF EACH CURB RAMP.

NOTE:

REMOVE THE EXISTING CURB RAMP AND REPLACE WITH STANDARD 

THERMOPLASTIC AND THE WIDTH IS NOT LESS THAN

WITH 12" WHITE THERMOPLASTIC. CROSSWALK IS NOT LESS THAN 10’-0" WIDE. 

RESTRIPE THE CROSSWALK WITH 12" WHITE THERMOPLASTIC. CROSSWALK IS NOT 

MODIFIED CURB RAMP D (SEE SHEET 19 FOR DETAILS). INSTALL A PEDESTRIAN

BARRICADE TO PREVENT CROSSING AT 25TH STREET. RESTRIPE THE CROSSWALK

PROVIDE THE REQUIRED 48" MANUEVERING CLEARANCE.

MODIFIED CURB RAMP D (SEE SHEET 19 FOR DETAILS). RESTRIPE THE 

CROSSWALK WITH 12" WHITE THERMOPLASTIC. CROSSWALK IS NOT LESS THAN  

 10’-0" WIDE. PROVIDE THE REQUIRED 48" MANUEVERING CLEARANCE.

SIDEWALK, CURB AND GUTTER. COORDINATE THE REMOVAL WITH CALTRANS
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39

CROSSWALK IS NOT LESS THAN 10’-0" WIDE.

 RESTRIPE THE SCHOOL CROSSWALK WITH 12" THERMOPLASTIC. 

CROSSWALK IS NOT LESS THAN 10’-0" WIDE.

 RESTRIPE THE SCHOOL CROSSWALK WITH 12" THERMOPLASTIC. 

CROSSWALK IS NOT LESS THAN 10’-0" WIDE.

 RESTRIPE THE SCHOOL CROSSWALK WITH 12" THERMOPLASTIC. 

REDUCE THE TWO CURB RAMPS WITH A SINGLE TYPE A CURB RAMP AND 

CROSSWALK IS NOT LESS THAN 10’-0" WIDE.

 RESTRIPE THE SCHOOL CROSSWALK WITH 12" THERMOPLASTIC. 

USE 12" WIDE THERMOPLASTIC AND ENSURE THAT THE WIDTH IS NOT 

LESS THAN 10’-0".

USE 12" WIDE THERMOPLASTIC AND ENSURE THAT THE WIDTH IS NOT 

LESS THAN 10’-0".

PROVIDE THE REQUIRED 48" CLEAR MANEUVERING CLEARANCE AT THE AREA

USE 12" WIDE THERMOPLASTIC AND ENSURE THAT THE WIDTH IS NOT 

LESS THAN 10’-0".

SIDE WALK MUST USE THE SAME COLOR AND FINISH AS THE ADJACENT 

COLORED CONCRETE

CONNECT THE CURB RAMP TO THE EXISTING PARK SIDEWALK. ENSURE THE  

RUNNING SLOPE NOT TO EXCEED 5.0%.

* THE DETECTABLE WARNING TILES SHALL BE PER THE CITY’S APPROVED MATERIALS LIST

NOTE:

CONTRACTOR TO NOTIFY SURVEYING 30 DAYS

PRIOR TO REMOVAL OF SIDEWALK FOR CURB RAMP

CONSTRUCTION TO RELOCATE ANY SURVEY MARKERS.

27

RESTRIPE THE SCHOOL CROSSWALK WITH 12" YELLOW THERMOPLASTIC. 

CROSSWALK IS NOT LESS THAN 10’-0" WIDE. PROVIDE THE REQUIRED 48" 

MANUEVERING CLEARANCE AT THE BOTTOM OF CURB RAMP.

REALIGN THE CROSSWALK. RESTRIPE THE SCHOOL CROSSWALK WITH 12" YELLOW

THERMOPLASTIC. CROSSWALK IS NOT LESS THAN 10’-0" WIDE. PROVIDE THE 

REQUIRED 48" CLEAR MANUEVERING CLEARANCE AT THE AREA WHERE THE TWO  

RESTRIPE THE SCHOOL CROSSWALK WITH 12" YELLOW THERMOPLASTIC. 

CROSSWALK IS NOT LESS THAN 10’-0" WIDE. PROVIDE THE REQUIRED 48" 

MANUEVERING CLEARANCE AT THE BOTTOM OF CURB RAMP.

RESTRIPE THE SCHOOL CROSSWALK WITH 12" YELLOW THERMOPLASTIC. 

CROSSWALK IS NOT LESS THAN 10’-0" WIDE. PROVIDE THE REQUIRED 48" 

MANUEVERING CLEARANCE AT THE BOTTOM OF CURB RAMP.

CONNECTION IS AT LEAST 48" WIDE WITH A CROSS SLOPEOF 1.5% AND 

WHERE TWO CROSSWALK MEET. 

ENSURE THE CROSSWALKS ARE RESTRIPED WITH 12"-WIDE

10’-0". ALSO A 4’-0" MANEUVERING CLEARANCE IS REQUIRED

IN THE FRONT OF EACH CURB RAMP.

NOTE:

CURB IF NECESSARY.

BE MADE FLUSH WITH THE STREET SURFACE. REPAIR DAMAGED LID AND 

ENSURE THE EXISTING UTILITY BOX IN FRONT OF THE CURB RAMP  

CROSSWALK MEET. (SEE SHEET 19 FOR DETAIL)

THERMOPLASTIC AND THE WIDTH IS NOT LESS THAN

REPLACE THE DRAIN INLET COVER WITH COMPLIANT GRATE.V (SEE SHEET 19  

FOR DETAIL).

PUBLIC WORKS DEPARTMENT
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DATE COMPLETED
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CITY OF SAN DIEGO, CALIFORNIA

DATEDEPUTY DIRECTOR

APPROVED:

SECTION HEAD

ASSOCIATE ENGINEER

SUBMITTED BY:

CHECKED BY:

LEGEND

3
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EXISTING WATER MAIN

PROPOSED WATER MAIN
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C

C
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5

BC --- BEFORE CONTRACTOR

AC --- AFTER CONTRACTOR

AC - WET TAP

BC - CUT & PLUG

AC - RECONNECT

BC - CUT AND ABANDON

WORK BY CITY FORCES

CITY FORCES NOTE NUMBER (THIS SHEET)

CITY FORCES NOTE NUMBER (PLAN & PROFILE SHT.)

PLAN & PROFILE "D" SHEET NUMBER

PHASE 1

PHASE 2

AREA  TO BE HIGHLINED IN PHASES

PRESSURE ZONE BOUNDARY

NO SCALE

N

S

EW

FIRE HYDRANT TO REMAIN IN SERVICE DURING CONSTRUCTION

FIRE HYDRANT TO BE REPLACED

SHT

CONTRACTOR FURNISHED MATERIALS

FOR CITY FORCE WORK

C-18

CCS27 COORDINATE

CCS83 COORDINATE

AC - OPEN EX. VALVE

BC - CLOSE EX. VALVE (REPLACE IF NEEDED)

BC - TEE/CROSS CUT-IN, OPEN/CLOSE VALVE(S)

AC - RECONNECT. OPEN VALVE(S)

B11138

LAILA NASRAWI

LOTOUS LENGUYEN

WATER GTROUP JOB 959

A
L
L
E

Y

G
L
E

N
D

A
L
E
 

A
V

A
L

L
E

Y

ALLEY

2
5
T

H
 
S
T

F ST

E ST

BROADWAY

ALLEY

A
L

L
E

Y
A

L
L

E
Y

A
L
L
E

Y

2
5
T

H
 
S
T

ALLEY

C ST

ALLEY

B ST

ALLEY

ALLEY

ALLEY

2
3
R

D
 S

T

ALLEY

B ST

2
4
T

H
 S

T

2
6
T

H
 
S
T

F ST

2
4
T

H
 
S
T

M
A

T
C

H
 L

IN
E

 S
E

E
 S

H
E

E
T

 1
8

2
2

N
D
 
S
T

C C C C

C

C

C

C

C

1

12
2

2

5

9

2

4

16"x12" TEE 16" BF VALVE 16" PIPE LF

2

10 1

2

2

20

5

PHASE 3

C

C

200-1725

1842574-6291151

SHEET 19 OF 31  SHEETS

16"X12" CROSS

1

3

1

SHT

2

10 1

1

1

FOR THE CITY FORCES

12" VALVE 12"X8" REDUCER

2

4

2

2

9

2

7

2

2

3

9 1

2

5

W
O

R
K

 B
Y

 C
IT

Y
 F

O
R

C
E

S
 O

R
 C

O
N

T
R

A
C

T
O

R

WORK BY CITY FORCES OR CONTRACTOR

5

PUBLIC WORKS DEPARTMENT

36555-19-D

R
E
G
IS

T
E
R
ED

 P
ROFESSIONAL E

N
G
IN

E
E
R

STATE OF CALIFO
RNI

ACIVIL

Exp

N
E

V

IE
N W. ANT

O
U

N

No. C59382

12/13

2/11/13



WATER

 W.O.

SEWER

 W.O.

DESCRIPTION BY APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED
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CITY OF SAN DIEGO, CALIFORNIA

DATEDEPUTY DIRECTOR

APPROVED:

SECTION HEAD

ASSOCIATE ENGINEER
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24 6

EXISTING WATER MAIN

PROPOSED WATER MAIN
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1
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5

BC --- BEFORE CONTRACTOR

AC --- AFTER CONTRACTOR

AC - WET TAP

BC - CUT & PLUG

AC - RECONNECT

BC - CUT AND ABANDON

WORK BY CITY FORCES

CITY FORCES NOTE NUMBER (THIS SHEET)

CITY FORCES NOTE NUMBER (PLAN & PROFILE SHT.)

PLAN & PROFILE "D" SHEET NUMBER

AREA  TO BE HIGHLINED IN PHASES

PRESSURE ZONE BOUNDARY

NO SCALE

N

S

EW

FIRE HYDRANT TO REMAIN IN SERVICE DURING CONSTRUCTION

FIRE HYDRANT TO BE REPLACED

C-19

CCS27 COORDINATE

CCS83 COORDINATE

AC - OPEN EX. VALVE

BC - CLOSE EX. VALVE (REPLACE IF NEEDED)

BC - TEE/CROSS CUT-IN, OPEN/CLOSE VALVE(S)

AC - RECONNECT. OPEN VALVE(S)
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CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:
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PROJECT ENGINEER

BY

CCS27 COORDINATE

CCS83 COORDINATE
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CURB RAMP DETAILS

CITY OF SAN DIEGO, CALIFORNIA

LL/EG

C-20

LAILA NASRAWI

LOTOUS LENGUYEN

WATER GROUP JOB 959

PLANS FOR THE CONSTRUCTION OF

B11138

21

200-1725

1842574-6291151

54
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R
E

E
T

ASH STREET

C C
48"  MIN

C

C

C

2
’

C

PROPERTY LINE OR 

C

56

5553

REMOVE

C

REMOVE

C

C

NEW 
LOCATION

4
8
" M
IN

2
%

EDGE OF VERTICAL OBSTRUCTION

10% MAX

48" X 48"

CLEAR LEVEL 

LANDING

C

C

C

C

C

C

10% SLOPE

FERN AND ASH STREET

Gratings. Grates shall have spaces no greater than �  in wide in one direction (Fig. 8(g)).

is perpendicular to the dominant direction of travel (Gig. 8(h)).

If gratings have elongated openings, then they shall be placed so that the long dimension

C

C

24 min
610

24 min
610

48 min
1220

2010 ADA Accessible Standards Section 406.6

Diagonal curb ramps. Diagonal or corner type

to the direction of pedestrian flow. The bottom

of diagonal curb ramps shall have a clear space

48" minimum outside active traffic lanes of the 

roadway. Diagonal curb ramps provided at marked

within the markings. Diagonal curb ramps with 

flared sides shall have a segment of curb 24" long 

and within the marked crossing.

minimum located on each side of the curb ramp 

curb ramps with returned curbs or other 

well-defined edges shall have the edges parallel

crossings shall provide the 48" minimum clear space

C

Grate Detail

Not To Scale

FIGURE 406.6 TYPICAL CROSSWALK MARKING AT CURB RAMPS

Not To Scale
Not To Scale

MODIFIED CURB RAMP D

Not To Scale

PUBLIC WORKS DEPARTMENT
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NOTES:

THE INFORMATION ON THIS SITE PLAN IS INTENDED TO BE USED AS A GUIDELINE FOR 

THE CONTRACTOR AND SUBCONTRACTOR TO INSTALL WATER POLLUTION CONTROL

DEVICES AT GENERAL LOCATIONS THROUGHOUT THE PROJECT SITE, THIS SITE PALN 

IS TO BE USED IN CONJUNCTION WITH THE NARRATIVE SECTION OF THE WATER 

THE INFORMATION ON THE SITE PLAN IS ACCURATE FOR WATER POLLUTION CONTROL

PURPOSES ONLY.
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

NEW SEWER MAIN

SHEET NO’s  

C
STORM DRAINS AFFECTED BY CONSTRUCTION

SURFACE FLOW TO STORM DRAIN ARROWS

PAPER STREET 

ADDITIONAL NOTES SUPPLIED BY CONTRACTOR

STAGING/STOCKPILE AREA 

X

WATER POLLUTION CONTROL SITE PLAN

NO SCALE

N

S

EW

CITY OF SAN DIEGO, CALIFORNIA

CCS27 COORDINATE

CCS83 COORDINATE

C-21

WATER

WBS

SEWER

WBS

WATER GTROUP JOB 959

LEGEND

NOTE:

THIS SHEET IS USED FOR PROJECTS WITH LESS THAN

ONE (1) ACRE IN DISTURBED SOIL AREAS.
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INLET PROTECTION REQUIRED AT ALL STORM DRAINS RECEIVING RUNOFF FROM DISTURBED,
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NOTES:

THE INFORMATION ON THIS SITE PLAN IS INTENDED TO BE USED AS A GUIDELINE FOR 

THE CONTRACTOR AND SUBCONTRACTOR TO INSTALL WATER POLLUTION CONTROL

DEVICES AT GENERAL LOCATIONS THROUGHOUT THE PROJECT SITE, THIS SITE PALN 

IS TO BE USED IN CONJUNCTION WITH THE NARRATIVE SECTION OF THE WATER 

THE INFORMATION ON THE SITE PLAN IS ACCURATE FOR WATER POLLUTION CONTROL

PURPOSES ONLY.
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ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:
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NEW SEWER MAIN

SHEET NO’s  
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STORM DRAINS AFFECTED BY CONSTRUCTION

SURFACE FLOW TO STORM DRAIN ARROWS

PAPER STREET 

ADDITIONAL NOTES SUPPLIED BY CONTRACTOR

STAGING/STOCKPILE AREA 

X

WATER POLLUTION CONTROL SITE PLAN

NO SCALE
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CITY OF SAN DIEGO, CALIFORNIA

CCS27 COORDINATE

CCS83 COORDINATE
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WATER GTROUP JOB 959

LEGEND

NOTE:

THIS SHEET IS USED FOR PROJECTS WITH LESS THAN

ONE (1) ACRE IN DISTURBED SOIL AREAS.
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INLET PROTECTION REQUIRED AT ALL STORM DRAINS RECEIVING RUNOFF FROM DISTURBED,

PUBLIC WORKS DEPARTMENT
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DESCRIPTION APPROVED DATE FILMED

CONTRACTOR

INSPECTOR

DATE STARTED

DATE COMPLETED

ORIGINAL

DATE

APPROVED:

ASSOCIATE ENGINEER

SUBMITTED BY:

FOR CITY ENGINEER

CHECKED BY:

PROJECT ENGINEER

BY

CCS27 COORDINATE

CCS83 COORDINATE
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CITY OF SAN DIEGO, CALIFORNIA

WATER GTROUP JOB 959
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Pipe

Diameter Fitting Type Fitting Size

4

6

3

2

1

2

3

6

3

2

1

16"

16"

16"

16"

16"

16"

16"

16"

16"

16"

16"16"

TEES 16" X 16" 55.88

16" X 12" 

16" X 8"

16" X 6"

55.88

55.88

55.88

2

1

1

90 Degree Bend

45 Degree Bend

22.5 Degree Bend

11.25 Degree Bend

Reducer

79.03

42.77

21.80

10.95

23.7216" x 12"

16" x 8"

16" x 16"

16" x 12"

16" x 8"

16" x 6"

40.76

45.48

21.38

12.43

Cross

THRUST BLOCK TABLE

Area 

*** Refer to Sect. 306-1.2.14 of the Whitebook

* Design based on Soil Bearing pressure of 1,500 psf and Pipe pressure of 235 psi

** Refer to SDW-151, Dimension B is equal to 22 inches.

79.03

36555-24-D
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